Vendor Ranking, March 16, 2011 by unknown
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  001  1 
 
     Bid  Order:  001                         Contract ID:  17-C017-064                 Primary County:  CERRO GORDO 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    JASPER CONST. SERVICES, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/18/11 
 
 
        Project:  BHS-C017(64)--63-17 
      Work Type:  BRIDGE REHABILITATION 
         County:  CERRO GORDO        Prj Awd Amt: $398,706.75 
          Route:  B-30 
       Location:  OVER IOWA NORTHERN RAILWAY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      JASPER CONSTRUCTION SERVICES, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    398,706.75     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $    411,720.32     103.26  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    414,873.23     104.05  % 
   4   HE239          HENKEL CONSTRUCTION COMPANY                                                $    436,701.38     109.52  % 
   5   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    446,818.12     112.06  % 
   6   PE320          PETERSON CONTRACTORS INC.                                                  $    468,478.22     117.49  % 
   7   CU080          CUNNINGHAM-REIS CO.                                                        $    486,432.40     122.00  % 
   8   PC015          PCIROADS, LLC                                                              $    497,073.50     124.67  % 
   9   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    585,338.63     146.80  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  2 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) CR120               |(   3  ) CH320 
                                          |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 226'-0 X 28' -0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   15000.00000       15000.00|   26000.00000       26000.00|   27000.00000       27000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            32.500  CY   |      50.00000        1625.00|      50.00000        1625.00|      15.00000         487.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            31.000  CY   |    1200.00000       37200.00|    1100.00000       34100.00|    1400.00000       43400.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          3978.000  LB   |       1.25000        4972.50|       1.40000        5569.20|       1.00000        3978.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000            49.500  LF   |     175.00000        8662.50|     145.00000        7177.50|     160.00000        7920.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            49.500  LF   |      40.00000        1980.00|      30.00000        1485.00|      30.00000        1485.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016            93.300  SF   |      75.00000        6997.50|     110.00000       10263.00|     180.00000       16794.00 
  CONCRETE REPAIR                         |                             |                             | 
0075 2508-0970000                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5200.00000        5200.00 
  CONTAINMENT                             |                             |                             | 
0080 2508-0991000                    LUMP |   10000.00000       10000.00|    6000.00000        6000.00|   13000.00000       13000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0090 2533-4980005                    LUMP |   25000.00000       25000.00|   40000.00000       40000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       116,437.50|           $       137,219.70|           $       149,264.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2625000          2450.000  CY   |      12.00000       29400.00|      16.00000       39200.00|      12.00000       29400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2121-7425010           680.000  TON  |      16.00000       10880.00|      15.50000       10540.00|      16.00000       10880.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2212-5070310            16.000  SY   |      85.00000        1360.00|     200.00000        3200.00|     250.00000        4000.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0130 2212-5070330             2.000  EACH |     150.00000         300.00|     800.00000        1600.00|     300.00000         600.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0140 2214-5145150           282.000  SY   |      18.50000        5217.00|      18.50000        5217.00|      19.00000        5358.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2301-0685550           322.000  SY   |     135.00000       43470.00|     150.00000       48300.00|     150.00000       48300.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0160 2303-0041500           447.000  TON  |      47.00000       21009.00|      45.03000       20128.41|      46.00000       20562.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  3 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) CR120               |(   3  ) CH320 
                                          |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0042500           289.000  TON  |      47.00000       13583.00|      45.03000       13013.67|      46.00000       13294.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0180 2303-0043500           307.000  TON  |      52.00000       15964.00|      49.93000       15328.51|      50.00000       15350.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0190 2303-0245828            63.000  TON  |     550.00000       34650.00|     495.00000       31185.00|     500.00000       31500.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-6911000                    LUMP |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2505-4008120           500.000  LF   |       4.00000        2000.00|       4.50000        2250.00|       3.00000        1500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2505-4008130          2046.000  LF   |       2.20000        4501.20|       3.00000        6138.00|       1.00000        2046.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0230 2505-4008300           450.000  LF   |      19.00000        8550.00|      18.50000        8325.00|      19.00000        8550.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400             4.000  EACH |    1750.00000        7000.00|    1550.00000        6200.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4020580             4.000  EACH |    2500.00000       10000.00|    1800.00000        7200.00|    1800.00000        7200.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0260 2505-4021010             4.000  EACH |     200.00000         800.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021701             4.000  EACH |    2100.00000        8400.00|    1850.00000        7400.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0280 2505-6000111          2091.000  LF   |      10.50000       21955.50|       8.70000       18191.70|       9.00000       18819.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0290 2505-6000121             4.000  EACH |    2500.00000       10000.00|    2100.00000        8400.00|    2100.00000        8400.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0300 2505-6000131             4.000  EACH |    1300.00000        5200.00|    1900.00000        7600.00|    1900.00000        7600.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0310 2510-6745850           322.000  SY   |      15.00000        4830.00|      16.00000        5152.00|      15.00000        4830.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2518-6910000             2.000  EACH |      50.00000         100.00|     200.00000         400.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2527-9263109            67.130  STA  |      35.00000        2349.55|      20.13000        1351.33|      21.00000        1409.73 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  4 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) JA250               |(   2  ) CR120               |(   3  ) CH320 
                                          |JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445110                    LUMP |    3100.00000        3100.00|    2250.00000        2250.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2602-0000020          1200.000  LF   |       2.00000        2400.00|       1.65000        1980.00|       1.80000        2160.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       267,269.25|           $       272,000.62|           $       260,608.73 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD INSURANCE PROVISION 
                                          |                             |                             | 
0360 2595-0000010                    LUMP |   15000.00000       15000.00|    2500.00000        2500.00|    5000.00000        5000.00 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
     SECTION TOTALS                       |           $        15,000.00|           $         2,500.00|           $         5,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       398,706.75|           $       411,720.32|           $       414,873.23 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  5 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE239               |(   5  ) TA060               |(   6  ) PE320 
                                          |HENKEL CONSTRUCTION COMPANY  |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 226'-0 X 28' -0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   37500.00000       37500.00|   35000.00000       35000.00|   74000.00000       74000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            32.500  CY   |      25.00000         812.50|      30.00000         975.00|      56.00000        1820.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            31.000  CY   |     850.00000       26350.00|    1523.00000       47213.00|    1160.00000       35960.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          3978.000  LB   |       1.10000        4375.80|       1.00000        3978.00|       0.90000        3580.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000            49.500  LF   |     125.00000        6187.50|     200.00000        9900.00|     171.00000        8464.50 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            49.500  LF   |      17.50000         866.25|      75.00000        3712.50|      45.00000        2227.50 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016            93.300  SF   |      60.00000        5598.00|     100.00000        9330.00|     168.00000       15674.40 
  CONCRETE REPAIR                         |                             |                             | 
0075 2508-0970000                    LUMP |   12600.00000       12600.00|   12600.00000       12600.00|    3000.00000        3000.00 
  CONTAINMENT                             |                             |                             | 
0080 2508-0991000                    LUMP |    5100.00000        5100.00|    5100.00000        5100.00|   12855.00000       12855.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0090 2533-4980005                    LUMP |   40000.00000       40000.00|   43000.00000       43000.00|   36000.00000       36000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       139,390.05|           $       170,808.50|           $       193,581.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2625000          2450.000  CY   |      13.00000       31850.00|      15.00000       36750.00|      16.00000       39200.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2121-7425010           680.000  TON  |      17.50000       11900.00|      15.50000       10540.00|      15.50000       10540.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2212-5070310            16.000  SY   |     175.00000        2800.00|     126.25000        2020.00|     365.50000        5848.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0130 2212-5070330             2.000  EACH |     750.00000        1500.00|    1000.00000        2000.00|     125.00000         250.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0140 2214-5145150           282.000  SY   |      19.50000        5499.00|      19.00000        5358.00|      18.50000        5217.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2301-0685550           322.000  SY   |     160.00000       51520.00|     150.00000       48300.00|     146.00000       47012.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0160 2303-0041500           447.000  TON  |      49.00000       21903.00|      45.03000       20128.41|      45.03000       20128.41 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  6 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE239               |(   5  ) TA060               |(   6  ) PE320 
                                          |HENKEL CONSTRUCTION COMPANY  |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0042500           289.000  TON  |      49.00000       14161.00|      45.03000       13013.67|      45.03000       13013.67 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0180 2303-0043500           307.000  TON  |      51.00000       15657.00|      49.93000       15328.51|      49.93000       15328.51 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0190 2303-0245828            63.000  TON  |     550.00000       34650.00|     495.00000       31185.00|     495.00000       31185.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-6911000                    LUMP |     250.00000         250.00|     250.00000         250.00|     250.00000         250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2505-4008120           500.000  LF   |      10.00000        5000.00|       4.50000        2250.00|       5.50000        2750.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2505-4008130          2046.000  LF   |       5.00000       10230.00|       3.00000        6138.00|       2.00000        4092.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0230 2505-4008300           450.000  LF   |      18.50000        8325.00|      18.50000        8325.00|      18.50000        8325.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1550.00000        6200.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4020580             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1800.00000        7200.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0260 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021701             4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0280 2505-6000111          2091.000  LF   |      10.00000       20910.00|       8.70000       18191.70|       8.70000       18191.70 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0290 2505-6000121             4.000  EACH |    2100.00000        8400.00|    2100.00000        8400.00|    2100.00000        8400.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0300 2505-6000131             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1900.00000        7600.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0310 2510-6745850           322.000  SY   |      37.50000       12075.00|      15.00000        4830.00|      12.00000        3864.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2518-6910000             2.000  EACH |     100.00000         200.00|     200.00000         400.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2527-9263109            67.130  STA  |      20.13000        1351.33|      20.13000        1351.33|      20.13000        1351.33 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  7 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE239               |(   5  ) TA060               |(   6  ) PE320 
                                          |HENKEL CONSTRUCTION COMPANY  |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445110                    LUMP |    1700.00000        1700.00|    3250.00000        3250.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2602-0000020          1200.000  LF   |       2.15000        2580.00|       2.00000        2400.00|       2.00000        2400.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       292,061.33|           $       270,009.62|           $       272,346.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD INSURANCE PROVISION 
                                          |                             |                             | 
0360 2595-0000010                    LUMP |    5250.00000        5250.00|    6000.00000        6000.00|    2550.00000        2550.00 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
     SECTION TOTALS                       |           $         5,250.00|           $         6,000.00|           $         2,550.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       436,701.38|           $       446,818.12|           $       468,478.22 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  8 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(   8  ) PC015               |(   9  ) MI900 
                                          |CUNNINGHAM-REIS CO.          |PCIROADS, LLC                |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 226'-0 X 28' -0 CONTINUOUS I-BEAM BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   25000.00000       25000.00|   25950.00000       25950.00|   62000.00000       62000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            32.500  CY   |      50.00000        1625.00|      75.00000        2437.50|     100.00000        3250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            31.000  CY   |    2500.00000       77500.00|    1225.00000       37975.00|    1200.00000       37200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          3978.000  LB   |       2.00000        7956.00|       1.85000        7359.30|       2.00000        7956.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000            49.500  LF   |     150.00000        7425.00|     120.00000        5940.00|     200.00000        9900.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            49.500  LF   |      50.00000        2475.00|      40.00000        1980.00|      30.00000        1485.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016            93.300  SF   |      75.00000        6997.50|      65.00000        6064.50|     300.00000       27990.00 
  CONCRETE REPAIR                         |                             |                             | 
0075 2508-0970000                    LUMP |    6000.00000        6000.00|   12600.00000       12600.00|   12600.00000       12600.00 
  CONTAINMENT                             |                             |                             | 
0080 2508-0991000                    LUMP |    8000.00000        8000.00|    5100.00000        5100.00|    5100.00000        5100.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0090 2533-4980005                    LUMP |   33000.00000       33000.00|   64733.58000       64733.58|  121000.00000      121000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       175,978.50|           $       170,139.88|           $       288,481.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0100 2102-2625000          2450.000  CY   |      20.00000       49000.00|      26.50000       64925.00|      20.00000       49000.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2121-7425010           680.000  TON  |      15.00000       10200.00|      15.50000       10540.00|      15.50000       10540.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2212-5070310            16.000  SY   |     150.00000        2400.00|     400.00000        6400.00|     126.25000        2020.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0130 2212-5070330             2.000  EACH |     250.00000         500.00|     750.00000        1500.00|     500.00000        1000.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0140 2214-5145150           282.000  SY   |      19.00000        5358.00|      18.50000        5217.00|      18.50000        5217.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0150 2301-0685550           322.000  SY   |     170.00000       54740.00|     200.00000       64400.00|     150.55000       48477.10 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0160 2303-0041500           447.000  TON  |      46.00000       20562.00|      45.03000       20128.41|      45.03000       20128.41 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  9 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(   8  ) PC015               |(   9  ) MI900 
                                          |CUNNINGHAM-REIS CO.          |PCIROADS, LLC                |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0042500           289.000  TON  |      46.00000       13294.00|      45.03000       13013.67|      45.03000       13013.67 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0180 2303-0043500           307.000  TON  |      53.00000       16271.00|      49.93000       15328.51|      49.93000       15328.51 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0190 2303-0245828            63.000  TON  |     500.00000       31500.00|     495.00000       31185.00|     495.00000       31185.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0200 2303-6911000                    LUMP |     300.00000         300.00|     250.00000         250.00|     250.00000         250.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0210 2505-4008120           500.000  LF   |       5.00000        2500.00|       4.50000        2250.00|       3.00000        1500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0220 2505-4008130          2046.000  LF   |       3.00000        6138.00|       3.00000        6138.00|       2.00000        4092.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0230 2505-4008300           450.000  LF   |      19.00000        8550.00|      18.50000        8325.00|      17.00000        7650.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0240 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1550.00000        6200.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0250 2505-4020580             4.000  EACH |    1900.00000        7600.00|    1800.00000        7200.00|    1500.00000        6000.00 
  GUARDRAIL, SPECIAL ANCHOR SECTION       |                             |                             | 
0260 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021701             4.000  EACH |    1900.00000        7600.00|    1850.00000        7400.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0280 2505-6000111          2091.000  LF   |       9.00000       18819.00|       8.70000       18191.70|      15.00000       31365.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0290 2505-6000121             4.000  EACH |    2200.00000        8800.00|    2100.00000        8400.00|    2300.00000        9200.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0300 2505-6000131             4.000  EACH |    1800.00000        7200.00|    1900.00000        7600.00|    2400.00000        9600.00 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0310 2510-6745850           322.000  SY   |      14.00000        4508.00|      30.00000        9660.00|      20.00000        6440.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2518-6910000             2.000  EACH |     300.00000         600.00|     200.00000         400.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0330 2527-9263109            67.130  STA  |      30.00000        2013.90|      20.13000        1351.33|      38.00000        2550.94 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 001  10 
 
     Bid Order:  001                             Contract ID:  17-C017-064                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(   8  ) PC015               |(   9  ) MI900 
                                          |CUNNINGHAM-REIS CO.          |PCIROADS, LLC                |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445110                    LUMP |    2000.00000        2000.00|    2250.00000        2250.00|    2400.00000        2400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2602-0000020          1200.000  LF   |       3.00000        3600.00|       1.65000        1980.00|       2.00000        2400.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       291,453.90|           $       321,433.62|           $       294,357.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   RAILROAD INSURANCE PROVISION 
                                          |                             |                             | 
0360 2595-0000010                    LUMP |   19000.00000       19000.00|    5500.00000        5500.00|    2500.00000        2500.00 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
     SECTION TOTALS                       |           $        19,000.00|           $         5,500.00|           $         2,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       486,432.40|           $       497,073.50|           $       585,338.63 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  002  1 
 
     Bid  Order:  002                         Contract ID:  27-0351-137                 Primary County:  DECATUR 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CUNNINGHAM-REIS CO. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  IMN-035-1(137)4--0E-27 
      Work Type:  BRIDGE REPAIR 
         County:  DECATUR            Prj Awd Amt: $230,430.20 
          Route:  I-35 
       Location:  OVER ABAND. R.R. 0.6 MILE S. OF US 69(NBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    230,430.20     100.00  % 
   2   PC015          PCIROADS, LLC                                                              $    239,990.92     104.14  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    248,769.55     107.95  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $    279,234.90     121.17  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    295,076.00     128.05  % 
   6   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    298,560.10     129.56  % 
   7   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $    344,496.00     149.50  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 
 
     Bid Order:  002                             Contract ID:  27-0351-137                   Primary County:  DECATUR 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) PC015               |(   3  ) JA250 
                                          |CUNNINGHAM-REIS CO.          |PCIROADS, LLC                |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0311; 257'-0 X 40'-0 C.W.G. BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   19000.00000       19000.00|   10620.00000       10620.00|   20000.00000       20000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            13.000  CY   |      70.00000         910.00|      89.00000        1157.00|      50.00000         650.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            35.400  CY   |    1200.00000       42480.00|     886.00000       31364.40|    1500.00000       53100.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          4942.000  LB   |       1.50000        7413.00|       1.28000        6325.76|       1.50000        7413.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000           127.000  LF   |     125.00000       15875.00|     248.00000       31496.00|     145.00000       18415.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100           127.000  LF   |      40.00000        5080.00|      22.00000        2794.00|      40.00000        5080.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016           203.000  SF   |      70.00000       14210.00|      86.45000       17549.35|      70.00000       14210.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2533-4980005                    LUMP |   19000.00000       19000.00|   19931.00000       19931.00|   23000.00000       23000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       123,968.00|           $       121,237.51|           $       141,868.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2301-0690200           359.400  SY   |     180.00000       64692.00|     188.00000       67567.20|     200.00000       71880.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0100 2510-6745850           359.400  SY   |      20.00000        7188.00|      46.88000       16848.67|      18.00000        6469.20 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2527-9263109            45.600  STA  |      60.00000        2736.00|      60.75000        2770.20|      47.25000        2154.60 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263130            32.200  STA  |     105.00000        3381.00|     105.00000        3381.00|     120.75000        3888.15 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0130 2527-9263137             8.000  EACH |      65.00000         520.00|      65.00000         520.00|      78.75000         630.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0140 2527-9263180            45.600  STA  |      67.00000        3055.20|      66.81000        3046.54|      47.25000        2154.60 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0150 2527-9263190             8.000  EACH |      70.00000         560.00|      65.00000         520.00|      78.75000         630.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0160 2528-8400048           930.000  LF   |      11.00000       10230.00|      10.36000        9634.80|      10.50000        9765.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 
 
     Bid Order:  002                             Contract ID:  27-0351-137                   Primary County:  DECATUR 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) PC015               |(   3  ) JA250 
                                          |CUNNINGHAM-REIS CO.          |PCIROADS, LLC                |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8400157             1.000  EACH |    6000.00000        6000.00|    5948.00000        5948.00|    2310.00000        2310.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0180 2528-8445110                    LUMP |    5500.00000        5500.00|    6117.00000        6117.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2551-0000110             2.000  EACH |    1300.00000        2600.00|    1200.00000        2400.00|    1260.00000        2520.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       106,462.20|           $       118,753.41|           $       106,901.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       230,430.20|           $       239,990.92|           $       248,769.55 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 
 
     Bid Order:  002                             Contract ID:  27-0351-137                   Primary County:  DECATUR 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) CH320               |(   6  ) HE420 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0311; 257'-0 X 40'-0 C.W.G. BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   34000.00000       34000.00|   32000.00000       32000.00|   16000.00000       16000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            13.000  CY   |     130.00000        1690.00|     120.00000        1560.00|      80.00000        1040.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            35.400  CY   |    1500.00000       53100.00|    1800.00000       63720.00|    2100.00000       74340.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          4942.000  LB   |       1.65000        8154.30|       2.00000        9884.00|       1.75000        8648.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000           127.000  LF   |     150.00000       19050.00|     140.00000       17780.00|     185.00000       23495.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100           127.000  LF   |      40.00000        5080.00|      30.00000        3810.00|      45.00000        5715.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016           203.000  SF   |     110.00000       22330.00|     180.00000       36540.00|     165.00000       33495.00 
  CONCRETE REPAIR                         |                             |                             | 
0080 2533-4980005                    LUMP |   40000.00000       40000.00|   25000.00000       25000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       183,404.30|           $       190,294.00|           $       177,733.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2301-0690200           359.400  SY   |     180.00000       64692.00|     180.00000       64692.00|     225.00000       80865.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0100 2510-6745850           359.400  SY   |      14.00000        5031.60|      30.00000       10782.00|      35.00000       12579.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2527-9263109            45.600  STA  |      45.00000        2052.00|      45.00000        2052.00|      45.00000        2052.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263130            32.200  STA  |     115.00000        3703.00|     120.00000        3864.00|     115.00000        3703.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0130 2527-9263137             8.000  EACH |      75.00000         600.00|      80.00000         640.00|      75.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0140 2527-9263180            45.600  STA  |      45.00000        2052.00|      45.00000        2052.00|      46.00000        2097.60 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0150 2527-9263190             8.000  EACH |      75.00000         600.00|      80.00000         640.00|      75.00000         600.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0160 2528-8400048           930.000  LF   |      10.00000        9300.00|      12.00000       11160.00|      11.00000       10230.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 
 
     Bid Order:  002                             Contract ID:  27-0351-137                   Primary County:  DECATUR 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) CH320               |(   6  ) HE420 
                                          |CRAMER AND ASSOC., INC.      |CHRISTENSEN BROS., INC.      |HERBERGER CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8400157             1.000  EACH |    2200.00000        2200.00|    2500.00000        2500.00|    2200.00000        2200.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0180 2528-8445110                    LUMP |    3200.00000        3200.00|    4000.00000        4000.00|    3300.00000        3300.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2551-0000110             2.000  EACH |    1200.00000        2400.00|    1200.00000        2400.00|    1300.00000        2600.00 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $        95,830.60|           $       104,782.00|           $       120,826.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       279,234.90|           $       295,076.00|           $       298,560.10 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  6 
 
     Bid Order:  002                             Contract ID:  27-0351-137                   Primary County:  DECATUR 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) UN059               |(      )                     |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0311; 257'-0 X 40'-0 C.W.G. BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   70000.00000       70000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            13.000  CY   |     100.00000        1300.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            35.400  CY   |    1500.00000       53100.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          4942.000  LB   |       2.50000       12355.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000           127.000  LF   |     250.00000       31750.00|                             | 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100           127.000  LF   |      25.00000        3175.00|                             | 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772016           203.000  SF   |     150.00000       30450.00|                             | 
  CONCRETE REPAIR                         |                             |                             | 
0080 2533-4980005                    LUMP |   30000.00000       30000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       232,130.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2301-0690200           359.400  SY   |     225.00000       80865.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0100 2510-6745850           359.400  SY   |      10.00000        3594.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2527-9263109            45.600  STA  |      45.00000        2052.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2527-9263130            32.200  STA  |     115.00000        3703.00|                             | 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0130 2527-9263137             8.000  EACH |      75.00000         600.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0140 2527-9263180            45.600  STA  |      45.00000        2052.00|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0150 2527-9263190             8.000  EACH |      75.00000         600.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0160 2528-8400048           930.000  LF   |      10.00000        9300.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  7 
 
     Bid Order:  002                             Contract ID:  27-0351-137                   Primary County:  DECATUR 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) UN059               |(      )                     |(      ) 
                                          |UNITED CONTRACTORS INC. AND  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2528-8400157             1.000  EACH |    2200.00000        2200.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0180 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2551-0000110             2.000  EACH |    1200.00000        2400.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
     SECTION TOTALS                       |           $       112,366.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       344,496.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  003  1 
 
     Bid  Order:  003                         Contract ID:  28-C028-071                 Primary County:  DELAWARE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/27/11 
 
 
        Project:  BROS-C028(71)--5F-28 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  DELAWARE           Prj Awd Amt: $310,276.90 
          Route:  140TH AVENUE 
       Location:  OVER SAND CREEK, IN SECTION 14-88-6 APPROX. 
                  1.1 MILES NORTH  OF D34, BETWEEN 255TH ST TO 
                  240TH ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    310,276.90     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    314,962.40     101.51  % 
   3   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    351,641.68     113.33  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    420,145.74     135.40  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  003                             Contract ID:  28-C028-071                   Primary County:  DELAWARE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) K.140               |(   3  ) SC320 
                                          |TAYLOR CONSTRUCTION, INC.    |K CONSTRUCTION INC.          |SCHROEDER, JIM CONSTRUCTION, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850002             2.400  UNIT |     250.00000         600.00|     150.00000         360.00|     150.00000         360.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           375.000  CY   |      13.00000        4875.00|      11.10000        4162.50|      11.10000        4162.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020          1176.000  CY   |       5.00000        5880.00|       3.50000        4116.00|       3.50000        4116.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425005           530.000  CY   |      18.00000        9540.00|      15.00000        7950.00|      15.00000        7950.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2312-8260050           600.000  CY   |      24.00000       14400.00|      11.75000        7050.00|      11.75000        7050.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |    6000.00000        6000.00|    4000.00000        4000.00|    8000.00000        8000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2723000           234.000  CY   |      27.00000        6318.00|      12.00000        2808.00|      75.00000       17550.00 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2403-0100010           335.400  CY   |     330.00000      110682.00|     340.00000      114036.00|     402.00000      134830.80 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000          8330.000  LB   |       0.90000        7497.00|       0.85000        7080.50|       0.80000        6664.00 
  REINFORCING STEEL                       |                             |                             | 
0100 2404-7775005         61711.000  LB   |       0.90000       55539.90|       0.90000       55539.90|       0.83000       51220.13 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2414-6424124           224.500  LF   |      50.00000       11225.00|      65.00000       14592.50|      59.50000       13357.75 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-1040018           160.000  LF   |      21.00000        3360.00|      19.00000        3040.00|      19.00000        3040.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2501-0201042          1050.000  LF   |      28.00000       29400.00|      33.50000       35175.00|      30.00000       31500.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1550.00000        6200.00|    1550.00000        6200.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     200.00000         800.00|     200.00000         800.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           545.000  SY   |       2.00000        1090.00|       2.00000        1090.00|       2.00000        1090.00 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           600.000  TON  |      23.00000       13800.00|      23.30000       13980.00|      19.15000       11490.00 
  REVETMENT, CLASS E                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  003                             Contract ID:  28-C028-071                   Primary County:  DELAWARE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) K.140               |(   3  ) SC320 
                                          |TAYLOR CONSTRUCTION, INC.    |K CONSTRUCTION INC.          |SCHROEDER, JIM CONSTRUCTION, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             4.000  EACH |     120.00000         480.00|     120.00000         480.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    9000.00000        9000.00|   20000.00000       20000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             0.660  ACRE |     700.00000         462.00|     700.00000         462.00|     700.00000         462.00 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.660  ACRE |    3900.00000        2574.00|    1500.00000         990.00|    1000.00000         660.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2601-2642100             0.660  ACRE |     100.00000          66.00|     500.00000         330.00|     375.00000         247.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2602-0000020          1060.000  LF   |       1.80000        1908.00|       2.00000        2120.00|       1.75000        1855.00 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030            80.000  LF   |       2.25000         180.00|       2.50000         200.00|       1.95000         156.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       310,276.90|           $       314,962.40|           $       351,641.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       310,276.90|           $       314,962.40|           $       351,641.68 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  003                             Contract ID:  28-C028-071                   Primary County:  DELAWARE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100'-0 X 30'-6 CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850002             2.400  UNIT |     154.50000         370.80|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           375.000  CY   |      11.43000        4286.25|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2713020          1176.000  CY   |       3.61000        4245.36|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0040 2105-8425005           530.000  CY   |      15.45000        8188.50|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2312-8260050           600.000  CY   |      12.10000        7260.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0060 2401-6745625                    LUMP |    4120.00000        4120.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2723000           234.000  CY   |      22.00000        5148.00|                             | 
  EXCAVATION, CLASS 23                    |                             |                             | 
0080 2403-0100010           335.400  CY   |     535.00000      179439.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0090 2404-7775000          8330.000  LB   |       1.10000        9163.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0100 2404-7775005         61711.000  LB   |       1.00000       61711.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2414-6424124           224.500  LF   |      90.00000       20205.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-1040018           160.000  LF   |      19.57000        3131.20|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2501-0201042          1050.000  LF   |      42.00000       44100.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2505-4008400             4.000  EACH |    1596.50000        6386.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             4.000  EACH |     206.00000         824.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             4.000  EACH |    1905.50000        7622.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           545.000  SY   |       2.06000        1122.70|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0180 2507-6800061           600.000  TON  |      19.72000       11832.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
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     Bid Order:  003                             Contract ID:  28-C028-071                   Primary County:  DELAWARE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(      )                     |(      ) 
                                          |IOWA BRIDGE & CULVERT, L.C.  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2518-6910000             4.000  EACH |     123.60000         494.40|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    1030.00000        1030.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   35000.00000       35000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2601-2634100             0.660  ACRE |     700.00000         462.00|                             | 
  MULCHING                                |                             |                             | 
0230 2601-2636043             0.660  ACRE |    1545.00000        1019.70|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0240 2601-2642100             0.660  ACRE |     901.26000         594.83|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2602-0000020          1060.000  LF   |       2.06000        2183.60|                             | 
  SILT FENCE                              |                             |                             | 
0260 2602-0000030            80.000  LF   |       2.58000         206.40|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       420,145.74|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       420,145.74|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  004  1 
 
     Bid  Order:  004                         Contract ID:  29-0612-088                 Primary County:  DES MOINES 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DORMARK CONSTRUCTION CO. 
Contract Period:   40 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  BRFN-061-2(88)--39-29 
      Work Type:  BRIDGE REPAIR 
         County:  DES MOINES         Prj Awd Amt: $315,904.87 
          Route:  U.S. 61 
       Location:  OVER SKUNK RIVER 0.6 MILE N. OF IA. 16(SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO140          DORMARK CONSTRUCTION CO.                                                   $    315,904.87     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    324,829.52     102.82  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    329,374.83     104.26  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    330,221.06     104.53  % 
   5   CR120          CRAMER AND ASSOC., INC.                                                    $    349,610.41     110.66  % 
   6   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    424,859.21     134.48  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 
 
     Bid Order:  004                             Contract ID:  29-0612-088                   Primary County:  DES MOINES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO140               |(   2  ) JA250               |(   3  ) PE320 
                                          |DORMARK CONSTRUCTION CO.     |JASPER CONST. SERVICES, INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; REPAIRS TO A 685'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   21620.00000       21620.00|   20000.00000       20000.00|   52120.00000       52120.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            10.000  CY   |      74.50000         745.00|      50.00000         500.00|      60.00000         600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            26.400  CY   |    1932.50000       51018.00|    1500.00000       39600.00|     873.30000       23055.12 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          3968.000  LB   |       1.57000        6229.76|       2.00000        7936.00|       1.40000        5555.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000            94.000  LF   |     183.80000       17277.20|     150.00000       14100.00|     220.00000       20680.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            94.000  LF   |      26.80000        2519.20|      45.00000        4230.00|      28.00000        2632.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772020           324.000  SF   |      42.80000       13867.20|      60.00000       19440.00|      63.50000       20574.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0080 2533-4980005                    LUMP |   22630.00000       22630.00|   27500.00000       27500.00|   25500.00000       25500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       135,906.36|           $       133,306.00|           $       150,716.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2102-0425070           333.700  TON  |      16.00000        5339.20|      17.60000        5873.12|      16.00000        5339.20 
  SPECIAL BACKFILL                        |                             |                             | 
0100 2102-2625000           225.000  CY   |      24.00000        5400.00|      26.40000        5940.00|      24.00000        5400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2122-5500060            85.900  SY   |      73.34000        6299.91|      80.00000        6872.00|      73.34000        6299.91 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0120 2122-7450080           824.600  SY   |      68.00000       56072.80|      75.00000       61845.00|      68.00000       56072.80 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0130 2123-7450000            10.800  STA  |     450.00000        4860.00|     500.00000        5400.00|     450.00000        4860.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0140 2213-2713300           618.600  CY   |      18.00000       11134.80|      20.00000       12372.00|      18.00000       11134.80 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0150 2301-0685550           202.800  SY   |     194.61000       39466.91|     200.00000       40560.00|     203.00000       41168.40 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0160 2505-4008120            62.500  LF   |       2.23000         139.38|       5.00000         312.50|       8.00000         500.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  3 
 
     Bid Order:  004                             Contract ID:  29-0612-088                   Primary County:  DES MOINES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO140               |(   2  ) JA250               |(   3  ) PE320 
                                          |DORMARK CONSTRUCTION CO.     |JASPER CONST. SERVICES, INC. |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008300           100.000  LF   |      20.00000        2000.00|      22.00000        2200.00|      20.20000        2020.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0180 2505-4008400             1.000  EACH |    2000.00000        2000.00|    2200.00000        2200.00|    2020.00000        2020.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             1.000  EACH |     300.00000         300.00|     330.00000         330.00|     303.00000         303.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             1.000  EACH |    2500.00000        2500.00|    2750.00000        2750.00|    2525.00000        2525.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2510-6745850           202.800  SY   |      41.70000        8456.76|      15.00000        3042.00|      20.50000        4157.40 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2527-9263109            59.400  STA  |      25.00000        1485.00|      38.50000        2286.90|      35.00000        2079.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2527-9263130            22.200  STA  |     100.00000        2220.00|     125.00000        2775.00|     115.00000        2553.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0240 2527-9263137             8.000  EACH |     120.00000         960.00|      82.50000         660.00|      75.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0250 2527-9263180            75.300  STA  |      25.00000        1882.50|      50.00000        3765.00|      45.00000        3388.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0260 2527-9263190             8.000  EACH |      60.00000         480.00|      82.50000         660.00|      75.00000         600.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0270 2528-8400048          1725.000  LF   |       8.45000       14576.25|      12.00000       20700.00|      10.50000       18112.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0280 2528-8400157             1.000  EACH |    2000.00000        2000.00|    2400.00000        2400.00|    2200.00000        2200.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0290 2528-8445110                    LUMP |    5500.00000        5500.00|    5000.00000        5000.00|    3600.00000        3600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2551-0000110             2.000  EACH |    1650.00000        3300.00|    1540.00000        3080.00|    1400.00000        2800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0310 2602-0000020           125.000  LF   |      25.00000        3125.00|       3.00000         375.00|       7.00000         875.00 
  SILT FENCE                              |                             |                             | 
0320 2602-0000090           125.000  LF   |       4.00000         500.00|       1.00000         125.00|       0.40000          50.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       179,998.51|           $       191,523.52|           $       178,658.51 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       315,904.87|           $       324,829.52|           $       329,374.83 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  4 
 
     Bid Order:  004                             Contract ID:  29-0612-088                   Primary County:  DES MOINES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) CR120               |(   6  ) TA060 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CRAMER AND ASSOC., INC.      |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; REPAIRS TO A 685'-0 X 44'-0 CONTINUOUS WELDED GIRDER BRIDGE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   38000.00000       38000.00|   34000.00000       34000.00|   19000.00000       19000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000            10.000  CY   |      63.00000         630.00|     170.00000        1700.00|    1900.00000       19000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100000            26.400  CY   |    1600.00000       42240.00|    1500.00000       39600.00|    2910.00000       76824.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0040 2404-7775005          3968.000  LB   |       1.50000        5952.00|       1.65000        6547.20|       1.50000        5952.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2413-1200000            94.000  LF   |     230.00000       21620.00|     160.00000       15040.00|     250.00000       23500.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0060 2413-1200100            94.000  LF   |      30.50000        2867.00|      50.00000        4700.00|      75.00000        7050.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
0070 2426-6772020           324.000  SF   |      38.00000       12312.00|      65.00000       21060.00|     135.00000       43740.00 
  PARTIAL DEPTH BRIDGE DECK FINISH PATCH  |                             |                             | 
0080 2533-4980005                    LUMP |    8000.00000        8000.00|   45000.00000       45000.00|   42000.00000       42000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       131,621.00|           $       167,647.20|           $       237,066.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2102-0425070           333.700  TON  |      16.80000        5606.16|      16.00000        5339.20|      16.00000        5339.20 
  SPECIAL BACKFILL                        |                             |                             | 
0100 2102-2625000           225.000  CY   |      25.20000        5670.00|      24.00000        5400.00|      24.00000        5400.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0110 2122-5500060            85.900  SY   |      77.01000        6615.16|      73.34000        6299.91|      73.34000        6299.91 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0120 2122-7450080           824.600  SY   |      71.40000       58876.44|      68.00000       56072.80|      68.00000       56072.80 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 
  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0130 2123-7450000            10.800  STA  |     472.50000        5103.00|     450.00000        4860.00|     450.00000        4860.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0140 2213-2713300           618.600  CY   |      18.90000       11691.54|      18.00000       11134.80|      18.00000       11134.80 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0150 2301-0685550           202.800  SY   |     255.00000       51714.00|     220.00000       44616.00|     200.00000       40560.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0160 2505-4008120            62.500  LF   |      14.81000         925.63|       5.00000         312.50|      30.00000        1875.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  5 
 
     Bid Order:  004                             Contract ID:  29-0612-088                   Primary County:  DES MOINES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) CR120               |(   6  ) TA060 
                                          |IOWA BRIDGE & CULVERT, L.C.  |CRAMER AND ASSOC., INC.      |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008300           100.000  LF   |      21.00000        2100.00|      20.00000        2000.00|      20.00000        2000.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0180 2505-4008400             1.000  EACH |    2100.00000        2100.00|    2000.00000        2000.00|    2000.00000        2000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0190 2505-4021010             1.000  EACH |     315.00000         315.00|     300.00000         300.00|     300.00000         300.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             1.000  EACH |    2625.00000        2625.00|    2500.00000        2500.00|    2500.00000        2500.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2510-6745850           202.800  SY   |      37.00000        7503.60|      25.00000        5070.00|      20.00000        4056.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2527-9263109            59.400  STA  |      36.75000        2182.95|      35.00000        2079.00|      35.00000        2079.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2527-9263130            22.200  STA  |     120.75000        2680.65|     115.00000        2553.00|     115.00000        2553.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0240 2527-9263137             8.000  EACH |      78.75000         630.00|      75.00000         600.00|      75.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0250 2527-9263180            75.300  STA  |      47.25000        3557.93|      45.00000        3388.50|      45.00000        3388.50 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0260 2527-9263190             8.000  EACH |      78.75000         630.00|      75.00000         600.00|      75.00000         600.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0270 2528-8400048          1725.000  LF   |      11.03000       19026.75|      10.50000       18112.50|      15.00000       25875.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0280 2528-8400157             1.000  EACH |    2310.00000        2310.00|    2200.00000        2200.00|    2200.00000        2200.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0290 2528-8445110                    LUMP |    2940.00000        2940.00|    2800.00000        2800.00|    2800.00000        2800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0300 2551-0000110             2.000  EACH |    1470.00000        2940.00|    1400.00000        2800.00|    1400.00000        2800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0310 2602-0000020           125.000  LF   |       3.15000         393.75|       7.00000         875.00|      10.00000        1250.00 
  SILT FENCE                              |                             |                             | 
0320 2602-0000090           125.000  LF   |       3.70000         462.50|       0.40000          50.00|      10.00000        1250.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       198,600.06|           $       181,963.21|           $       187,793.21 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       330,221.06|           $       349,610.41|           $       424,859.21 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  005  1 
 
     Bid  Order:  005                         Contract ID:  39-C039-062                 Primary County:  GUTHRIE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  BROS-C039(62)--8J-39 
      Work Type:  BRIDGE REPLACEMENT - OTHER 
         County:  GUTHRIE            Prj Awd Amt: $183,663.69 
          Route:  HORN AVENUE 
       Location:  OVER TRIBUTARY TO S. RACCOON RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    183,663.69     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    185,765.69     101.14  % 
   3   MU120          MURPHY HEAVY CONTRACTING CORP.                                             $    198,765.38     108.22  % 
   4   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    207,574.43     113.01  % 
   5   DI360          DIXON CONSTRUCTION CO.                                                     $    209,244.00     113.92  % 
   6   CH320          CHRISTENSEN BROS., INC.                                                    $    232,535.25     126.60  % 
   7   CU080          CUNNINGHAM-REIS CO.                                                        $    234,306.25     127.57  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  2 
 
     Bid Order:  005                             Contract ID:  39-C039-062                   Primary County:  GUTHRIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) PE320               |(   3  ) MU120 
                                          |HERBERGER CONSTR. CO., INC.  |PETERSON CONTRACTORS INC.    |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 46'-0 X 24'-6 PRECAST SLAB BRIDGE STEEL ABUTMENTS 
                                          |                             |                             | 
0010 2101-0850001             0.460  ACRE |    3500.00000        1610.00|    5500.00000        2530.00|    3000.00000        1380.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           350.000  CY   |      12.50000        4375.00|       8.60000        3010.00|       8.00000        2800.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           939.000  CY   |       6.25000        5868.75|       3.20000        3004.80|       5.00000        4695.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |    6500.00000        6500.00|    4200.00000        4200.00|    8500.00000        8500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           112.000  CY   |      18.00000        2016.00|      14.35000        1607.20|      15.00000        1680.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2408-7800000          7976.250  LB   |       1.75000       13958.44|       2.35000       18744.19|       3.50000       27916.88 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2501-0200836            80.000  LF   |      30.00000        2400.00|      41.35000        3308.00|      28.00000        2240.00 
  PILES, STEEL, HP 8 X 36                 |                             |                             | 
0080 2501-0201042           600.000  LF   |      35.00000       21000.00|      34.55000       20730.00|      31.00000       18600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5775000          1080.000  SF   |      11.50000       12420.00|      16.15000       17442.00|       6.50000        7020.00 
  PILES, STEEL SHEET                      |                             |                             | 
0100 2505-4008300            87.500  LF   |       9.00000         787.50|       9.00000         787.50|      38.00000        3325.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0110 2505-4008400             2.000  EACH |    1450.00000        2900.00|    1500.00000        3000.00|     450.00000         900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021700             2.000  EACH |    1850.00000        3700.00|    1850.00000        3700.00|    2200.00000        4400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-4011100            36.000  CY   |     150.00000        5400.00|     130.00000        4680.00|     350.00000       12600.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0140 2507-6800061           424.000  TON  |      52.00000       22048.00|      41.55000       17617.20|      45.75000       19398.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2519-3280000           520.000  LF   |       4.65000        2418.00|       6.05000        3146.00|      10.00000        5200.00 
  FENCE, FIELD                            |                             |                             | 
0170 2519-3300400             4.000  EACH |     375.00000        1500.00|     250.00000        1000.00|     150.00000         600.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0180 2526-8285000                    LUMP |    1500.00000        1500.00|    1500.00000        1500.00|    2000.00000        2000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2528-8445110                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  3 
 
     Bid Order:  005                             Contract ID:  39-C039-062                   Primary County:  GUTHRIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) PE320               |(   3  ) MU120 
                                          |HERBERGER CONSTR. CO., INC.  |PETERSON CONTRACTORS INC.    |MURPHY HEAVY CONTRACTING CORP 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |    9000.00000        9000.00|   12500.00000       12500.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0210 2599-9999005             9.000  EACH |    6700.00000       60300.00|    6615.00000       59535.00|    6850.00000       61650.00 
  ('EACH' ITEM) PRECAST DECK UNITS, AS    |                             |                             | 
  PER PLAN                                |                             |                             | 
0220 2602-0000020           122.000  LF   |       6.00000         732.00|       2.70000         329.40|       7.00000         854.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            51.000  LF   |       7.00000         357.00|       3.10000         158.10|       8.50000         433.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000090           122.000  LF   |       1.00000         122.00|       3.10000         378.20|       1.00000         122.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0250 2602-0000100            51.000  LF   |       1.00000          51.00|       3.10000         158.10|       1.00000          51.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       183,663.69|           $       185,765.69|           $       198,765.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       183,663.69|           $       185,765.69|           $       198,765.38 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  4 
 
     Bid Order:  005                             Contract ID:  39-C039-062                   Primary County:  GUTHRIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) DI360               |(   6  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 46'-0 X 24'-6 PRECAST SLAB BRIDGE STEEL ABUTMENTS 
                                          |                             |                             | 
0010 2101-0850001             0.460  ACRE |    5000.00000        2300.00|    7000.00000        3220.00|    3000.00000        1380.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           350.000  CY   |       6.00000        2100.00|      10.00000        3500.00|      10.00000        3500.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           939.000  CY   |       3.00000        2817.00|       3.00000        2817.00|      10.00000        9390.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|    9000.00000        9000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           112.000  CY   |      20.00000        2240.00|      30.00000        3360.00|      10.00000        1120.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2408-7800000          7976.250  LB   |       2.10000       16750.13|       2.00000       15952.50|       5.00000       39881.25 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2501-0200836            80.000  LF   |      26.00000        2080.00|      30.00000        2400.00|      32.00000        2560.00 
  PILES, STEEL, HP 8 X 36                 |                             |                             | 
0080 2501-0201042           600.000  LF   |      30.00000       18000.00|      32.00000       19200.00|      36.00000       21600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5775000          1080.000  SF   |      14.00000       15120.00|      10.00000       10800.00|      12.00000       12960.00 
  PILES, STEEL SHEET                      |                             |                             | 
0100 2505-4008300            87.500  LF   |       9.00000         787.50|       9.00000         787.50|       9.00000         787.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0110 2505-4008400             2.000  EACH |    1460.00000        2920.00|    1450.00000        2900.00|    1500.00000        3000.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021700             2.000  EACH |    1885.00000        3770.00|    1850.00000        3700.00|    1900.00000        3800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-4011100            36.000  CY   |     120.00000        4320.00|     170.00000        6120.00|     240.00000        8640.00 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0140 2507-6800061           424.000  TON  |      45.00000       19080.00|      49.00000       20776.00|      42.00000       17808.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     300.00000         600.00|     100.00000         200.00|     200.00000         400.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2519-3280000           520.000  LF   |       6.25000        3250.00|       4.65000        2418.00|       8.00000        4160.00 
  FENCE, FIELD                            |                             |                             | 
0170 2519-3300400             4.000  EACH |     245.00000         980.00|     390.00000        1560.00|     300.00000        1200.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0180 2526-8285000                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    2000.00000        2000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2528-8445110                    LUMP |    3000.00000        3000.00|    3400.00000        3400.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  5 
 
     Bid Order:  005                             Contract ID:  39-C039-062                   Primary County:  GUTHRIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GR100               |(   5  ) DI360               |(   6  ) CH320 
                                          |GRAVES CONSTRUCTION CO., INC |DIXON CONSTR. CO.            |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |   24000.00000       24000.00|   21000.00000       21000.00|   23000.00000       23000.00 
  MOBILIZATION                            |                             |                             | 
0210 2599-9999005             9.000  EACH |    7604.00000       68436.00|    7800.00000       70200.00|    7000.00000       63000.00 
  ('EACH' ITEM) PRECAST DECK UNITS, AS    |                             |                             | 
  PER PLAN                                |                             |                             | 
0220 2602-0000020           122.000  LF   |       2.70000         329.40|       9.00000        1098.00|       7.00000         854.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            51.000  LF   |       3.10000         158.10|      14.00000         714.00|       8.00000         408.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000090           122.000  LF   |       3.10000         378.20|       3.00000         366.00|       0.50000          61.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0250 2602-0000100            51.000  LF   |       3.10000         158.10|       5.00000         255.00|       0.50000          25.50 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       207,574.43|           $       209,244.00|           $       232,535.25 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       207,574.43|           $       209,244.00|           $       232,535.25 
==================================================================================================================================== 
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     Bid Order:  005                             Contract ID:  39-C039-062                   Primary County:  GUTHRIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 46'-0 X 24'-6 PRECAST SLAB BRIDGE STEEL ABUTMENTS 
                                          |                             |                             | 
0010 2101-0850001             0.460  ACRE |    4000.00000        1840.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           350.000  CY   |       7.00000        2450.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           939.000  CY   |       4.00000        3756.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |    4000.00000        4000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000           112.000  CY   |      10.00000        1120.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2408-7800000          7976.250  LB   |       2.00000       15952.50|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0070 2501-0200836            80.000  LF   |      27.00000        2160.00|                             | 
  PILES, STEEL, HP 8 X 36                 |                             |                             | 
0080 2501-0201042           600.000  LF   |      30.00000       18000.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5775000          1080.000  SF   |      11.00000       11880.00|                             | 
  PILES, STEEL SHEET                      |                             |                             | 
0100 2505-4008300            87.500  LF   |       9.00000         787.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0110 2505-4008400             2.000  EACH |    1500.00000        3000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0120 2505-4021700             2.000  EACH |    1800.00000        3600.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0130 2507-4011100            36.000  CY   |     200.00000        7200.00|                             | 
  CONCRETE GROUT FOR REVETMENT OR GABION  |                             |                             | 
0140 2507-6800061           424.000  TON  |      48.00000       20352.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0160 2519-3280000           520.000  LF   |       5.00000        2600.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0170 2519-3300400             4.000  EACH |     400.00000        1600.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0180 2526-8285000                    LUMP |    1700.00000        1700.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  005                             Contract ID:  39-C039-062                   Primary County:  GUTHRIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CU080               |(      )                     |(      ) 
                                          |CUNNINGHAM-REIS CO.          |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |   21000.00000       21000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2599-9999005             9.000  EACH |   12000.00000      108000.00|                             | 
  ('EACH' ITEM) PRECAST DECK UNITS, AS    |                             |                             | 
  PER PLAN                                |                             |                             | 
0220 2602-0000020           122.000  LF   |       5.00000         610.00|                             | 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030            51.000  LF   |       5.00000         255.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000090           122.000  LF   |       0.25000          30.50|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0250 2602-0000100            51.000  LF   |       0.25000          12.75|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       234,306.25|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       234,306.25|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  006  1 
 
     Bid  Order:  006                         Contract ID:  48-1511-027                 Primary County:  IOWA 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:  115 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  FSSN-151-1(23)--3T-48                                  Project:  FSSN-151-1(27)--3T-48 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX                   Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  IOWA               Prj Awd Amt: $460,552.55             County:  IOWA               Prj Awd Amt: $754,827.90 
          Route:  U.S. 151                                                 Route:  U.S. 151 
       Location:  OVER IOWA RIVER OVERFLOW 0.9 MILES SOUTH OF           Location:  US 151 OVER MILL RACE CREEK 
                  IA. 220                                                          0.4 MILES SOUTH OF IA 220 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,215,380.45     100.00  % 
   2   MU181          MUSCATINE BRIDGE CO., INC.                                                 $  1,239,054.74     101.94  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,367,885.77     112.54  % 
   4   TA060          TAYLOR CONSTRUCTION, INC.                                                  $  1,393,780.76     114.67  % 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MU181               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0312; TWIN 12'-0 X 8'-0 X 88'-0 REINFORCED CONCRETE BOX CULVERT - FSSN-151-1(23)--3T-48 
                                          |                             |                             | 
0010 2102-0425071           350.000  CY   |      33.00000       11550.00|      32.00000       11200.00|      40.00000       14000.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2401-6745625                    LUMP |   23500.00000       23500.00|   39000.00000       39000.00|   12500.00000       12500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           850.000  CY   |       9.50000        8075.00|      16.00000       13600.00|      15.00000       12750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           341.300  CY   |     283.00000       96587.90|     383.00000      130717.90|     338.00000      115359.40 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         43347.000  LB   |       0.83000       35978.01|       1.00000       43347.00|       0.86000       37278.42 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   15000.00000       15000.00|   32350.00000       32350.00|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
0070 2536-6745045                    LUMP |   10000.00000       10000.00|    3900.00000        3900.00|    5000.00000        5000.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $       200,690.91|           $       274,114.90|           $       241,887.82 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - FSSN-151-1(23)--3T-48 
                                          |                             |                             | 
0080 2102-0425070           384.500  TON  |      14.95000        5748.28|      16.00000        6152.00|      18.11000        6963.30 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2102-2710070          1635.000  CY   |       6.15000       10055.25|       6.00000        9810.00|      38.26000       62555.10 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0100 2102-2712015            25.000  CY   |      30.00000         750.00|      10.00000         250.00|      76.51000        1912.75 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0110 2105-8425015           563.000  CY   |       5.00000        2815.00|       8.00000        4504.00|      24.48000       13782.24 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0120 2107-0875100          1035.400  CY   |       1.50000        1553.10|       5.00000        5177.00|       4.59000        4752.49 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0130 2115-0100000           175.000  CY   |      29.27000        5122.25|      28.00000        4900.00|      41.83000        7320.25 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425020           490.700  TON  |      15.95000        7826.67|      20.00000        9814.00|      19.38000        9509.77 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2122-5500060           238.000  SY   |      37.70000        8972.60|      37.70000        8972.60|      38.46000        9153.48 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0160 2122-5500080           263.900  SY   |      49.40000       13036.66|      49.40000       13036.66|      50.40000       13300.56 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MU181               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000            15.800  STA  |     175.00000        2765.00|     180.00000        2844.00|     306.04000        4835.43 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-1033100           338.700  SY   |     112.00000       37934.40|     110.00000       37257.00|      99.21000       33602.43 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0190 2301-6911722                    LUMP |    2000.00000        2000.00|    1800.00000        1800.00|    1020.14000        1020.14 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0200 2304-0100000           625.100  SY   |      40.00000       25004.00|      40.00000       25004.00|      87.38000       54621.24 
  DETOUR PAVEMENT                         |                             |                             | 
0210 2402-0425030          1016.000  CY   |      21.31000       21650.96|      20.00000       20320.00|       8.48000        8615.68 
  GRANULAR BACKFILL                       |                             |                             | 
0220 2402-0425040           223.700  CY   |      28.94000        6473.88|      30.00000        6711.00|      50.00000       11185.00 
  FLOODED BACKFILL                        |                             |                             | 
0230 2502-8212034           170.000  LF   |       6.10000        1037.00|      20.00000        3400.00|      19.38000        3294.60 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2502-8220196             2.000  EACH |     275.00000         550.00|     250.00000         500.00|     178.53000         357.06 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0250 2505-4008120           420.000  LF   |       6.00000        2520.00|       5.00000        2100.00|       3.33000        1398.60 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2507-3250005           162.000  SY   |       4.00000         648.00|       3.00000         486.00|       3.00000         486.00 
  ENGINEERING FABRIC                      |                             |                             | 
0270 2507-6800061           172.000  TON  |      40.00000        6880.00|      37.00000        6364.00|      38.00000        6536.00 
  REVETMENT, CLASS E                      |                             |                             | 
0280 2510-6745850          1516.500  SY   |       8.75000       13269.38|      12.00000       18198.00|      11.73000       17788.55 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             4.000  EACH |     100.00000         400.00|     120.00000         480.00|     122.42000         489.68 
  SAFETY CLOSURE                          |                             |                             | 
0300 2520-3350010             1.000  EACH |    5000.00000        5000.00|    4800.00000        4800.00|    9000.00000        9000.00 
  FIELD LABORATORY                        |                             |                             | 
0310 2526-8285000                    LUMP |    4500.00000        4500.00|    3075.00000        3075.00|    6000.00000        6000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0320 2527-9263109            37.680  STA  |      40.00000        1507.20|      30.00000        1130.40|      30.60000        1153.01 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2527-9263180            11.440  STA  |      29.00000         331.76|      30.00000         343.20|      30.60000         350.06 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0340 2528-8400048           537.500  LF   |       9.02000        4848.25|      12.00000        6450.00|      12.00000        6450.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
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                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 006  4 
 
     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MU181               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2528-8400157             4.000  EACH |    2250.00000        9000.00|    2700.00000       10800.00|    2754.39000       11017.56 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0360 2528-8400256             1.000  EACH |   13800.00000       13800.00|    6000.00000        6000.00|    6120.86000        6120.86 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0370 2528-8445110                    LUMP |    5850.00000        5850.00|    4326.00000        4326.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            50.000  EACH |     295.00000       14750.00|     295.00000       14750.00|     295.00000       14750.00 
  FLAGGERS                                |                             |                             | 
0390 2528-8445115            20.000  EACH |     445.00000        8900.00|     445.00000        8900.00|     445.00000        8900.00 
  PILOT CARS                              |                             |                             | 
0400 2548-0000100             9.300  STA  |     275.00000        2557.50|     275.00000        2557.50|     439.68000        4089.02 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0410 2548-0000110            10.000  GAL  |      55.00000         550.00|      55.00000         550.00|      61.58000         615.80 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0420 2551-0000110             4.000  EACH |    1350.00000        5400.00|    1200.00000        4800.00|    1224.17000        4896.68 
  TEMP CRASH CUSHION                      |                             |                             | 
0430 2601-2634100             1.200  ACRE |     700.00000         840.00|     700.00000         840.00|     700.00000         840.00 
  MULCHING                                |                             |                             | 
0440 2601-2636015             1.000  ACRE |     900.00000         900.00|     900.00000         900.00|     918.13000         918.13 
  NATIVE GRASS SEEDING                    |                             |                             | 
0450 2601-2636043             0.200  ACRE |    2000.00000         400.00|    2000.00000         400.00|    2040.30000         408.06 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0460 2601-2642100             1.200  ACRE |     300.00000         360.00|     300.00000         360.00|     306.04000         367.25 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0470 2602-0000020          1365.000  LF   |       1.70000        2320.50|       1.70000        2320.50|       1.73000        2361.45 
  SILT FENCE                              |                             |                             | 
0480 2602-0000030           207.000  LF   |       2.00000         414.00|       2.00000         414.00|       2.04000         422.28 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0490 2602-0000090           550.000  LF   |       1.00000         550.00|       0.30000         165.00|       2.04000        1122.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0500 2602-0000100            70.000  LF   |       1.00000          70.00|       0.30000          21.00|       2.04000         142.80 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       259,861.64|           $       261,982.86|           $       358,405.31 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0412; A 90'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE - FSSN-151-1(27)--3T-48 
                                          |                             |                             | 
0510 2104-2710020           850.000  CY   |       7.35000        6247.50|      12.00000       10200.00|       9.58000        8143.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MU181               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2401-6745650                    LUMP |   10000.00000       10000.00|   48100.00000       48100.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0530 2402-2720000           125.000  CY   |      28.00000        3500.00|      12.00000        1500.00|      30.00000        3750.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0540 2402-2721000            35.000  CY   |     100.00000        3500.00|     200.00000        7000.00|     100.00000        3500.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0550 2403-0100010           284.400  CY   |     663.75000      188770.50|     490.00000      139356.00|     475.00000      135090.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0560 2404-7775005         71297.000  LB   |       0.90000       64167.30|       0.94000       67019.18|       0.90000       64167.30 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0570 2414-6424110           202.000  LF   |      99.00000       19998.00|     143.00000       28886.00|      55.00000       11110.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0580 2501-0201042          2360.000  LF   |      30.10000       71036.00|      32.50000       76700.00|      38.00000       89680.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0590 2501-5478042           232.000  LF   |      65.00000       15080.00|      70.00000       16240.00|     200.00000       46400.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0600 2501-8400172                    LUMP |   43250.00000       43250.00|   22000.00000       22000.00|   20000.00000       20000.00 
  TEMPORARY SHORING                       |                             |                             | 
0610 2507-3250005           259.000  SY   |       4.00000        1036.00|       3.00000         777.00|       3.50000         906.50 
  ENGINEERING FABRIC                      |                             |                             | 
0620 2507-6800061           222.000  TON  |      40.00000        8880.00|      37.00000        8214.00|      48.00000       10656.00 
  REVETMENT, CLASS E                      |                             |                             | 
0630 2526-8285000                    LUMP |    4500.00000        4500.00|    3075.00000        3075.00|    5300.00000        5300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0640 2533-4980005                    LUMP |   73000.00000       73000.00|   45675.00000       45675.00|   70000.00000       70000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       512,965.30|           $       474,742.18|           $       488,702.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS - FSSN-151-1(27)--3T-48 
                                          |                             |                             | 
0650 2101-0850001             1.200  ACRE |    2000.00000        2400.00|    1000.00000        1200.00|    4590.64000        5508.77 
  CLEARING AND GRUBBING                   |                             |                             | 
0660 2102-0425071           532.000  CY   |      29.02000       15438.64|      27.00000       14364.00|      32.64000       17364.48 
  SPECIAL BACKFILL                        |                             |                             | 
0670 2102-2710070           880.000  CY   |       7.00000        6160.00|       6.00000        5280.00|      30.09000       26479.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0680 2102-2710090           206.000  CY   |      10.00000        2060.00|      10.00000        2060.00|      27.54000        5673.24 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0690 2105-8425015           528.000  CY   |       6.50000        3432.00|       8.00000        4224.00|      14.28000        7539.84 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MU181               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2122-5190501            53.000  SY   |     151.52000        8030.56|      77.00000        4081.00|      94.87000        5028.11 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0710 2122-5500060           137.000  SY   |      37.70000        5164.90|      37.70000        5164.90|      38.46000        5269.02 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0720 2122-5500080           182.000  SY   |      49.40000        8990.80|      49.40000        8990.80|      50.40000        9172.80 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0730 2123-7450000             5.200  STA  |     175.00000         910.00|     180.00000         936.00|     586.58000        3050.22 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0740 2301-0690200           472.000  SY   |     164.75000       77762.00|     140.00000       66080.00|     153.79000       72588.88 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0750 2303-0001000            71.000  TON  |      63.50000        4508.50|      63.50000        4508.50|      64.78000        4599.38 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0760 2303-0245828             4.300  TON  |     475.00000        2042.50|     475.00000        2042.50|     484.57000        2083.65 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0770 2412-0000100           410.000  SY   |      11.00000        4510.00|       3.91000        1603.10|       9.69000        3972.90 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0780 2417-0225018             4.000  EACH |     226.00000         904.00|     275.00000        1100.00|     408.06000        1632.24 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0790 2417-1040018            42.000  LF   |      32.00000        1344.00|      25.00000        1050.00|      48.97000        2056.74 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0800 2503-0500400             2.000  EACH |     725.00000        1450.00|    3000.00000        6000.00|    2000.00000        4000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0810 2505-4008120           234.000  LF   |       6.00000        1404.00|       5.00000        1170.00|       3.33000         779.22 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0815 2505-4008300           225.000  LF   |      18.18000        4090.50|      18.00000        4050.00|      18.36000        4131.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0820 2505-4008400             4.000  EACH |    1616.00000        6464.00|    1400.00000        5600.00|    1632.23000        6528.92 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0830 2505-4021010             4.000  EACH |     202.00000         808.00|     250.00000        1000.00|     204.03000         816.12 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0840 2505-4021700             4.000  EACH |    2020.00000        8080.00|    1800.00000        7200.00|    2040.29000        8161.16 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0850 2510-6745850          1389.000  SY   |       8.10000       11250.90|      12.00000       16668.00|       9.69000       13459.41 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MU181               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2511-0300000           206.000  SY   |       8.00000        1648.00|       2.00000         412.00|      15.30000        3151.80 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0870 2511-0301600           431.000  SY   |      32.50000       14007.50|      32.50000       14007.50|      33.15000       14287.65 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0880 2519-3280000           154.000  LF   |       5.00000         770.00|      10.00000        1540.00|      11.73000        1806.42 
  FENCE, FIELD                            |                             |                             | 
0890 2519-3300400             4.000  EACH |     250.00000        1000.00|     300.00000        1200.00|     255.04000        1020.16 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0900 2519-4200140           198.000  LF   |       3.00000         594.00|       6.00000        1188.00|       3.06000         605.88 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0910 2520-3350015             1.000  EACH |    5000.00000        5000.00|    6800.00000        6800.00|   10000.00000       10000.00 
  FIELD OFFICE                            |                             |                             | 
0920 2524-6765010             8.000  EACH |     120.00000         960.00|     110.00000         880.00|     122.42000         979.36 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0930 2527-9263109            32.840  STA  |      40.00000        1313.60|      30.00000         985.20|      30.60000        1004.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0940 2527-9263130            13.940  STA  |     112.00000        1561.28|     100.00000        1394.00|     102.01000        1422.02 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0950 2527-9263137             2.000  EACH |     175.00000         350.00|     120.00000         240.00|     122.42000         244.84 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0960 2527-9263180            35.580  STA  |      29.00000        1031.82|      30.00000        1067.40|      30.60000        1088.75 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0970 2527-9263190             1.000  EACH |     100.00000         100.00|     120.00000         120.00|     122.42000         122.42 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0980 2528-8400048           742.000  LF   |      10.00000        7420.00|      12.00000        8904.00|       9.20000        6826.40 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0990 2528-8400157             2.000  EACH |    2250.00000        4500.00|    2700.00000        5400.00|    2754.39000        5508.78 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1000 2528-8445110                    LUMP |    5850.00000        5850.00|    2100.00000        2100.00|    2142.30000        2142.30 
  TRAFFIC CONTROL                         |                             |                             | 
1010 2528-8445113             2.000  EACH |     295.00000         590.00|     295.00000         590.00|     295.00000         590.00 
  FLAGGERS                                |                             |                             | 
1020 2551-0000110             4.000  EACH |    1350.00000        5400.00|    1200.00000        4800.00|    1224.17000        4896.68 
  TEMP CRASH CUSHION                      |                             |                             | 
1030 2601-2634100             1.250  ACRE |     700.00000         875.00|     700.00000         875.00|     700.00000         875.00 
  MULCHING                                |                             |                             | 
1040 2601-2636015             1.000  ACRE |     900.00000         900.00|     900.00000         900.00|     918.13000         918.13 
  NATIVE GRASS SEEDING                    |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) MU181               |(   3  ) IO081 
                                          |PETERSON CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 2601-2636043             0.250  ACRE |    2000.00000         500.00|    2000.00000         500.00|    2040.28000         510.07 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1060 2601-2642100             1.250  ACRE |     300.00000         375.00|     300.00000         375.00|     306.04000         382.55 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1070 2602-0000020          1203.000  LF   |       1.70000        2045.10|       1.70000        2045.10|       1.73000        2081.19 
  SILT FENCE                              |                             |                             | 
1080 2602-0000030           285.000  LF   |       2.00000         570.00|       2.00000         570.00|       2.04000         581.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1090 2602-0000090           401.000  LF   |       1.00000         401.00|       0.30000         120.30|       2.04000         818.04 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1100 2602-0000100            95.000  LF   |       1.00000          95.00|       0.30000          28.50|       2.04000         193.80 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
1110 2602-0000211           200.000  LF   |      34.00000        6800.00|      34.00000        6800.00|      34.68000        6936.00 
  FLOATING SILT CURTAIN, MOVING WATER     |                             |                             | 
     SECTION TOTALS                       |           $       241,862.60|           $       228,214.80|           $       278,889.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,215,380.45|           $     1,239,054.74|           $     1,367,885.77 
==================================================================================================================================== 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
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==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0312; TWIN 12'-0 X 8'-0 X 88'-0 REINFORCED CONCRETE BOX CULVERT - FSSN-151-1(23)--3T-48 
                                          |                             |                             | 
0010 2102-0425071           350.000  CY   |      35.00000       12250.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2401-6745625                    LUMP |   29000.00000       29000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           850.000  CY   |      35.00000       29750.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           341.300  CY   |     395.00000      134813.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         43347.000  LB   |       1.00000       43347.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   49000.00000       49000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0070 2536-6745045                    LUMP |    5000.00000        5000.00|                             | 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $       303,160.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - FSSN-151-1(23)--3T-48 
                                          |                             |                             | 
0080 2102-0425070           384.500  TON  |      35.00000       13457.50|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2102-2710070          1635.000  CY   |      15.00000       24525.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0100 2102-2712015            25.000  CY   |     145.00000        3625.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0110 2105-8425015           563.000  CY   |      19.00000       10697.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0120 2107-0875100          1035.400  CY   |      11.00000       11389.40|                             | 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0130 2115-0100000           175.000  CY   |      60.00000       10500.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425020           490.700  TON  |      28.00000       13739.60|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0150 2122-5500060           238.000  SY   |      37.70000        8972.60|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0160 2122-5500080           263.900  SY   |      49.40000       13036.66|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2123-7450000            15.800  STA  |     450.00000        7110.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2301-1033100           338.700  SY   |      85.00000       28789.50|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0190 2301-6911722                    LUMP |    1500.00000        1500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0200 2304-0100000           625.100  SY   |      40.00000       25004.00|                             | 
  DETOUR PAVEMENT                         |                             |                             | 
0210 2402-0425030          1016.000  CY   |      25.00000       25400.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0220 2402-0425040           223.700  CY   |      40.00000        8948.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0230 2502-8212034           170.000  LF   |      15.00000        2550.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2502-8220196             2.000  EACH |     400.00000         800.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0250 2505-4008120           420.000  LF   |      10.00000        4200.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0260 2507-3250005           162.000  SY   |       3.00000         486.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0270 2507-6800061           172.000  TON  |      35.00000        6020.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0280 2510-6745850          1516.500  SY   |      16.00000       24264.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2518-6910000             4.000  EACH |     120.00000         480.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0300 2520-3350010             1.000  EACH |    3000.00000        3000.00|                             | 
  FIELD LABORATORY                        |                             |                             | 
0310 2526-8285000                    LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0320 2527-9263109            37.680  STA  |      30.00000        1130.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2527-9263180            11.440  STA  |      30.00000         343.20|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0340 2528-8400048           537.500  LF   |      18.00000        9675.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2528-8400157             4.000  EACH |    2700.00000       10800.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0360 2528-8400256             1.000  EACH |    6000.00000        6000.00|                             | 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0370 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0380 2528-8445113            50.000  EACH |     295.00000       14750.00|                             | 
  FLAGGERS                                |                             |                             | 
0390 2528-8445115            20.000  EACH |     445.00000        8900.00|                             | 
  PILOT CARS                              |                             |                             | 
0400 2548-0000100             9.300  STA  |     215.00000        1999.50|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0410 2548-0000110            10.000  GAL  |     110.00000        1100.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0420 2551-0000110             4.000  EACH |    1200.00000        4800.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0430 2601-2634100             1.200  ACRE |     700.00000         840.00|                             | 
  MULCHING                                |                             |                             | 
0440 2601-2636015             1.000  ACRE |    2300.00000        2300.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0450 2601-2636043             0.200  ACRE |    1800.00000         360.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0460 2601-2642100             1.200  ACRE |    1400.00000        1680.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0470 2602-0000020          1365.000  LF   |       1.50000        2047.50|                             | 
  SILT FENCE                              |                             |                             | 
0480 2602-0000030           207.000  LF   |       2.00000         414.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0490 2602-0000090           550.000  LF   |       1.00000         550.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0500 2602-0000100            70.000  LF   |       1.00000          70.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       327,253.86|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0412; A 90'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE - FSSN-151-1(27)--3T-48 
                                          |                             |                             | 
0510 2104-2710020           850.000  CY   |      10.00000        8500.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2401-6745650                    LUMP |   39000.00000       39000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0530 2402-2720000           125.000  CY   |     100.00000       12500.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0540 2402-2721000            35.000  CY   |     100.00000        3500.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0550 2403-0100010           284.400  CY   |     419.00000      119163.60|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0560 2404-7775005         71297.000  LB   |       1.00000       71297.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0570 2414-6424110           202.000  LF   |      65.00000       13130.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0580 2501-0201042          2360.000  LF   |      29.00000       68440.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0590 2501-5478042           232.000  LF   |     200.00000       46400.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0600 2501-8400172                    LUMP |   35000.00000       35000.00|                             | 
  TEMPORARY SHORING                       |                             |                             | 
0610 2507-3250005           259.000  SY   |       3.00000         777.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0620 2507-6800061           222.000  TON  |      35.00000        7770.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0630 2526-8285000                    LUMP |    6000.00000        6000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0640 2533-4980005                    LUMP |   65000.00000       65000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       496,477.60|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS - FSSN-151-1(27)--3T-48 
                                          |                             |                             | 
0650 2101-0850001             1.200  ACRE |    3000.00000        3600.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0660 2102-0425071           532.000  CY   |      35.00000       18620.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0670 2102-2710070           880.000  CY   |       8.00000        7040.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0680 2102-2710090           206.000  CY   |       8.00000        1648.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0690 2105-8425015           528.000  CY   |      12.00000        6336.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0700 2122-5190501            53.000  SY   |     125.00000        6625.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0710 2122-5500060           137.000  SY   |      37.70000        5164.90|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0720 2122-5500080           182.000  SY   |      49.40000        8990.80|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0730 2123-7450000             5.200  STA  |     600.00000        3120.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0740 2301-0690200           472.000  SY   |     150.00000       70800.00|                             | 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0750 2303-0001000            71.000  TON  |      63.50000        4508.50|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0760 2303-0245828             4.300  TON  |     475.00000        2042.50|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0770 2412-0000100           410.000  SY   |      12.00000        4920.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0780 2417-0225018             4.000  EACH |     500.00000        2000.00|                             | 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0790 2417-1040018            42.000  LF   |      50.00000        2100.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0800 2503-0500400             2.000  EACH |    3000.00000        6000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0810 2505-4008120           234.000  LF   |      12.00000        2808.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0815 2505-4008300           225.000  LF   |      18.00000        4050.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0820 2505-4008400             4.000  EACH |    1400.00000        5600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0830 2505-4021010             4.000  EACH |     250.00000        1000.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0840 2505-4021700             4.000  EACH |    1800.00000        7200.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0850 2510-6745850          1389.000  SY   |      14.00000       19446.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0860 2511-0300000           206.000  SY   |      10.00000        2060.00|                             | 
  REMOVAL OF RECREATIONAL TRAIL           |                             |                             | 
0870 2511-0301600           431.000  SY   |      32.50000       14007.50|                             | 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0880 2519-3280000           154.000  LF   |      10.00000        1540.00|                             | 
  FENCE, FIELD                            |                             |                             | 
0890 2519-3300400             4.000  EACH |     300.00000        1200.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0900 2519-4200140           198.000  LF   |       6.00000        1188.00|                             | 
  REMOVAL OF FENCE, FIELD                 |                             |                             | 
0910 2520-3350015             1.000  EACH |    3000.00000        3000.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0920 2524-6765010             8.000  EACH |     200.00000        1600.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0930 2527-9263109            32.840  STA  |      30.00000         985.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0940 2527-9263130            13.940  STA  |     100.00000        1394.00|                             | 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0950 2527-9263137             2.000  EACH |     120.00000         240.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0960 2527-9263180            35.580  STA  |      30.00000        1067.40|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0970 2527-9263190             1.000  EACH |     120.00000         120.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0980 2528-8400048           742.000  LF   |      15.00000       11130.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0990 2528-8400157             2.000  EACH |    2700.00000        5400.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
1000 2528-8445110                    LUMP |    2100.00000        2100.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
1010 2528-8445113             2.000  EACH |     295.00000         590.00|                             | 
  FLAGGERS                                |                             |                             | 
1020 2551-0000110             4.000  EACH |    1200.00000        4800.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
1030 2601-2634100             1.250  ACRE |     700.00000         875.00|                             | 
  MULCHING                                |                             |                             | 
1040 2601-2636015             1.000  ACRE |    2300.00000        2300.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
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     Bid Order:  006                             Contract ID:  48-1511-027                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TA060               |(      )                     |(      ) 
                                          |TAYLOR CONSTRUCTION, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1050 2601-2636043             0.250  ACRE |    1800.00000         450.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1060 2601-2642100             1.250  ACRE |    1400.00000        1750.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
1070 2602-0000020          1203.000  LF   |       2.00000        2406.00|                             | 
  SILT FENCE                              |                             |                             | 
1080 2602-0000030           285.000  LF   |       2.00000         570.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1090 2602-0000090           401.000  LF   |       1.00000         401.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
1100 2602-0000100            95.000  LF   |       1.00000          95.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
1110 2602-0000211           200.000  LF   |      60.00000       12000.00|                             | 
  FLOATING SILT CURTAIN, MOVING WATER     |                             |                             | 
     SECTION TOTALS                       |           $       266,888.80|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,393,780.76|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  007                         Contract ID:  50-0805-246                 Primary County:  JASPER 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  BRFIMX-080-5(246)164--14-50 
      Work Type:  RECONSTRUCTION - BRIDGE DECK REPLACEMENT 
         County:  JASPER             Prj Awd Amt: $1,413,756.43 
          Route:  I-80 
       Location:  IN THE CITY OF  NEWTON AT THE IA. 14 
                  INTERCHANGE (NBL/SBL) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  1,413,756.43     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $  1,496,439.55     105.84  % 
   3   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  1,559,795.34     110.32  % 
   4   CR120          CRAMER AND ASSOC., INC.                                                    $  1,562,353.44     110.51  % 
   5   JE200          JENSEN CONSTRUCTION CO.                                                    $  1,600,838.35     113.23  % 
   6   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  1,680,082.81     118.83  % 
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     Bid Order:  007                             Contract ID:  50-0805-246                   Primary County:  JASPER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) JA250               |(   3  ) UN059 
                                          |HERBERGER CONSTR. CO., INC.  |JASPER CONST. SERVICES, INC. |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0310; TWIN 232'-0 X 32'-0 CONTINUOUS I-BEAM BRIDGES 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |  112000.00000      112000.00|  130000.00000      130000.00|  210000.00000      210000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000           320.000  CY   |      25.00000        8000.00|      30.00000        9600.00|      25.00000        8000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           483.200  CY   |     675.00000      326160.00|     600.00000      289920.00|     590.00000      285088.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005        178032.000  LB   |       0.85000      151327.20|       0.80000      142425.60|       1.10000      195835.20 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2408-7800000          1984.000  LB   |      10.00000       19840.00|       7.50000       14880.00|       8.00000       15872.00 
  STRUCTURAL STEEL                        |                             |                             | 
0060 2414-6424110           976.000  LF   |      54.00000       52704.00|      75.00000       73200.00|      45.00000       43920.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0070 2508-0804000                    LUMP |    8500.00000        8500.00|    9500.00000        9500.00|    8000.00000        8000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0080 2508-0805000                    LUMP |   56000.00000       56000.00|   60000.00000       60000.00|   50000.00000       50000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0090 2508-0970000                    LUMP |   38000.00000       38000.00|   43000.00000       43000.00|   40000.00000       40000.00 
  CONTAINMENT                             |                             |                             | 
0100 2508-0990000                    LUMP |   12500.00000       12500.00|   15000.00000       15000.00|   12000.00000       12000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0110 2508-0991000                    LUMP |   52500.00000       52500.00|   56000.00000       56000.00|   50000.00000       50000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0120 2533-4980005                    LUMP |   70000.00000       70000.00|  120000.00000      120000.00|  152536.00000      152536.00 
  MOBILIZATION                            |                             |                             | 
0130 2536-6745045                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    5000.00000        5000.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $       911,531.20|           $       966,525.60|           $     1,076,251.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2101-0850002            16.000  UNIT |     190.00000        3040.00|      30.00000         480.00|     186.50000        2984.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-0425070           649.800  TON  |      26.00000       16894.80|      28.00000       18194.40|      25.00000       16245.00 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2710070          3412.000  CY   |       8.50000       29002.00|      16.00000       54592.00|       8.00000       27296.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0170 2102-2712015             5.000  CY   |     285.00000        1425.00|      50.00000         250.00|     270.00000        1350.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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     Bid Order:  007                             Contract ID:  50-0805-246                   Primary County:  JASPER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) JA250               |(   3  ) UN059 
                                          |HERBERGER CONSTR. CO., INC.  |JASPER CONST. SERVICES, INC. |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2105-8425015           959.000  CY   |       7.40000        7096.60|      12.00000       11508.00|       7.00000        6713.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2121-7425010           235.000  TON  |      24.00000        5640.00|      30.00000        7050.00|      22.75000        5346.25 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0200 2122-5190501            22.200  SY   |     120.00000        2664.00|     120.00000        2664.00|     210.00000        4662.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0210 2122-5500060           434.000  SY   |      52.00000       22568.00|      55.00000       23870.00|      51.50000       22351.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0220 2122-5500100          1493.200  SY   |      68.00000      101537.60|      73.00000      109003.60|      67.50000      100791.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  10 IN.                                  |                             |                             | 
0230 2123-7450000            17.190  STA  |     500.00000        8595.00|     300.00000        5157.00|     480.00000        8251.20 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2214-5145160           144.500  TON  |      34.00000        4913.00|      37.00000        5346.50|      34.00000        4913.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0250 2301-0690200           359.700  SY   |     230.00000       82731.00|     200.00000       71940.00|     250.00000       89925.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0260 2303-0042750           144.500  TON  |      82.00000       11849.00|      88.00000       12716.00|      80.00000       11560.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0270 2303-0246422             7.900  TON  |     520.00000        4108.00|     550.00000        4345.00|     500.00000        3950.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0280 2402-2720100            11.000  CY   |      34.00000         374.00|      20.00000         220.00|      32.50000         357.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0290 2412-0000100          1765.900  SY   |       4.00000        7063.60|       2.00000        3531.80|       2.00000        3531.80 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0300 2416-0100024             4.000  EACH |    1800.00000        7200.00|    1200.00000        4800.00|    1700.00000        6800.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0310 2416-1180024            92.000  LF   |      90.00000        8280.00|      90.00000        8280.00|      85.50000        7866.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2435-0251100             1.000  EACH |    2550.00000        2550.00|    3500.00000        3500.00|    2400.00000        2400.00 
  INTAKE, SW-511                          |                             |                             | 
0330 2503-0114224            16.000  LF   |     170.00000        2720.00|      90.00000        1440.00|     160.50000        2568.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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                                          |(   1  ) HE420               |(   2  ) JA250               |(   3  ) UN059 
                                          |HERBERGER CONSTR. CO., INC.  |JASPER CONST. SERVICES, INC. |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0500400             2.000  EACH |    2225.00000        4450.00|    4000.00000        8000.00|    6000.00000       12000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0350 2505-4008120           899.000  LF   |       5.50000        4944.50|       6.00000        5394.00|       5.00000        4495.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0360 2505-4008300           225.000  LF   |      20.00000        4500.00|      22.00000        4950.00|      20.00000        4500.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0370 2505-4008400             7.000  EACH |    1400.00000        9800.00|    1540.00000       10780.00|    1400.00000        9800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0380 2505-4021010             7.000  EACH |     300.00000        2100.00|     330.00000        2310.00|     300.00000        2100.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0390 2505-4021700             7.000  EACH |    1800.00000       12600.00|    1980.00000       13860.00|    1800.00000       12600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0400 2510-6745850          1988.200  SY   |      19.86000       39485.65|      12.00000       23858.40|      12.10000       24057.22 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2510-6750600             1.000  EACH |     600.00000         600.00|    1000.00000        1000.00|     580.00000         580.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0420 2518-6910000            13.000  EACH |     100.00000        1300.00|     110.00000        1430.00|      35.00000         455.00 
  SAFETY CLOSURE                          |                             |                             | 
0430 2527-9263109            94.920  STA  |      44.00000        4176.48|      46.20000        4385.30|      22.00000        2088.24 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2527-9263180            94.920  STA  |      35.00000        3322.20|      38.50000        3654.42|      26.00000        2467.92 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0450 2528-8445110                    LUMP |   32000.00000       32000.00|   40000.00000       40000.00|   23250.00000       23250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-9109020          1300.000  LF   |      10.00000       13000.00|      10.75000       13975.00|      12.50000       16250.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0470 2548-0000100            18.200  STA  |     125.00000        2275.00|     125.00000        2275.00|     200.00000        3640.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0480 2548-0000110            19.800  GAL  |      55.00000        1089.00|      65.00000        1287.00|      50.00000         990.00 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0490 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0500 2601-2636043             1.500  ACRE |     625.00000         937.50|     700.00000        1050.00|     650.00000         975.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0510 2601-2642100             1.500  ACRE |     250.00000         375.00|     685.00000        1027.50|     450.00000         675.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
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                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 
 
     Bid Order:  007                             Contract ID:  50-0805-246                   Primary County:  JASPER 
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==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) JA250               |(   3  ) UN059 
                                          |HERBERGER CONSTR. CO., INC.  |JASPER CONST. SERVICES, INC. |UNITED CONTRACTORS INC. AND S 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2601-2643401             3.500  SQ   |      75.00000         262.50|     275.00000         962.50|      80.00000         280.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0530 2601-2700010            64.000  SF   |      18.00000        1152.00|      77.00000        4928.00|      16.50000        1056.00 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0540 2602-0000020          1106.300  LF   |       2.00000        2212.60|       1.90000        2101.97|       1.85000        2046.66 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030           186.000  LF   |       2.50000         465.00|       2.50000         465.00|       3.00000         558.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0560 2602-0000090           553.200  LF   |       1.00000         553.20|       0.55000         304.26|       0.50000         276.60 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0570 2602-0000100            93.000  LF   |       1.00000          93.00|       1.10000         102.30|       1.00000          93.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       472,995.23|           $       498,038.95|           $       456,144.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   LIGHTING ITEMS 
                                          |                             |                             | 
0580 2401-6745356             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     225.00000         450.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0590 2401-6750001                    LUMP |     530.00000         530.00|     600.00000         600.00|     500.00000         500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0600 2523-0000100             2.000  EACH |    3000.00000        6000.00|    2350.00000        4700.00|    2895.00000        5790.00 
  LIGHTING POLES                          |                             |                             | 
0610 2523-0000200          1005.000  LF   |      10.00000       10050.00|      15.00000       15075.00|       9.95000        9999.75 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0620 2523-0000310             6.000  EACH |     850.00000        5100.00|     950.00000        5700.00|     795.00000        4770.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0630 2523-0000500             2.000  EACH |     525.00000        1050.00|     550.00000        1100.00|     495.00000         990.00 
  UNDER DECK LIGHTING (RM-41)             |                             |                             | 
0640 2523-6765009             2.000  EACH |    3000.00000        6000.00|    2100.00000        4200.00|    2450.00000        4900.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
     SECTION TOTALS                       |           $        29,230.00|           $        31,875.00|           $        27,399.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,413,756.43|           $     1,496,439.55|           $     1,559,795.34 
==================================================================================================================================== 
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                                          |(   4  ) CR120               |(   5  ) JE200               |(   6  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0310; TWIN 232'-0 X 32'-0 CONTINUOUS I-BEAM BRIDGES 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |  165000.00000      165000.00|  131000.00000      131000.00|  275000.00000      275000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-2720000           320.000  CY   |      40.00000       12800.00|      30.00000        9600.00|      30.00000        9600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100010           483.200  CY   |     700.00000      338240.00|     700.00000      338240.00|     600.00000      289920.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0040 2404-7775005        178032.000  LB   |       0.75000      133524.00|       0.90000      160228.80|       0.90000      160228.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0050 2408-7800000          1984.000  LB   |       8.00000       15872.00|       6.50000       12896.00|      15.00000       29760.00 
  STRUCTURAL STEEL                        |                             |                             | 
0060 2414-6424110           976.000  LF   |      35.25000       34404.00|      50.00000       48800.00|      65.00000       63440.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0070 2508-0804000                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   38774.02000       38774.02 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0080 2508-0805000                    LUMP |   50000.00000       50000.00|   85000.00000       85000.00|   38774.02000       38774.02 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0090 2508-0970000                    LUMP |   50000.00000       50000.00|   75000.00000       75000.00|   38774.02000       38774.02 
  CONTAINMENT                             |                             |                             | 
0100 2508-0990000                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   10339.74000       10339.74 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0110 2508-0991000                    LUMP |   50000.00000       50000.00|   65000.00000       65000.00|   38774.02000       38774.02 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0120 2533-4980005                    LUMP |  190000.00000      190000.00|  150000.00000      150000.00|  125000.00000      125000.00 
  MOBILIZATION                            |                             |                             | 
0130 2536-6745045                    LUMP |   31000.00000       31000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
     SECTION TOTALS                       |           $     1,080,840.00|           $     1,105,764.80|           $     1,123,384.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2101-0850002            16.000  UNIT |     186.50000        2984.00|     190.00000        3040.00|     192.84000        3085.44 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-0425070           649.800  TON  |      25.00000       16245.00|      26.00000       16894.80|      25.85000       16797.33 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2710070          3412.000  CY   |       8.00000       27296.00|       8.50000       29002.00|       8.27000       28217.24 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0170 2102-2712015             5.000  CY   |     270.00000        1350.00|     270.00000        1350.00|     279.17000        1395.85 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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                                          |(   4  ) CR120               |(   5  ) JE200               |(   6  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2105-8425015           959.000  CY   |       7.00000        6713.00|       7.00000        6713.00|       7.24000        6943.16 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2121-7425010           235.000  TON  |      22.75000        5346.25|      23.00000        5405.00|      23.52000        5527.20 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0200 2122-5190501            22.200  SY   |     145.00000        3219.00|     115.00000        2553.00|     120.00000        2664.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0210 2122-5500060           434.000  SY   |      51.50000       22351.00|      52.00000       22568.00|      53.25000       23110.50 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0220 2122-5500100          1493.200  SY   |      67.50000      100791.00|      68.00000      101537.60|      69.79000      104210.43 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  10 IN.                                  |                             |                             | 
0230 2123-7450000            17.190  STA  |     480.00000        8251.20|     500.00000        8595.00|     496.31000        8531.57 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0240 2214-5145160           144.500  TON  |      34.00000        4913.00|      35.00000        5057.50|      35.16000        5080.62 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0250 2301-0690200           359.700  SY   |     200.00000       71940.00|     227.00000       81651.90|     250.00000       89925.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0260 2303-0042750           144.500  TON  |      80.00000       11560.00|      82.00000       11849.00|      82.72000       11953.04 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0270 2303-0246422             7.900  TON  |     500.00000        3950.00|     500.00000        3950.00|     516.99000        4084.22 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0280 2402-2720100            11.000  CY   |      32.50000         357.50|      32.50000         357.50|      33.60000         369.60 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0290 2412-0000100          1765.900  SY   |       1.85000        3266.92|       4.50000        7946.55|       1.91000        3372.87 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0300 2416-0100024             4.000  EACH |    1700.00000        6800.00|    2000.00000        8000.00|    1757.76000        7031.04 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0310 2416-1180024            92.000  LF   |      85.50000        7866.00|      86.00000        7912.00|      88.40000        8132.80 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2435-0251100             1.000  EACH |    2400.00000        2400.00|    2500.00000        2500.00|    2481.54000        2481.54 
  INTAKE, SW-511                          |                             |                             | 
0330 2503-0114224            16.000  LF   |     160.50000        2568.00|     161.00000        2576.00|     165.95000        2655.20 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) JE200               |(   6  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0500400             2.000  EACH |    4000.00000        8000.00|    1500.00000        3000.00|    5000.00000       10000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0350 2505-4008120           899.000  LF   |       5.00000        4495.00|       6.00000        5394.00|       5.00000        4495.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0360 2505-4008300           225.000  LF   |      20.00000        4500.00|      25.00000        5625.00|      25.85000        5816.25 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0370 2505-4008400             7.000  EACH |    1400.00000        9800.00|    1500.00000       10500.00|    2274.74000       15923.18 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0380 2505-4021010             7.000  EACH |     300.00000        2100.00|     500.00000        3500.00|     361.89000        2533.23 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0390 2505-4021700             7.000  EACH |    1800.00000       12600.00|    2000.00000       14000.00|    2171.35000       15199.45 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0400 2510-6745850          1988.200  SY   |      12.10000       24057.22|      13.00000       25846.60|      12.51000       24872.38 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2510-6750600             1.000  EACH |     580.00000         580.00|     600.00000         600.00|     599.70000         599.70 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0420 2518-6910000            13.000  EACH |     100.00000        1300.00|     100.00000        1300.00|     103.40000        1344.20 
  SAFETY CLOSURE                          |                             |                             | 
0430 2527-9263109            94.920  STA  |      42.00000        3986.64|      42.00000        3986.64|      43.43000        4122.38 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0440 2527-9263180            94.920  STA  |      35.00000        3322.20|      35.00000        3322.20|      36.19000        3435.15 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0450 2528-8445110                    LUMP |   42000.00000       42000.00|   35000.00000       35000.00|   80031.30000       80031.30 
  TRAFFIC CONTROL                         |                             |                             | 
0460 2528-9109020          1300.000  LF   |       9.75000       12675.00|       9.75000       12675.00|      10.08000       13104.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0470 2548-0000100            18.200  STA  |     125.00000        2275.00|     125.00000        2275.00|     129.25000        2352.35 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0480 2548-0000110            19.800  GAL  |     100.00000        1980.00|     100.00000        1980.00|     103.40000        2047.32 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0490 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0500 2601-2636043             1.500  ACRE |     650.00000         975.00|     650.00000         975.00|     641.07000         961.61 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0510 2601-2642100             1.500  ACRE |     450.00000         675.00|     450.00000         675.00|     258.49000         387.74 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  9 
 
     Bid Order:  007                             Contract ID:  50-0805-246                   Primary County:  JASPER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CR120               |(   5  ) JE200               |(   6  ) IO081 
                                          |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO.      |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2601-2643401             3.500  SQ   |      80.00000         280.00|      80.00000         280.00|      72.38000         253.33 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0530 2601-2700010            64.000  SF   |      16.50000        1056.00|      16.50000        1056.00|      17.58000        1125.12 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0540 2602-0000020          1106.300  LF   |       1.85000        2046.66|       1.85000        2046.66|       1.76000        1947.09 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030           186.000  LF   |       3.00000         558.00|       3.00000         558.00|       2.27000         422.22 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0560 2602-0000090           553.200  LF   |       0.50000         276.60|       0.50000         276.60|       1.00000         553.20 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0570 2602-0000100            93.000  LF   |       1.00000          93.00|       1.00000          93.00|       2.00000         186.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       450,849.19|           $       465,473.55|           $       528,330.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   LIGHTING ITEMS 
                                          |                             |                             | 
0580 2401-6745356             2.000  EACH |    1000.00000        2000.00|     225.00000         450.00|     250.00000         500.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0590 2401-6750001                    LUMP |     545.00000         545.00|    1500.00000        1500.00|     516.99000         516.99 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0600 2523-0000100             2.000  EACH |    2150.00000        4300.00|    3000.00000        6000.00|    2993.36000        5986.72 
  LIGHTING POLES                          |                             |                             | 
0610 2523-0000200          1005.000  LF   |      13.85000       13919.25|      10.00000       10050.00|      10.29000       10341.45 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0620 2523-0000310             6.000  EACH |     841.00000        5046.00|     850.00000        5100.00|     822.01000        4932.06 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0630 2523-0000500             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     511.82000        1023.64 
  UNDER DECK LIGHTING (RM-41)             |                             |                             | 
0640 2523-6765009             2.000  EACH |    1927.00000        3854.00|    2750.00000        5500.00|    2533.24000        5066.48 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
     SECTION TOTALS                       |           $        30,664.25|           $        29,600.00|           $        28,367.34 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,562,353.44|           $     1,600,838.35|           $     1,680,082.81 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  008  1 
 
     Bid  Order:  008                         Contract ID:  56-C056-074                 Primary County:  LEE 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  07/11/11 
 
 
        Project:  BROS-C056(74)--8J-56 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  LEE                Prj Awd Amt: $514,659.00 
          Route:  212TH AVENUE 
       Location:  OVER SUGAR CREEK, 6 MILES NW OF KEOKUK 800' 
                  SOUTH OF THE NORTH 1/4 CORNER OF SECTION 
                  25-66-06. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    514,659.00     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    516,392.23     100.33  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    549,969.70     106.86  % 
   4   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    571,496.08     111.04  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 
 
     Bid Order:  008                             Contract ID:  56-C056-074                   Primary County:  LEE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) CU080 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 176'-4 X 24' PPCB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             2.210  ACRE |    1500.00000        3315.00|    1547.49000        3419.95|    1500.00000        3315.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         17286.000  CY   |       2.30000       39757.80|       2.37000       40967.82|       2.30000       39757.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1637.000  CY   |       2.40000        3928.80|       2.48000        4059.76|       2.50000        4092.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260061           510.000  TON  |      16.00000        8160.00|      16.51000        8420.10|      16.50000        8415.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   19000.00000       19000.00|   15000.00000       15000.00|   23000.00000       23000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2403-0100010           214.200  CY   |     388.00000       83109.60|     430.00000       92106.00|     625.00000      133875.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         55362.000  LB   |       0.90000       49825.80|       0.78000       43182.36|       0.70000       38753.40 
  REINFORCING STEEL                       |                             |                             | 
0080 2407-0551255             8.000  EACH |    8000.00000       64000.00|    8000.00000       64000.00|    6000.00000       48000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B55                           |                             |                             | 
0090 2407-0551263             4.000  EACH |    9000.00000       36000.00|    9000.00000       36000.00|    8000.00000       32000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B63                           |                             |                             | 
0100 2408-7800000          2451.000  LB   |       3.00000        7353.00|       4.00000        9804.00|       3.00000        7353.00 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424124           386.700  LF   |      50.00000       19335.00|      55.00000       21268.50|      50.00000       19335.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201057          1715.000  LF   |      40.00000       68600.00|      45.00000       77175.00|      40.00000       68600.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-5478057           231.000  LF   |      90.00000       20790.00|      55.00000       12705.00|      75.00000       17325.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10L TYPE 3)                |                             |                             | 
0140 2501-6335010           100.000  LF   |      50.00000        5000.00|      40.00000        4000.00|      60.00000        6000.00 
  PREBORED HOLES                          |                             |                             | 
0150 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1650.66000        6602.64|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     200.00000         800.00|     206.33000         825.32|     250.00000        1000.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    1950.00000        7800.00|    2011.74000        8046.96|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 
 
     Bid Order:  008                             Contract ID:  56-C056-074                   Primary County:  LEE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) IO081               |(   3  ) CU080 
                                          |TAYLOR CONSTRUCTION, INC.    |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           436.000  SY   |       3.00000        1308.00|       2.00000         872.00|       3.00000        1308.00 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           454.000  TON  |      30.00000       13620.00|      36.00000       16344.00|      30.00000       13620.00 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2518-6910000             4.000  EACH |     100.00000         400.00|     103.17000         412.68|     200.00000         800.00 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    1500.00000        1500.00|    2124.04000        2124.04|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   45000.00000       45000.00|   40000.00000       40000.00|   57000.00000       57000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             5.000  ACRE |     700.00000        3500.00|     700.00000        3500.00|     700.00000        3500.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043             5.000  ACRE |     600.00000        3000.00|     515.83000        2579.15|     700.00000        3500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2601-2642100             5.000  ACRE |     300.00000        1500.00|     154.75000         773.75|     400.00000        2000.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000020           720.000  LF   |       1.80000        1296.00|       2.06000        1483.20|       2.00000        1440.00 
  SILT FENCE                              |                             |                             | 
0270 2602-0000090           720.000  LF   |       0.50000         360.00|       1.00000         720.00|       0.25000         180.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       514,659.00|           $       516,392.23|           $       549,969.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       514,659.00|           $       516,392.23|           $       549,969.70 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  4 
 
     Bid Order:  008                             Contract ID:  56-C056-074                   Primary County:  LEE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(      )                     |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 176'-4 X 24' PPCB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             2.210  ACRE |    1500.00000        3315.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         17286.000  CY   |       2.30000       39757.80|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1637.000  CY   |       2.40000        3928.80|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260061           510.000  TON  |      16.00000        8160.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2403-0100010           214.200  CY   |     464.00000       99388.80|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         55362.000  LB   |       0.99000       54808.38|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2407-0551255             8.000  EACH |    7100.00000       56800.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B55                           |                             |                             | 
0090 2407-0551263             4.000  EACH |    9200.00000       36800.00|                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B63                           |                             |                             | 
0100 2408-7800000          2451.000  LB   |       3.03000        7426.53|                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0110 2414-6424124           386.700  LF   |      51.69000       19988.52|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2501-0201057          1715.000  LF   |      46.85000       80347.75|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0130 2501-5478057           231.000  LF   |      72.00000       16632.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 57 (P10L TYPE 3)                |                             |                             | 
0140 2501-6335010           100.000  LF   |      40.00000        4000.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0150 2505-4008400             4.000  EACH |    1600.00000        6400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0160 2505-4021010             4.000  EACH |     200.00000         800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0170 2505-4021700             4.000  EACH |    1950.00000        7800.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  5 
 
     Bid Order:  008                             Contract ID:  56-C056-074                   Primary County:  LEE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MU181               |(      )                     |(      ) 
                                          |MUSCATINE BRIDGE CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-3250005           436.000  SY   |       3.00000        1308.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0190 2507-6800061           454.000  TON  |      28.75000       13052.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0200 2518-6910000             4.000  EACH |     175.00000         700.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0210 2528-8445110                    LUMP |    2032.00000        2032.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   89500.00000       89500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             5.000  ACRE |     700.00000        3500.00|                             | 
  MULCHING                                |                             |                             | 
0240 2601-2636043             5.000  ACRE |     500.00000        2500.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2601-2642100             5.000  ACRE |     150.00000         750.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000020           720.000  LF   |       2.00000        1440.00|                             | 
  SILT FENCE                              |                             |                             | 
0270 2602-0000090           720.000  LF   |       0.50000         360.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       571,496.08|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       571,496.08|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  009  1 
 
     Bid  Order:  009                         Contract ID:  70-C070-052                 Primary County:  MUSCATINE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCULLEY CULVERT, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  BROS-C070(52)--8J-70 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  MUSCATINE          Prj Awd Amt: $187,305.65 
          Route:  110TH ST. 
       Location:  AT A CREEK APPROX. 2 MI. EAST OF WILTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC201          MCCULLEY CULVERT, INC.                                                     $    187,305.65     100.00  % 
   2   WI240          WINFIELD CONTRACTORS INC.                                                  $    202,268.84     107.98  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    206,874.45     110.44  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    209,804.78     112.01  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    233,115.02     124.45  % 
   6   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    314,485.70     167.89  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  2 
 
     Bid Order:  009                             Contract ID:  70-C070-052                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) WI240               |(   3  ) MU181 
                                          |MCCULLEY CULVERT, INC.       |WINFIELD CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 60'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.220  ACRE |    3000.00000         660.00|   11400.00000        2508.00|    7900.00000        1738.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           126.000  CY   |      10.50000        1323.00|       3.00000         378.00|       8.00000        1008.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           550.000  CY   |       3.00000        1650.00|       1.75000         962.50|      11.00000        6050.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2107-0875000           223.000  CY   |       3.00000         669.00|       4.00000         892.00|       5.00000        1115.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2115-0100000            47.000  CY   |      28.00000        1316.00|      50.00000        2350.00|      28.00000        1316.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            97.000  TON  |      19.50000        1891.50|      22.50000        2182.50|      18.00000        1746.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2210-0475105            65.000  TON  |      18.00000        1170.00|      23.00000        1495.00|      22.00000        1430.00 
  CHOKE STONE BASE                        |                             |                             | 
0080 2210-0475290           215.000  TON  |      19.00000        4085.00|      23.00000        4945.00|      22.00000        4730.00 
  MACADAM STONE BASE                      |                             |                             | 
0090 2301-1033080           240.000  SY   |      90.00000       21600.00|      90.00000       21600.00|      87.00000       20880.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745625                    LUMP |    4500.00000        4500.00|    8000.00000        8000.00|   12300.00000       12300.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-0425031           645.000  TON  |      16.00000       10320.00|      22.50000       14512.50|      16.00000       10320.00 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000          1425.000  CY   |       9.50000       13537.50|       8.00000       11400.00|      11.00000       15675.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           241.000  CY   |     310.00000       74710.00|     305.00000       73505.00|     340.00000       81940.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         35559.000  LB   |       0.85000       30225.15|       0.90000       32003.10|       0.80000       28447.20 
  REINFORCING STEEL                       |                             |                             | 
0150 2507-3250005           225.000  SY   |       3.00000         675.00|       2.00000         450.00|       2.10000         472.50 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           180.000  TON  |      38.00000        6840.00|      34.50000        6210.00|      38.00000        6840.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850           201.000  SY   |       6.00000        1206.00|      12.24000        2460.24|       8.00000        1608.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2518-6910000             2.000  EACH |     250.00000         500.00|     240.00000         480.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  3 
 
     Bid Order:  009                             Contract ID:  70-C070-052                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) WI240               |(   3  ) MU181 
                                          |MCCULLEY CULVERT, INC.       |WINFIELD CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    1000.00000        1000.00|     900.00000         900.00|     900.00000         900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |    4000.00000        4000.00|   10500.00000       10500.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 
0210 2536-6745045                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1900.00000        1900.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
0220 2601-2632110             0.600  ACRE |     300.00000         180.00|     200.00000         120.00|     200.00000         120.00 
  FERTILIZING                             |                             |                             | 
0230 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0240 2601-2636015             0.600  ACRE |    2000.00000        1200.00|    1500.00000         900.00|    1500.00000         900.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0250 2601-2636043             0.600  ACRE |    2000.00000        1200.00|     800.00000         480.00|     800.00000         480.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2601-2642100             0.600  ACRE |     150.00000          90.00|     400.00000         240.00|     400.00000         240.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0270 2602-0000030            75.000  LF   |       3.50000         262.50|       4.00000         300.00|       4.00000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000100            75.000  LF   |       1.00000          75.00|       1.00000          75.00|       0.25000          18.75 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       187,305.65|           $       202,268.84|           $       206,874.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       187,305.65|           $       202,268.84|           $       206,874.45 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  4 
 
     Bid Order:  009                             Contract ID:  70-C070-052                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GU100               |(   6  ) TS020 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 8' X 60'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.220  ACRE |   12000.00000        2640.00|   11000.00000        2420.00|   22500.00000        4950.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           126.000  CY   |       8.31000        1047.06|       7.00000         882.00|      30.00000        3780.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           550.000  CY   |       5.19000        2854.50|       5.00000        2750.00|      20.00000       11000.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2107-0875000           223.000  CY   |       3.11000         693.53|       0.75000         167.25|       5.65000        1259.95 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2115-0100000            47.000  CY   |      38.36000        1802.92|      32.00000        1504.00|      45.30000        2129.10 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            97.000  TON  |      27.72000        2688.84|      36.00000        3492.00|      21.50000        2085.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2210-0475105            65.000  TON  |      45.08000        2930.20|      24.00000        1560.00|      21.50000        1397.50 
  CHOKE STONE BASE                        |                             |                             | 
0080 2210-0475290           215.000  TON  |      35.35000        7600.25|      25.00000        5375.00|      22.70000        4880.50 
  MACADAM STONE BASE                      |                             |                             | 
0090 2301-1033080           240.000  SY   |      89.56000       21494.40|      65.00000       15600.00|      91.70000       22008.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745625                    LUMP |    9000.00000        9000.00|    8000.00000        8000.00|   23000.00000       23000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-0425031           645.000  TON  |      20.71000       13357.95|      24.00000       15480.00|      19.00000       12255.00 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000          1425.000  CY   |      10.00000       14250.00|       8.00000       11400.00|      14.40000       20520.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           241.000  CY   |     300.00000       72300.00|     440.00000      106040.00|     429.00000      103389.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         35559.000  LB   |       0.79000       28091.61|       0.78000       27736.02|       1.65000       58672.35 
  REINFORCING STEEL                       |                             |                             | 
0150 2507-3250005           225.000  SY   |       2.59000         582.75|       3.25000         731.25|       4.60000        1035.00 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           180.000  TON  |      44.65000        8037.00|      35.00000        6300.00|      50.45000        9081.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850           201.000  SY   |       8.16000        1640.16|       5.00000        1005.00|      13.80000        2773.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2518-6910000             2.000  EACH |     240.00000         480.00|     135.00000         270.00|     275.00000         550.00 
  SAFETY CLOSURE                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 009  5 
 
     Bid Order:  009                             Contract ID:  70-C070-052                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) GU100               |(   6  ) TS020 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GUS CONSTRUCTION CO., INC.   |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    1778.61000        1778.61|    2300.00000        2300.00|     990.00000         990.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   13000.00000       13000.00|   12000.00000       12000.00|   21500.00000       21500.00 
  MOBILIZATION                            |                             |                             | 
0210 2536-6745045                    LUMP |    1000.00000        1000.00|    4000.00000        4000.00|    4400.00000        4400.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
0220 2601-2632110             0.600  ACRE |     200.00000         120.00|     700.00000         420.00|     220.00000         132.00 
  FERTILIZING                             |                             |                             | 
 
0230 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0240 2601-2636015             0.600  ACRE |    1500.00000         900.00|    1500.00000         900.00|    1650.00000         990.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0250 2601-2636043             0.600  ACRE |     800.00000         480.00|    1700.00000        1020.00|     880.00000         528.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0260 2601-2642100             0.600  ACRE |     400.00000         240.00|    1500.00000         900.00|     440.00000         264.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0270 2602-0000030            75.000  LF   |       4.00000         300.00|       5.50000         412.50|       4.40000         330.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0280 2602-0000100            75.000  LF   |       1.00000          75.00|       0.40000          30.00|       2.20000         165.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       209,804.78|           $       233,115.02|           $       314,485.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       209,804.78|           $       233,115.02|           $       314,485.70 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  010  1 
 
     Bid  Order:  010                         Contract ID:  70-C070-053                 Primary County:  MUSCATINE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MCCULLEY CULVERT, INC. 
Contract Period:   75 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  BROS-C070(53)--8J-70 
      Work Type:  RCB CULVERT REPLACEMENT - TWIN BOX 
         County:  MUSCATINE          Prj Awd Amt: $260,594.09 
          Route:  110TH STREET 
       Location:  OVER A CREEK APPROX., 4 MILES EAST OF WILTON. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC201          MCCULLEY CULVERT, INC.                                                     $    260,594.09     100.00  % 
   2   WI240          WINFIELD CONTRACTORS INC.                                                  $    276,697.60     106.17  % 
   3   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    294,323.72     112.94  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    304,558.32     116.87  % 
   5   BL300          BLOOMFIELD BRIDGE & CULVERT, INC.                                          $    313,561.60     120.32  % 
   6   GU100          GUS CONSTRUCTION CO., INC.                                                 $    330,748.19     126.92  % 
   7   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    442,510.15     169.80  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 
 
     Bid Order:  010                             Contract ID:  70-C070-053                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) WI240               |(   3  ) MU181 
                                          |MCCULLEY CULVERT, INC.       |WINFIELD CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' X 88'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.130  ACRE |    3500.00000         455.00|   11550.00000        1501.50|   10500.00000        1365.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1910.000  CY   |       9.50000       18145.00|       6.75000       12892.50|      11.00000       21010.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1385.000  CY   |       3.00000        4155.00|       1.75000        2423.75|       6.00000        8310.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2107-0875000           814.000  CY   |       2.50000        2035.00|       4.00000        3256.00|       4.63000        3768.82 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2115-0100000            47.000  CY   |      29.00000        1363.00|      50.00000        2350.00|      28.00000        1316.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            97.000  TON  |      19.00000        1843.00|      22.50000        2182.50|      18.00000        1746.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2210-0475105            60.000  TON  |      18.50000        1110.00|      23.00000        1380.00|      22.00000        1320.00 
  CHOKE STONE BASE                        |                             |                             | 
0080 2210-0475290           175.000  TON  |      19.00000        3325.00|      23.00000        4025.00|      22.00000        3850.00 
  MACADAM STONE BASE                      |                             |                             | 
0090 2301-1033080           240.000  SY   |      90.00000       21600.00|      90.00000       21600.00|      87.00000       20880.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745625                    LUMP |    5000.00000        5000.00|    8000.00000        8000.00|    6600.00000        6600.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-0425031           660.000  TON  |      15.00000        9900.00|      22.50000       14850.00|      16.00000       10560.00 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000          2140.000  CY   |       9.00000       19260.00|       8.00000       17120.00|       8.00000       17120.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           381.500  CY   |     262.00000       99953.00|     280.00000      106820.00|     330.00000      125895.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         55323.000  LB   |       0.83000       45918.09|       0.90000       49790.70|       0.80000       44258.40 
  REINFORCING STEEL                       |                             |                             | 
0150 2507-3250005           535.000  SY   |       3.00000        1605.00|       2.00000        1070.00|       2.10000        1123.50 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           410.000  TON  |      38.00000       15580.00|      34.50000       14145.00|      38.00000       15580.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850           157.000  SY   |       6.00000         942.00|      10.45000        1640.65|       8.00000        1256.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2518-6910000             2.000  EACH |     250.00000         500.00|     240.00000         480.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 
 
     Bid Order:  010                             Contract ID:  70-C070-053                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC201               |(   2  ) WI240               |(   3  ) MU181 
                                          |MCCULLEY CULVERT, INC.       |WINFIELD CONTRACTORS INC.    |MUSCATINE BRIDGE CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    1000.00000        1000.00|     900.00000         900.00|     900.00000         900.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |    4000.00000        4000.00|    7500.00000        7500.00|    4275.00000        4275.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2632110             0.700  ACRE |     300.00000         210.00|     300.00000         210.00|     300.00000         210.00 
  FERTILIZING                             |                             |                             | 
0220 2601-2634100             0.700  ACRE |     700.00000         490.00|     700.00000         490.00|     700.00000         490.00 
  MULCHING                                |                             |                             | 
0230 2601-2636015             0.700  ACRE |    1200.00000         840.00|    1200.00000         840.00|    1200.00000         840.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0240 2601-2636043             0.700  ACRE |    1200.00000         840.00|    1200.00000         840.00|    1200.00000         840.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2601-2642100             0.700  ACRE |     150.00000         105.00|     100.00000          70.00|     100.00000          70.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000030            80.000  LF   |       3.25000         260.00|       3.00000         240.00|       3.00000         240.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000100            80.000  LF   |       2.00000         160.00|       1.00000          80.00|       0.25000          20.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       260,594.09|           $       276,697.60|           $       294,323.72 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       260,594.09|           $       276,697.60|           $       294,323.72 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  4 
 
     Bid Order:  010                             Contract ID:  70-C070-053                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) BL300               |(   6  ) GU100 
                                          |IOWA BRIDGE & CULVERT, L.C.  |BLOOMFIELD BRIDGE & CULVERT, |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' X 88'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.130  ACRE |    8000.00000        1040.00|   14000.00000        1820.00|   13000.00000        1690.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1910.000  CY   |       9.91000       18928.10|       8.25000       15757.50|       8.25000       15757.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1385.000  CY   |       3.83000        5304.55|       4.25000        5886.25|       4.25000        5886.25 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2107-0875000           814.000  CY   |       3.06000        2490.84|       4.25000        3459.50|       4.25000        3459.50 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2115-0100000            47.000  CY   |      46.75000        2197.25|      18.00000         846.00|      32.00000        1504.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            97.000  TON  |      27.47000        2664.59|      16.00000        1552.00|      30.00000        2910.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2210-0475105            60.000  TON  |      54.35000        3261.00|      20.00000        1200.00|      24.00000        1440.00 
  CHOKE STONE BASE                        |                             |                             | 
0080 2210-0475290           175.000  TON  |      35.10000        6142.50|      20.00000        3500.00|      25.00000        4375.00 
  MACADAM STONE BASE                      |                             |                             | 
0090 2301-1033080           240.000  SY   |      91.23000       21895.20|     125.00000       30000.00|      65.00000       15600.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745625                    LUMP |   12000.00000       12000.00|    6500.00000        6500.00|    6000.00000        6000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-0425031           660.000  TON  |      16.21000       10698.60|      16.40000       10824.00|      18.00000       11880.00 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000          2140.000  CY   |      10.00000       21400.00|       8.00000       17120.00|       8.00000       17120.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           381.500  CY   |     295.00000      112542.50|     325.00000      123987.50|     405.00000      154507.50 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         55323.000  LB   |       0.78000       43151.94|       0.95000       52556.85|       0.78000       43151.94 
  REINFORCING STEEL                       |                             |                             | 
0150 2507-3250005           535.000  SY   |       2.56000        1369.60|       6.00000        3210.00|       6.50000        3477.50 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           410.000  TON  |      44.35000       18183.50|      37.00000       15170.00|      36.00000       14760.00 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850           157.000  SY   |       8.06000        1265.42|       6.00000         942.00|       7.00000        1099.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2518-6910000             2.000  EACH |     240.00000         480.00|     240.00000         480.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  5 
 
     Bid Order:  010                             Contract ID:  70-C070-053                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) BL300               |(   6  ) GU100 
                                          |IOWA BRIDGE & CULVERT, L.C.  |BLOOMFIELD BRIDGE & CULVERT, |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |    1772.73000        1772.73|     900.00000         900.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2632110             0.700  ACRE |     300.00000         210.00|     300.00000         210.00|    1200.00000         840.00 
  FERTILIZING                             |                             |                             | 
0220 2601-2634100             0.700  ACRE |     700.00000         490.00|     700.00000         490.00|     700.00000         490.00 
  MULCHING                                |                             |                             | 
0230 2601-2636015             0.700  ACRE |    1200.00000         840.00|    1200.00000         840.00|    1400.00000         980.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0240 2601-2636043             0.700  ACRE |    1200.00000         840.00|    1200.00000         840.00|    2200.00000        1540.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2601-2642100             0.700  ACRE |     100.00000          70.00|     100.00000          70.00|    1800.00000        1260.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000030            80.000  LF   |       3.00000         240.00|       3.00000         240.00|       6.00000         480.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000100            80.000  LF   |       1.00000          80.00|       2.00000         160.00|       0.50000          40.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       304,558.32|           $       313,561.60|           $       330,748.19 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       304,558.32|           $       313,561.60|           $       330,748.19 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  6 
 
     Bid Order:  010                             Contract ID:  70-C070-053                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A TWIN 12' X 10' X 88'-0 RCB CULVERT 
                                          |                             |                             | 
0010 2101-0850001             0.130  ACRE |   38080.00000        4950.40|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          1910.000  CY   |      10.00000       19100.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          1385.000  CY   |      12.00000       16620.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2107-0875000           814.000  CY   |       2.65000        2157.10|                             | 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0050 2115-0100000            47.000  CY   |      45.30000        2129.10|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020            97.000  TON  |      21.50000        2085.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2210-0475105            60.000  TON  |      21.50000        1290.00|                             | 
  CHOKE STONE BASE                        |                             |                             | 
0080 2210-0475290           175.000  TON  |      22.70000        3972.50|                             | 
  MACADAM STONE BASE                      |                             |                             | 
0090 2301-1033080           240.000  SY   |      91.70000       22008.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2401-6745625                    LUMP |   23000.00000       23000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0110 2402-0425031           660.000  TON  |      19.00000       12540.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000          2140.000  CY   |      12.20000       26108.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020           381.500  CY   |     429.00000      163663.50|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         55323.000  LB   |       1.65000       91282.95|                             | 
  REINFORCING STEEL                       |                             |                             | 
0150 2507-3250005           535.000  SY   |       4.60000        2461.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061           410.000  TON  |      50.45000       20684.50|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2510-6745850           157.000  SY   |      13.80000        2166.60|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0180 2518-6910000             2.000  EACH |     275.00000         550.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  7 
 
     Bid Order:  010                             Contract ID:  70-C070-053                   Primary County:  MUSCATINE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) TS020               |(      )                     |(      ) 
                                          |TSCHIGGFRIE EXCAV. CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2528-8445110                    LUMP |     990.00000         990.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   21500.00000       21500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0210 2601-2632110             0.700  ACRE |     220.00000         154.00|                             | 
  FERTILIZING                             |                             |                             | 
0220 2601-2634100             0.700  ACRE |     700.00000         490.00|                             | 
  MULCHING                                |                             |                             | 
0230 2601-2636015             0.700  ACRE |    1650.00000        1155.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0240 2601-2636043             0.700  ACRE |     880.00000         616.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2601-2642100             0.700  ACRE |     440.00000         308.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0260 2602-0000030            80.000  LF   |       4.40000         352.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0270 2602-0000100            80.000  LF   |       2.20000         176.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       442,510.15|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       442,510.15|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  011  1 
 
     Bid  Order:  011                         Contract ID:  75-0752-055                 Primary County:  PLYMOUTH 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GUS CONSTRUCTION CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/25/11 
 
 
        Project:  FSSN-075-2(55)--3T-75 
      Work Type:  RCB CULVERT EXTENSION - TWIN BOX 
         County:  PLYMOUTH           Prj Awd Amt: $265,792.05 
          Route:  U.S. 75 (SOUTHBOUND) 
       Location:  OVER DRY CREEK, 2.0 MILES SOUTH OF S.R. C-44 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GU100          GUS CONSTRUCTION CO., INC.                                                 $    265,792.05     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    268,140.50     100.88  % 
   3   CH320          CHRISTENSEN BROS., INC.                                                    $    279,668.30     105.22  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    294,980.00     110.98  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  2 
 
     Bid Order:  011                             Contract ID:  75-0752-055                   Primary County:  PLYMOUTH 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) GR100               |(   3  ) CH320 
                                          |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111, TWIN 10' X 6' RCB CULVERT EXTENSION 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   25000.00000       25000.00|   18500.00000       18500.00|   44000.00000       44000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-0425030            60.000  CY   |      32.00000        1920.00|      30.00000        1800.00|      35.00000        2100.00 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2720000           240.000  CY   |      19.00000        4560.00|      15.00000        3600.00|      50.00000       12000.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           150.300  CY   |     510.00000       76653.00|     630.00000       94689.00|     550.00000       82665.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         21518.000  LB   |       0.85000       18290.30|       1.05000       22593.90|       1.10000       23669.80 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   18000.00000       18000.00|   45000.00000       45000.00|   26000.00000       26000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       144,423.30|           $       186,182.90|           $       190,434.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS FOR DESIGN NO. 111 
                                          |                             |                             | 
0070 2102-0425070            51.000  TON  |      25.00000        1275.00|      42.00000        2142.00|      32.00000        1632.00 
  SPECIAL BACKFILL                        |                             |                             | 
0080 2102-2710070           569.000  CY   |      16.00000        9104.00|      12.00000        6828.00|      10.00000        5690.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0090 2104-2713020           391.000  CY   |      11.00000        4301.00|      10.00000        3910.00|      10.00000        3910.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0100 2122-5500060           117.400  SY   |      76.00000        8922.40|      89.00000       10448.60|      60.00000        7044.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0110 2123-7450000             1.000  STA  |     425.00000         425.00|     600.00000         600.00|     350.00000         350.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0120 2213-6745500             0.400  STA  |   18000.00000        7200.00|    2500.00000        1000.00|    4500.00000        1800.00 
  REMOVAL OF CURB                         |                             |                             | 
0130 2401-6745650                    LUMP |   11000.00000       11000.00|    4000.00000        4000.00|   20000.00000       20000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0140 2505-4008120           169.000  LF   |       4.35000         735.15|       5.00000         845.00|       3.50000         591.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2506-4984000           143.600  CY   |     125.00000       17950.00|     140.00000       20104.00|     175.00000       25130.00 
  FLOWABLE MORTAR                         |                             |                             | 
0160 2510-6745850            87.600  SY   |      22.00000        1927.20|      20.00000        1752.00|      15.00000        1314.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2526-8285000                    LUMP |    3200.00000        3200.00|    3000.00000        3000.00|    1500.00000        1500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  011                             Contract ID:  75-0752-055                   Primary County:  PLYMOUTH 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GU100               |(   2  ) GR100               |(   3  ) CH320 
                                          |GUS CONSTRUCTION CO., INC.   |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263109             2.000  STA  |     165.00000         330.00|     300.00000         600.00|     450.00000         900.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2528-8400048           240.000  LF   |      65.00000       15600.00|      20.00000        4800.00|      10.00000        2400.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0200 2528-8400157             1.000  EACH |    4500.00000        4500.00|    5000.00000        5000.00|    4500.00000        4500.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0210 2528-8445110                    LUMP |    3500.00000        3500.00|    8000.00000        8000.00|    5600.00000        5600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   25000.00000       25000.00|    4000.00000        4000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0230 2551-0000110             2.000  EACH |    2400.00000        4800.00|    1450.00000        2900.00|    1500.00000        3000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0240 2602-0000020           156.000  LF   |       5.00000         780.00|       7.00000        1092.00|       6.00000         936.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000060           156.000  LF   |       3.00000         468.00|       3.00000         468.00|       3.00000         468.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0260 2602-0000090           156.000  LF   |       2.25000         351.00|       3.00000         468.00|       3.00000         468.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       121,368.75|           $        81,957.60|           $        89,233.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       265,792.05|           $       268,140.50|           $       279,668.30 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  4 
 
     Bid Order:  011                             Contract ID:  75-0752-055                   Primary County:  PLYMOUTH 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 111, TWIN 10' X 6' RCB CULVERT EXTENSION 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |   28000.00000       28000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2402-0425030            60.000  CY   |      50.00000        3000.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0030 2402-2720000           240.000  CY   |      30.00000        7200.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100020           150.300  CY   |     750.00000      112725.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0050 2404-7775000         21518.000  LB   |       1.00000       21518.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0060 2533-4980005                    LUMP |   40000.00000       40000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       212,443.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS FOR DESIGN NO. 111 
                                          |                             |                             | 
0070 2102-0425070            51.000  TON  |      40.00000        2040.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0080 2102-2710070           569.000  CY   |      10.00000        5690.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0090 2104-2713020           391.000  CY   |      30.00000       11730.00|                             | 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0100 2122-5500060           117.400  SY   |      70.00000        8218.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0110 2123-7450000             1.000  STA  |     750.00000         750.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0120 2213-6745500             0.400  STA  |    2000.00000         800.00|                             | 
  REMOVAL OF CURB                         |                             |                             | 
0130 2401-6745650                    LUMP |    3500.00000        3500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0140 2505-4008120           169.000  LF   |       5.00000         845.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0150 2506-4984000           143.600  CY   |     150.00000       21540.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0160 2510-6745850            87.600  SY   |      20.00000        1752.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0170 2526-8285000                    LUMP |    1500.00000        1500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 011  5 
 
     Bid Order:  011                             Contract ID:  75-0752-055                   Primary County:  PLYMOUTH 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263109             2.000  STA  |     450.00000         900.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2528-8400048           240.000  LF   |      22.50000        5400.00|                             | 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0200 2528-8400157             1.000  EACH |    4000.00000        4000.00|                             | 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0210 2528-8445110                    LUMP |    7500.00000        7500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |    1500.00000        1500.00|                             | 
  MOBILIZATION                            |                             |                             | 
0230 2551-0000110             2.000  EACH |    1500.00000        3000.00|                             | 
  TEMP CRASH CUSHION                      |                             |                             | 
0240 2602-0000020           156.000  LF   |       6.00000         936.00|                             | 
  SILT FENCE                              |                             |                             | 
0250 2602-0000060           156.000  LF   |       3.00000         468.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0260 2602-0000090           156.000  LF   |       3.00000         468.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $        82,537.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       294,980.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  013  1 
 
     Bid  Order:  013                         Contract ID:  77-1945-778                 Primary County:  POLK 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HERBERGER CONSTR. CO., INC. 
Contract Period:  110 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  STP-U-1945(778)--27-77 
      Work Type:  RECONSTRUCTION - BRIDGE DECK REPLACEMENT 
         County:  POLK               Prj Awd Amt: $1,123,427.72 
          Route:  FLEUR DRIVE 
       Location:  IN THE CITY OF DES MOINES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Demonstrated historical utilization of DBEs 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  1,123,427.72     100.00  % 
   2   CR120          CRAMER AND ASSOC., INC.                                                    $  1,349,091.16     120.08  % 
   3   JE200          JENSEN CONSTRUCTION CO.                                                    $  1,426,436.30     126.97  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  2 
 
     Bid Order:  013                             Contract ID:  77-1945-778                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CR120               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           313.100  CY   |       8.00000        2504.80|      19.00000        5948.90|      21.00000        6575.10 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0020 2301-0685550           801.600  SY   |     137.00000      109819.20|     134.00000      107414.40|     140.00000      112224.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0030 2301-4875004            59.000  SY   |      68.00000        4012.00|      67.00000        3953.00|      70.00000        4130.00 
  MEDIAN, P.C. CONCRETE, 4 IN.            |                             |                             | 
0040 2412-0000100          1975.800  SY   |       3.15000        6223.77|       2.20000        4346.76|       4.50000        8891.10 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0050 2430-0000100          1505.000  SF   |      56.75000       85408.75|      64.00000       96320.00|      66.00000       99330.00 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0060 2505-4008120           150.000  LF   |       5.50000         825.00|      10.00000        1500.00|       7.00000        1050.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0070 2510-6745030             8.000  EACH |     740.00000        5920.00|    1000.00000        8000.00|     500.00000        4000.00 
  REMOVAL OF ANCHOR LUGS                  |                             |                             | 
0080 2510-6745850           771.600  SY   |       8.00000        6172.80|      15.00000       11574.00|       6.00000        4629.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0090 2513-0001080             2.000  EACH |    1300.00000        2600.00|    1100.00000        2200.00|    1500.00000        3000.00 
  CONCRETE BARRIER RAIL, BA-108           |                             |                             | 
0100 2518-6910000             6.000  EACH |     220.00000        1320.00|     205.00000        1230.00|     200.00000        1200.00 
  SAFETY CLOSURE                          |                             |                             | 
0110 2527-9263109            31.500  STA  |      65.00000        2047.50|      50.00000        1575.00|      40.00000        1260.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |   12000.00000       12000.00|    9500.00000        9500.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2551-0000110             2.000  EACH |    1730.00000        3460.00|    1700.00000        3400.00|    1500.00000        3000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0140 2602-0000020           600.000  LF   |       3.75000        2250.00|       4.00000        2400.00|       2.00000        1200.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       244,563.82|           $       259,362.06|           $       275,489.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIR TO A 236'-0 X 58'-0 I-BEAM BRIDGE 
                                          |                             |                             | 
0150 2401-6750001                    LUMP |   61600.00000       61600.00|  105000.00000      105000.00|  150000.00000      150000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0160 2402-2720000            50.000  CY   |     100.00000        5000.00|      35.00000        1750.00|     125.00000        6250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0170 2403-0100000           568.200  CY   |     615.00000      349443.00|     745.00000      423309.00|     700.00000      397740.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 013  3 
 
     Bid Order:  013                             Contract ID:  77-1945-778                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) CR120               |(   3  ) JE200 
                                          |HERBERGER CONSTR. CO., INC.  |CRAMER AND ASSOC., INC.      |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2404-7775005        159555.000  LB   |       0.78000      124452.90|       1.00000      159555.00|       0.90000      143599.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0190 2408-7800000           973.000  LB   |       5.00000        4865.00|      11.00000       10703.00|       5.00000        4865.00 
  STRUCTURAL STEEL                        |                             |                             | 
0200 2414-6425410           478.000  LF   |      60.00000       28680.00|      33.00000       15774.00|      65.00000       31070.00 
  CONCRETE BARRIER, REINFORCED, SEPARATIO |                             |                             | 
0210 2414-6444100           476.800  LF   |      46.00000       21932.80|      46.00000       21932.80|      50.00000       23840.00 
  STEEL PIPE PEDESTRIAN HAND RAILING      |                             |                             | 
0220 2414-6460000           473.600  LF   |      67.00000       31731.20|      68.00000       32204.80|      70.00000       33152.00 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0230 2426-6772016            36.300  SF   |     130.00000        4719.00|     135.00000        4900.50|     100.00000        3630.00 
  CONCRETE REPAIR                         |                             |                             | 
0240 2499-0700070                    LUMP |    4000.00000        4000.00|    9000.00000        9000.00|   30000.00000       30000.00 
  BRIDGE RAISING                          |                             |                             | 
0250 2508-0804000                    LUMP |    3400.00000        3400.00|   25000.00000       25000.00|    5000.00000        5000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0260 2508-0805000                    LUMP |   70500.00000       70500.00|   67500.00000       67500.00|   80000.00000       80000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0270 2508-0970000                    LUMP |   58000.00000       58000.00|   55000.00000       55000.00|   42000.00000       42000.00 
  CONTAINMENT                             |                             |                             | 
0280 2508-0990000                    LUMP |    8000.00000        8000.00|    2500.00000        2500.00|    5000.00000        5000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0290 2508-0991000                    LUMP |   44440.00000       44440.00|   30000.00000       30000.00|   60000.00000       60000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0300 2528-8400048           700.000  LF   |       8.00000        5600.00|       8.00000        5600.00|      14.00000        9800.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0310 2533-4980005                    LUMP |   52500.00000       52500.00|  120000.00000      120000.00|  125000.00000      125000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       878,863.90|           $     1,089,729.10|           $     1,150,946.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,123,427.72|           $     1,349,091.16|           $     1,426,436.30 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  014  1 
 
     Bid  Order:  014                         Contract ID:  78-0061-114                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  BRF-006-1(114)--38-78 
      Work Type:  BRIDGE AND APPROACHES - OTHER 
         County:  POTTAWATTAMIE      Prj Awd Amt: $2,658,823.35 
          Route:  U.S. 6 
       Location:  OVER KEG CREEK 0.4 MILE E. OF SR L52 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  2,658,823.35     100.00  % 
   2   CO040          A.M. COHRON & SON, INC.                                                    $  3,202,409.35     120.44  % 
   3   CR120          CRAMER AND ASSOC., INC.                                                    $  3,245,342.21     122.05  % 
   4   HA800          HAWKINS CONSTRUCTION CO.                                                   $  3,495,701.97     131.47  % 
   5   UN059          UNITED CONTRACTORS INC. AND SUBSIDIARIES                                   $  3,614,301.52     135.93  % 
   6   JE200          JENSEN CONSTRUCTION CO.                                                    $  3,925,936.43     147.65  % 
   7   KI076          KIEWIT INFRASTRUCTURE CO.                                                  $  3,990,723.50     150.09  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  2 
 
     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; 204'-6 X 44'-0 STEEL    MODULAR BRIDGE 
                                          |                             |                             | 
0010 2104-2710020         10977.000  CY   |       4.00000       43908.00|       5.60000       61471.20|       8.00000       87816.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |  200000.00000      200000.00|   88000.00000       88000.00|  105000.00000      105000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           304.000  CY   |      25.00000        7600.00|       8.12000        2468.48|      30.00000        9120.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2404-7775000         46594.000  LB   |       0.85000       39604.90|       0.81000       37741.14|       1.20000       55912.80 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005          3754.000  LB   |       0.92000        3453.68|       0.92000        3453.68|       1.20000        4504.80 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2412-0000100          1300.000  SY   |       3.50000        4550.00|      10.00000       13000.00|       3.00000        3900.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0070 2433-0001072           300.000  LF   |     550.00000      165000.00|     942.28000      282684.00|     600.00000      180000.00 
  CONCRETE DRILLED SHAFT, 72 IN. DIAMETER |                             |                             | 
0080 2433-0003000            75.000  LF   |     550.00000       41250.00|     560.00000       42000.00|     550.00000       41250.00 
  DEMONSTRATION SHAFT                     |                             |                             | 
0090 2501-0201057          1920.000  LF   |      48.00000       92160.00|      44.14000       84748.80|      37.00000       71040.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2507-3250005          3295.000  SY   |       3.00000        9885.00|       1.50000        4942.50|       3.00000        9885.00 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061          3209.000  TON  |      40.00000      128360.00|      47.21000      151496.89|      38.00000      121942.00 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2526-8285000                    LUMP |    7000.00000        7000.00|    3500.00000        3500.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |  250000.00000      250000.00|  319000.00000      319000.00|  695000.00000      695000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             2.000  EACH |   30000.00000       60000.00|   76526.45000      153052.90|   65000.00000      130000.00 
  ('EACH' ITEM) ABUTMENT STEM             |                             |                             | 
0150 2599-9999005             4.000  EACH |   15000.00000       60000.00|   18482.64000       73930.56|   15000.00000       60000.00 
  ('EACH' ITEM) ABUTMENT WINGWALL         |                             |                             | 
0160 2599-9999005             4.000  EACH |   12000.00000       48000.00|   22961.67000       91846.68|   15000.00000       60000.00 
  ('EACH' ITEM) EXTERIOR APPROACH SLAB    |                             |                             | 
0170 2599-9999005             4.000  EACH |   50000.00000      200000.00|   48219.39000      192877.56|   55000.00000      220000.00 
  ('EACH' ITEM) EXTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 1                                |                             |                             | 
0180 2599-9999005             2.000  EACH |   56000.00000      112000.00|   64039.12000      128078.24|   55000.00000      110000.00 
  ('EACH' ITEM) EXTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 2                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  3 
 
     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999005             4.000  EACH |   13000.00000       52000.00|   23878.55000       95514.20|   15000.00000       60000.00 
  ('EACH' ITEM) INTERIOR APPROACH SLAB    |                             |                             | 
0200 2599-9999005             8.000  EACH |   56000.00000      448000.00|   65883.92000      527071.36|   55000.00000      440000.00 
  ('EACH' ITEM) INTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 1                                |                             |                             | 
0210 2599-9999005             4.000  EACH |   56000.00000      224000.00|   58415.63000      233662.52|   55000.00000      220000.00 
  ('EACH' ITEM) INTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 2                                |                             |                             | 
0220 2599-9999005             2.000  EACH |   54000.00000      108000.00|  106034.59000      212069.18|   80000.00000      160000.00 
  ('EACH' ITEM) PIER CAP                  |                             |                             | 
0230 2599-9999005             4.000  EACH |   20000.00000       80000.00|   30134.39000      120537.56|   25000.00000      100000.00 
  ('EACH' ITEM) PIER COLUMN               |                             |                             | 
0240 2599-9999005             2.000  EACH |   11000.00000       22000.00|   16687.46000       33374.92|   15000.00000       30000.00 
  ('EACH' ITEM) SLEEPER SLAB              |                             |                             | 
0250 2599-9999018          1300.000  SY   |       4.50000        5850.00|       6.19000        8047.00|       4.00000        5200.00 
  ('SQUARE YARDS' ITEM) PAVEMENT SURFACE  |                             |                             | 
  REPAIR                                  |                             |                             | 
0260 2601-2638620            70.000  SY   |      55.00000        3850.00|      11.73000         821.10|     115.00000        8050.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     2,416,471.58|           $     2,965,390.47|           $     2,992,620.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0211; A 8'-0 X 5'-0 REINFORCED CONCRETE FLUME 
                                          |                             |                             | 
0270 2402-2720000           355.000  CY   |      20.00000        7100.00|      14.75000        5236.25|      15.00000        5325.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0280 2403-0100020            83.400  CY   |     475.00000       39615.00|     445.00000       37113.00|     460.00000       38364.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0290 2404-7775000         14284.000  LB   |       0.88000       12569.92|       0.98000       13998.32|       1.00000       14284.00 
  REINFORCING STEEL                       |                             |                             | 
0300 2526-8285000                    LUMP |    3000.00000        3000.00|    3074.35000        3074.35|    1050.00000        1050.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $        62,284.92|           $        59,421.92|           $        59,023.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0310 2101-0850001             1.000  ACRE |    6000.00000        6000.00|    5500.00000        5500.00|   10000.00000       10000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0320 2102-2710070          6542.000  CY   |       6.50000       42523.00|       4.90000       32055.80|       7.50000       49065.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0330 2102-2712015            10.000  CY   |      20.00000         200.00|      24.00000         240.00|      77.00000         770.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2102-4560000            21.500  STA  |     100.00000        2150.00|     128.00000        2752.00|     133.00000        2859.50 
  LOCATING TILE LINES                     |                             |                             | 
0350 2105-8425011            41.000  CY   |       5.00000         205.00|      15.00000         615.00|      21.00000         861.00 
  TOPSOIL, SPREAD                         |                             |                             | 
0360 2105-8425015          2098.000  CY   |       4.00000        8392.00|       4.00000        8392.00|       6.20000       13007.60 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0370 2113-0001100           222.000  SY   |       4.00000         888.00|       5.00000        1110.00|       5.00000        1110.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0380 2115-0100000           253.000  CY   |      45.00000       11385.00|      45.00000       11385.00|      35.00000        8855.00 
  MODIFIED SUBBASE                        |                             |                             | 
0390 2121-7425010            68.800  TON  |      24.00000        1651.20|      34.00000        2339.20|      31.00000        2132.80 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0400 2122-5190501           163.800  SY   |     100.00000       16380.00|     128.00000       20966.40|     124.00000       20311.20 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0410 2122-5500060           484.800  SY   |      45.00000       21816.00|      41.00000       19876.80|      42.00000       20361.60 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0420 2123-7450000             4.290  STA  |     250.00000        1072.50|     280.00000        1201.20|     184.00000         789.36 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0430 2214-5145150           206.000  SY   |      18.00000        3708.00|      16.80000        3460.80|      17.00000        3502.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0440 2301-1033095            28.900  SY   |      75.00000        2167.50|     123.90000        3580.71|     183.00000        5288.70 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0450 2303-0033504            22.300  TON  |     310.00000        6913.00|     290.00000        6467.00|     300.00000        6690.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0460 2303-0246422             1.400  TON  |     600.00000         840.00|     575.00000         805.00|     600.00000         840.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0480 2503-0500400             4.000  EACH |    3000.00000       12000.00|    3800.00000       15200.00|    1600.00000        6400.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0490 2505-4008120           240.000  LF   |       4.00000         960.00|       5.00000        1200.00|       5.00000        1200.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0500 2505-4008300           125.000  LF   |      16.50000        2062.50|      16.50000        2062.50|      17.00000        2125.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2505-4008400             4.000  EACH |    1400.00000        5600.00|    1400.00000        5600.00|    1450.00000        5800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0520 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     310.00000        1240.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0530 2505-4021700             4.000  EACH |    1800.00000        7200.00|    1800.00000        7200.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0540 2507-3250005           165.000  SY   |       3.00000         495.00|       2.18000         359.70|       3.00000         495.00 
  ENGINEERING FABRIC                      |                             |                             | 
0550 2507-6800061           160.000  TON  |      44.00000        7040.00|      38.92000        6227.20|      38.00000        6080.00 
  REVETMENT, CLASS E                      |                             |                             | 
0560 2510-6745850           230.000  SY   |      10.50000        2415.00|      20.25000        4657.50|      13.00000        2990.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0570 2518-6910000             2.000  EACH |     350.00000         700.00|     350.00000         700.00|     325.00000         650.00 
  SAFETY CLOSURE                          |                             |                             | 
0580 2527-9263109             7.470  STA  |      85.00000         634.95|      85.00000         634.95|      85.00000         634.95 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2528-8445110                    LUMP |    2500.00000        2500.00|     840.00000         840.00|     730.00000         730.00 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0610 2601-2636015             2.000  ACRE |    1408.40000        2816.80|    1408.40000        2816.80|    1450.00000        2900.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0620 2601-2636043             0.300  ACRE |    1400.00000         420.00|    1400.00000         420.00|    1450.00000         435.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0630 2601-2640350            96.000  SQ   |      16.30000        1564.80|      16.30000        1564.80|      17.00000        1632.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0640 2601-2642100             2.300  ACRE |      50.00000         115.00|      50.00000         115.00|      51.00000         117.30 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2601-2643110            19.200  MGAL |      60.00000        1152.00|      60.00000        1152.00|      60.00000        1152.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0660 2602-0000020          1825.000  LF   |       1.80000        3285.00|       1.80000        3285.00|       2.00000        3650.00 
  SILT FENCE                              |                             |                             | 
0670 2602-0000030            90.000  LF   |       2.30000         207.00|       2.30000         207.00|       2.40000         216.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0680 2602-0000090           730.000  LF   |       0.01000           7.30|       0.01000           7.30|       0.01000           7.30 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) CO040               |(   3  ) CR120 
                                          |GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC.     |CRAMER AND ASSOC., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000100            30.000  LF   |       0.01000           0.30|       0.01000           0.30|       0.01000           0.30 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       180,066.85|           $       177,596.96|           $       193,698.61 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,658,823.35|           $     3,202,409.35|           $     3,245,342.21 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 014  7 
 
     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) UN059               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; 204'-6 X 44'-0 STEEL    MODULAR BRIDGE 
                                          |                             |                             | 
0010 2104-2710020         10977.000  CY   |       9.45000      103732.65|      10.00000      109770.00|       6.75000       74094.75 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |  193807.17000      193807.17|  102500.00000      102500.00|  125000.00000      125000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           304.000  CY   |      78.27000       23794.08|      30.00000        9120.00|       8.00000        2432.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2404-7775000         46594.000  LB   |       0.98000       45662.12|       1.10000       51253.40|       1.10000       51253.40 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005          3754.000  LB   |       1.00000        3754.00|       1.10000        4129.40|       2.00000        7508.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2412-0000100          1300.000  SY   |       3.03000        3939.00|       6.00000        7800.00|       6.72000        8736.00 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0070 2433-0001072           300.000  LF   |     525.91000      157773.00|     750.00000      225000.00|     712.00000      213600.00 
  CONCRETE DRILLED SHAFT, 72 IN. DIAMETER |                             |                             | 
0080 2433-0003000            75.000  LF   |     535.51000       40163.25|     700.00000       52500.00|       1.00000          75.00 
  DEMONSTRATION SHAFT                     |                             |                             | 
0090 2501-0201057          1920.000  LF   |      40.21000       77203.20|      45.00000       86400.00|      55.00000      105600.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2507-3250005          3295.000  SY   |       2.04000        6721.80|       3.50000       11532.50|       2.50000        8237.50 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061          3209.000  TON  |      49.22000      157946.98|      41.00000      131569.00|      38.50000      123546.50 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2526-8285000                    LUMP |    6930.09000        6930.09|    7000.00000        7000.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |  347013.24000      347013.24|  360000.00000      360000.00|  350000.00000      350000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             2.000  EACH |   87627.14000      175254.28|   75000.00000      150000.00|  100000.00000      200000.00 
  ('EACH' ITEM) ABUTMENT STEM             |                             |                             | 
0150 2599-9999005             4.000  EACH |   30432.84000      121731.36|   25000.00000      100000.00|   25000.00000      100000.00 
  ('EACH' ITEM) ABUTMENT WINGWALL         |                             |                             | 
0160 2599-9999005             4.000  EACH |   24484.52000       97938.08|   25000.00000      100000.00|   40000.00000      160000.00 
  ('EACH' ITEM) EXTERIOR APPROACH SLAB    |                             |                             | 
0170 2599-9999005             4.000  EACH |   55396.08000      221584.32|   71200.00000      284800.00|  100000.00000      400000.00 
  ('EACH' ITEM) EXTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 1                                |                             |                             | 
0180 2599-9999005             2.000  EACH |   66911.63000      133823.26|   71200.00000      142400.00|  125000.00000      250000.00 
  ('EACH' ITEM) EXTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 2                                |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) UN059               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999005             4.000  EACH |   23768.22000       95072.88|   25000.00000      100000.00|   30000.00000      120000.00 
  ('EACH' ITEM) INTERIOR APPROACH SLAB    |                             |                             | 
0200 2599-9999005             8.000  EACH |   63148.14000      505185.12|   71200.00000      569600.00|   80000.00000      640000.00 
  ('EACH' ITEM) INTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 1                                |                             |                             | 
0210 2599-9999005             4.000  EACH |   61819.95000      247279.80|   71200.00000      284800.00|   80000.00000      320000.00 
  ('EACH' ITEM) INTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 2                                |                             |                             | 
0220 2599-9999005             2.000  EACH |  123401.86000      246803.72|  100000.00000      200000.00|  110000.00000      220000.00 
  ('EACH' ITEM) PIER CAP                  |                             |                             | 
0230 2599-9999005             4.000  EACH |   34110.40000      136441.60|   50000.00000      200000.00|   30000.00000      120000.00 
  ('EACH' ITEM) PIER COLUMN               |                             |                             | 
0240 2599-9999005             2.000  EACH |   14099.97000       28199.94|   20000.00000       40000.00|   23000.00000       46000.00 
  ('EACH' ITEM) SLEEPER SLAB              |                             |                             | 
0250 2599-9999018          1300.000  SY   |       9.45000       12285.00|       7.06000        9178.00|       6.00000        7800.00 
  ('SQUARE YARDS' ITEM) PAVEMENT SURFACE  |                             |                             | 
  REPAIR                                  |                             |                             | 
0260 2601-2638620            70.000  SY   |      72.25000        5057.50|      75.00000        5250.00|      41.00000        2870.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     3,195,097.44|           $     3,344,602.30|           $     3,659,753.15 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0211; A 8'-0 X 5'-0 REINFORCED CONCRETE FLUME 
                                          |                             |                             | 
0270 2402-2720000           355.000  CY   |      15.75000        5591.25|      14.75000        5236.25|      15.00000        5325.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0280 2403-0100020            83.400  CY   |     555.29000       46311.19|     445.00000       37113.00|     450.00000       37530.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0290 2404-7775000         14284.000  LB   |       0.87000       12427.08|       0.98000       13998.32|       1.00000       14284.00 
  REINFORCING STEEL                       |                             |                             | 
0300 2526-8285000                    LUMP |    2887.54000        2887.54|    3000.00000        3000.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $        67,217.06|           $        59,347.57|           $        60,139.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0310 2101-0850001             1.000  ACRE |   27625.04000       27625.04|    4800.00000        4800.00|    4800.00000        4800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0320 2102-2710070          6542.000  CY   |      10.47000       68494.74|       5.85000       38270.70|       5.85000       38270.70 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0330 2102-2712015            10.000  CY   |      23.10000         231.00|      15.50000         155.00|      15.50000         155.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) UN059               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2102-4560000            21.500  STA  |     206.13000        4431.80|     100.00000        2150.00|     136.38000        2932.17 
  LOCATING TILE LINES                     |                             |                             | 
0350 2105-8425011            41.000  CY   |       4.20000         172.20|      14.00000         574.00|      14.00000         574.00 
  TOPSOIL, SPREAD                         |                             |                             | 
0360 2105-8425015          2098.000  CY   |       4.20000        8811.60|      14.00000       29372.00|      14.00000       29372.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0370 2113-0001100           222.000  SY   |       5.20000        1154.40|       4.00000         888.00|       3.50000         777.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0380 2115-0100000           253.000  CY   |      51.93000       13138.29|      45.00000       11385.00|      40.00000       10120.00 
  MODIFIED SUBBASE                        |                             |                             | 
0390 2121-7425010            68.800  TON  |      26.72000        1838.34|      40.00000        2752.00|      40.00000        2752.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0400 2122-5190501           163.800  SY   |      89.90000       14725.62|     125.00000       20475.00|     125.00000       20475.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0410 2122-5500060           484.800  SY   |      42.98000       20836.70|      41.00000       19876.80|      41.00000       19876.80 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0420 2123-7450000             4.290  STA  |     309.75000        1328.83|     575.00000        2466.75|     575.00000        2466.75 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0430 2214-5145150           206.000  SY   |      17.64000        3633.84|      16.80000        3460.80|      16.80000        3460.80 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0440 2301-1033095            28.900  SY   |      69.74000        2015.49|     250.00000        7225.00|     175.00000        5057.50 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0450 2303-0033504            22.300  TON  |     304.50000        6790.35|     290.00000        6467.00|     290.00000        6467.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0460 2303-0246422             1.400  TON  |     603.76000         845.26|     575.00000         805.00|     575.00000         805.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0480 2503-0500400             4.000  EACH |    1965.40000        7861.60|    3500.00000       14000.00|    3500.00000       14000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0490 2505-4008120           240.000  LF   |       4.20000        1008.00|       6.00000        1440.00|       5.00000        1200.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0500 2505-4008300           125.000  LF   |      17.33000        2166.25|      15.00000        1875.00|      16.50000        2062.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) UN059               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2505-4008400             4.000  EACH |    1470.02000        5880.08|    1800.00000        7200.00|    1400.00000        5600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0520 2505-4021010             4.000  EACH |     315.00000        1260.00|     200.00000         800.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0530 2505-4021700             4.000  EACH |    1890.03000        7560.12|    1800.00000        7200.00|    1800.00000        7200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0540 2507-3250005           165.000  SY   |       3.15000         519.75|       2.50000         412.50|       3.41000         562.65 
  ENGINEERING FABRIC                      |                             |                             | 
0550 2507-6800061           160.000  TON  |      47.25000        7560.00|      45.00000        7200.00|      61.37000        9819.20 
  REVETMENT, CLASS E                      |                             |                             | 
0560 2510-6745850           230.000  SY   |      25.13000        5779.90|      10.00000        2300.00|       7.00000        1610.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0570 2518-6910000             2.000  EACH |     330.75000         661.50|     100.00000         200.00|     315.00000         630.00 
  SAFETY CLOSURE                          |                             |                             | 
0580 2527-9263109             7.470  STA  |      87.15000         651.01|     150.00000        1120.50|      83.00000         620.01 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2528-8445110                    LUMP |     882.01000         882.01|    3000.00000        3000.00|    2210.00000        2210.00 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
0610 2601-2636015             2.000  ACRE |    1627.52000        3255.04|    1408.40000        2816.80|    1408.40000        2816.80 
  NATIVE GRASS SEEDING                    |                             |                             | 
0620 2601-2636043             0.300  ACRE |    2100.03000         630.01|    1400.00000         420.00|    1400.00000         420.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0630 2601-2640350            96.000  SQ   |      14.70000        1411.20|      16.30000        1564.80|      16.30000        1564.80 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0640 2601-2642100             2.300  ACRE |     367.50000         845.25|      50.00000         115.00|      50.00000         115.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2601-2643110            19.200  MGAL |      60.00000        1152.00|      60.00000        1152.00|      60.00000        1152.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0660 2602-0000020          1825.000  LF   |       3.15000        5748.75|       1.80000        3285.00|       1.80000        3285.00 
  SILT FENCE                              |                             |                             | 
0670 2602-0000030            90.000  LF   |       3.15000         283.50|       2.30000         207.00|       2.30000         207.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0680 2602-0000090           730.000  LF   |       1.05000         766.50|       2.00000        1460.00|       0.01000           7.30 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA800               |(   5  ) UN059               |(   6  ) JE200 
                                          |HAWKINS CONSTRUCTION CO.     |UNITED CONTRACTORS INC. AND  |JENSEN CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000100            30.000  LF   |       1.05000          31.50|       2.00000          60.00|       0.01000           0.30 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       233,387.47|           $       210,351.65|           $       206,044.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,495,701.97|           $     3,614,301.52|           $     3,925,936.43 
==================================================================================================================================== 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KI076               |(      )                     |(      ) 
                                          |KIEWIT INFRASTRUCTURE CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0111; 204'-6 X 44'-0 STEEL    MODULAR BRIDGE 
                                          |                             |                             | 
0010 2104-2710020         10977.000  CY   |       7.00000       76839.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0020 2401-6745625                    LUMP |  375000.00000      375000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           304.000  CY   |      50.00000       15200.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2404-7775000         46594.000  LB   |       1.25000       58242.50|                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2404-7775005          3754.000  LB   |       2.00000        7508.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2412-0000100          1300.000  SY   |       4.00000        5200.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0070 2433-0001072           300.000  LF   |     550.00000      165000.00|                             | 
  CONCRETE DRILLED SHAFT, 72 IN. DIAMETER |                             |                             | 
0080 2433-0003000            75.000  LF   |     510.00000       38250.00|                             | 
  DEMONSTRATION SHAFT                     |                             |                             | 
0090 2501-0201057          1920.000  LF   |      60.00000      115200.00|                             | 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0100 2507-3250005          3295.000  SY   |       3.00000        9885.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061          3209.000  TON  |      45.00000      144405.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0130 2533-4980005                    LUMP |  350000.00000      350000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             2.000  EACH |   35000.00000       70000.00|                             | 
  ('EACH' ITEM) ABUTMENT STEM             |                             |                             | 
0150 2599-9999005             4.000  EACH |   25000.00000      100000.00|                             | 
  ('EACH' ITEM) ABUTMENT WINGWALL         |                             |                             | 
0160 2599-9999005             4.000  EACH |   20000.00000       80000.00|                             | 
  ('EACH' ITEM) EXTERIOR APPROACH SLAB    |                             |                             | 
0170 2599-9999005             4.000  EACH |  120000.00000      480000.00|                             | 
  ('EACH' ITEM) EXTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 1                                |                             |                             | 
0180 2599-9999005             2.000  EACH |  120000.00000      240000.00|                             | 
  ('EACH' ITEM) EXTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 2                                |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KI076               |(      )                     |(      ) 
                                          |KIEWIT INFRASTRUCTURE CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2599-9999005             4.000  EACH |   25000.00000      100000.00|                             | 
  ('EACH' ITEM) INTERIOR APPROACH SLAB    |                             |                             | 
0200 2599-9999005             8.000  EACH |   85000.00000      680000.00|                             | 
  ('EACH' ITEM) INTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 1                                |                             |                             | 
0210 2599-9999005             4.000  EACH |   75000.00000      300000.00|                             | 
  ('EACH' ITEM) INTERIOR SUPERSTRUCTURE   |                             |                             | 
  MODULE 2                                |                             |                             | 
0220 2599-9999005             2.000  EACH |   35000.00000       70000.00|                             | 
  ('EACH' ITEM) PIER CAP                  |                             |                             | 
0230 2599-9999005             4.000  EACH |   30000.00000      120000.00|                             | 
  ('EACH' ITEM) PIER COLUMN               |                             |                             | 
0240 2599-9999005             2.000  EACH |   12000.00000       24000.00|                             | 
  ('EACH' ITEM) SLEEPER SLAB              |                             |                             | 
0250 2599-9999018          1300.000  SY   |      10.00000       13000.00|                             | 
  ('SQUARE YARDS' ITEM) PAVEMENT SURFACE  |                             |                             | 
  REPAIR                                  |                             |                             | 
0260 2601-2638620            70.000  SY   |     115.00000        8050.00|                             | 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $     3,655,779.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0211; A 8'-0 X 5'-0 REINFORCED CONCRETE FLUME 
                                          |                             |                             | 
0270 2402-2720000           355.000  CY   |      40.00000       14200.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0280 2403-0100020            83.400  CY   |     600.00000       50040.00|                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0290 2404-7775000         14284.000  LB   |       1.00000       14284.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0300 2526-8285000                    LUMP |   10000.00000       10000.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
     SECTION TOTALS                       |           $        88,524.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 
                                          |                             |                             | 
0310 2101-0850001             1.000  ACRE |   10000.00000       10000.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0320 2102-2710070          6542.000  CY   |      11.00000       71962.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0330 2102-2712015            10.000  CY   |      75.00000         750.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KI076               |(      )                     |(      ) 
                                          |KIEWIT INFRASTRUCTURE CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2102-4560000            21.500  STA  |     520.00000       11180.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0350 2105-8425011            41.000  CY   |      20.00000         820.00|                             | 
  TOPSOIL, SPREAD                         |                             |                             | 
0360 2105-8425015          2098.000  CY   |       8.00000       16784.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0370 2113-0001100           222.000  SY   |       3.00000         666.00|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0380 2115-0100000           253.000  CY   |      50.00000       12650.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0390 2121-7425010            68.800  TON  |      50.00000        3440.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0400 2122-5190501           163.800  SY   |      85.00000       13923.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0410 2122-5500060           484.800  SY   |      50.00000       24240.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0420 2123-7450000             4.290  STA  |     400.00000        1716.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0430 2214-5145150           206.000  SY   |      20.00000        4120.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0440 2301-1033095            28.900  SY   |     100.00000        2890.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0450 2303-0033504            22.300  TON  |     340.00000        7582.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0460 2303-0246422             1.400  TON  |     660.00000         924.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0480 2503-0500400             4.000  EACH |    2000.00000        8000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0490 2505-4008120           240.000  LF   |       6.00000        1440.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0500 2505-4008300           125.000  LF   |      20.00000        2500.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KI076               |(      )                     |(      ) 
                                          |KIEWIT INFRASTRUCTURE CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2505-4008400             4.000  EACH |    1600.00000        6400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0520 2505-4021010             4.000  EACH |     350.00000        1400.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0530 2505-4021700             4.000  EACH |    2100.00000        8400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0540 2507-3250005           165.000  SY   |       3.00000         495.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0550 2507-6800061           160.000  TON  |      50.00000        8000.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0560 2510-6745850           230.000  SY   |      20.00000        4600.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0570 2518-6910000             2.000  EACH |     500.00000        1000.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0580 2527-9263109             7.470  STA  |     100.00000         747.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0590 2528-8445110                    LUMP |    5000.00000        5000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2601-2634100             2.000  ACRE |     700.00000        1400.00|                             | 
  MULCHING                                |                             |                             | 
0610 2601-2636015             2.000  ACRE |    1600.00000        3200.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0620 2601-2636043             0.300  ACRE |    1600.00000         480.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0630 2601-2640350            96.000  SQ   |      19.00000        1824.00|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0640 2601-2642100             2.300  ACRE |     100.00000         230.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0650 2601-2643110            19.200  MGAL |      60.00000        1152.00|                             | 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0660 2602-0000020          1825.000  LF   |       3.00000        5475.00|                             | 
  SILT FENCE                              |                             |                             | 
0670 2602-0000030            90.000  LF   |       3.00000         270.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0680 2602-0000090           730.000  LF   |       1.00000         730.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  014                             Contract ID:  78-0061-114                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) KI076               |(      )                     |(      ) 
                                          |KIEWIT INFRASTRUCTURE CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2602-0000100            30.000  LF   |       1.00000          30.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       246,420.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,990,723.50|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  015  1 
 
     Bid  Order:  015                         Contract ID:  82-1827-002-C               Primary County:  SCOTT 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   IOWA BRIDGE & CULVERT, L.C. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  EDP-1827(002)--7Y-82 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  SCOTT              Prj Awd Amt: $2,792,984.67 
          Route:  CREDIT ISLAND PED BR 
       Location:  CITY OF DAVENPORT 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      IOWA BRIDGE & CULVERT, L.C. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,792,984.67     100.00  % 
   2   GE116          GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES                               $  2,805,938.37     100.46  % 
   3   CI101          HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.                            $  2,897,545.52     103.74  % 
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     Bid Order:  015                             Contract ID:  82-1827-002-C                 Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GE116               |(   3  ) CI101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 795'-0 X 14'-0 PEDESTRIAN PPCB BRIDGE - BASE BID 
                                          |                             |                             | 
0010 2101-0850001             0.250  ACRE |   21115.00000        5278.75|   16100.00000        4025.00|    8086.50000        2021.63 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425071           164.000  CY   |      45.00000        7380.00|      56.00000        9184.00|      52.61000        8628.04 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070         10228.000  CY   |      18.13000      185433.64|      20.00000      204560.00|      11.63000      118951.64 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2713070            56.200  CY   |      10.30000         578.86|      29.00000        1629.80|      26.56000        1492.67 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0050 2105-8425015           655.000  CY   |      14.94000        9785.70|      11.00000        7205.00|       9.55000        6255.25 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0425020           144.500  CY   |      20.00000        2890.00|      22.50000        3251.25|       5.00000         722.50 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0070 2107-0875000         10020.000  CY   |       1.80000       18036.00|       0.55000        5511.00|       0.01000         100.20 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0080 2123-7450020            12.520  STA  |     566.50000        7092.58|     411.00000        5145.72|     199.42000        2496.74 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2301-0685550           115.400  SY   |      85.00000        9809.00|     111.00000       12809.40|      85.00000        9809.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0100 2401-6750001                    LUMP |     500.00000         500.00|    2220.00000        2220.00|     934.35000         934.35 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0110 2402-2720000           205.600  CY   |      30.00000        6168.00|      23.00000        4728.80|      40.00000        8224.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0120 2403-0100010           526.300  CY   |     650.00000      342095.00|     533.00000      280517.90|     750.00000      394725.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0130 2404-7775000         12234.000  LB   |       0.87000       10643.58|       0.90000       11010.60|       2.50000       30585.00 
  REINFORCING STEEL                       |                             |                             | 
0140 2404-7775005         80726.000  LB   |       0.82000       66195.32|       0.95000       76689.70|       1.00000       80726.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0150 2407-0550000             3.000  EACH |   28000.00000       84000.00|   20000.00000       60000.00|   19000.00000       57000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A 22'-6 INCH                  |                             |                             | 
0160 2407-0550000             4.000  EACH |   12000.00000       48000.00|   18000.00000       72000.00|   20000.00000       80000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, B 24'-11 INCH                 |                             |                             | 
0170 2407-0550000             4.000  EACH |   12000.00000       48000.00|   18000.00000       72000.00|   22000.00000       88000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, C 28'-11 INCH                 |                             |                             | 
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     Bid Order:  015                             Contract ID:  82-1827-002-C                 Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GE116               |(   3  ) CI101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2407-0550000             4.000  EACH |   19000.00000       76000.00|   30500.00000      122000.00|   29000.00000      116000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, D 49'-2 INCH                  |                             |                             | 
0190 2407-0550000             4.000  EACH |   19000.00000       76000.00|   30500.00000      122000.00|   28500.00000      114000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, E 48'-3 INCH                  |                             |                             | 
0200 2407-0550000             4.000  EACH |   18000.00000       72000.00|   30500.00000      122000.00|   27500.00000      110000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, F 45'-2 INCH                  |                             |                             | 
0210 2407-0550000             4.000  EACH |   12000.00000       48000.00|   14000.00000       56000.00|   19000.00000       76000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, G 20'-9 INCH                  |                             |                             | 
0220 2407-0550000             4.000  EACH |   10000.00000       40000.00|   14000.00000       56000.00|   16500.00000       66000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, H 15'-11 INCH                 |                             |                             | 
0230 2407-0563045             2.000  EACH |   10000.00000       20000.00|   13000.00000       26000.00|    9500.00000       19000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC45                         |                             |                             | 
0240 2407-0563095             6.000  EACH |   20000.00000      120000.00|   21000.00000      126000.00|   17500.00000      105000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC95                         |                             |                             | 
0250 2407-0563105             4.000  EACH |   24000.00000       96000.00|   22000.00000       88000.00|   18500.00000       74000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC105                        |                             |                             | 
0260 2407-0563120             4.000  EACH |   26000.00000      104000.00|   26000.00000      104000.00|   22500.00000       90000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0270 2408-7800000         35564.000  LB   |       5.00000      177820.00|       3.25000      115583.00|       5.00000      177820.00 
  STRUCTURAL STEEL                        |                             |                             | 
0280 2413-1200000            50.000  LF   |     200.00000       10000.00|     232.00000       11600.00|     175.00000        8750.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 
0290 2414-6460000          1596.000  LF   |     235.00000      375060.00|     202.00000      322392.00|     225.00000      359100.00 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0300 2501-0201057          3235.000  LF   |      57.00000      184395.00|      56.00000      181160.00|      50.00000      161750.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0310 2501-6335010            40.000  LF   |      40.00000        1600.00|      70.00000        2800.00|      75.00000        3000.00 
  PREBORED HOLES                          |                             |                             | 
0320 2502-2308100            40.000  LF   |      75.00000        3000.00|      21.00000         840.00|      25.00000        1000.00 
  TRENCH DRAIN                            |                             |                             | 
0330 2502-8220197             1.000  EACH |     175.00000         175.00|     222.00000         222.00|     300.00000         300.00 
  SUBDRAIN OUTLET (RF-19F)                |                             |                             | 
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     Bid Order:  015                             Contract ID:  82-1827-002-C                 Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GE116               |(   3  ) CI101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2507-3250005           172.000  SY   |       2.00000         344.00|       1.10000         189.20|       3.91000         672.52 
  ENGINEERING FABRIC                      |                             |                             | 
0350 2507-6800061          2568.800  TON  |      50.00000      128440.00|      48.40000      124329.92|      48.30000      124073.04 
  REVETMENT, CLASS E                      |                             |                             | 
0360 2510-6745850           249.000  SY   |      35.00000        8715.00|      11.00000        2739.00|       9.59000        2387.91 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0370 2511-0301600           661.000  SY   |      45.00000       29745.00|      44.00000       29084.00|      39.22000       25924.42 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 6  |                             |                             | 
  IN.                                     |                             |                             | 
0380 2511-0302600           154.000  SY   |      77.25000       11896.50|      60.00000        9240.00|      60.00000        9240.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 6 IN.                         |                             |                             | 
0390 2511-7528100            20.000  SF   |      77.25000        1545.00|      28.00000         560.00|      50.00000        1000.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0400 2518-6910000             2.000  EACH |     247.20000         494.40|     267.00000         534.00|     240.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0410 2519-3760000             6.000  EACH |     500.00000        3000.00|     278.00000        1668.00|     950.00000        5700.00 
  ENTRANCE BOLLARD                        |                             |                             | 
0420 2523-0000200          2602.000  LF   |       7.21000       18760.42|       8.00000       20816.00|      14.39000       37442.78 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0430 2523-0000310            89.000  EACH |     417.15000       37126.35|     450.00000       40050.00|     351.72000       31303.08 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0440 2528-8445110                    LUMP |    2067.36000        2067.36|    2220.00000        2220.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2528-8445113             6.000  EACH |     600.00000        3600.00|     600.00000        3600.00|     600.00000        3600.00 
  FLAGGERS                                |                             |                             | 
0460 2533-4980005                    LUMP |  285000.00000      285000.00|  275000.00000      275000.00|  275000.00000      275000.00 
  MOBILIZATION                            |                             |                             | 
0470 2601-2634100             0.990  ACRE |     700.00000         693.00|     700.00000         693.00|     700.00000         693.00 
  MULCHING                                |                             |                             | 
0480 2601-2636043             1.610  ACRE |     489.25000         787.69|     528.00000         850.08|     475.00000         764.75 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0490 2601-2638352           272.000  SQ   |      13.91000        3783.52|      15.00000        4080.00|      13.50000        3672.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0500 2602-0000020           600.000  LF   |       1.75000        1050.00|       2.00000        1200.00|       2.00000        1200.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     2,792,984.67|           $     2,805,938.37|           $     2,897,545.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ADDED OPTION - A 
                                          |                             |                             | 
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     Bid Order:  015                             Contract ID:  82-1827-002-C                 Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GE116               |(   3  ) CI101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2403-0100010            81.700  CY   |                             |                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0520 2404-7775000           119.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0530 2404-7775005         24064.000  LB   |                             |                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0540 2407-0550000             1.000  EACH |                             |                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, 22'-6 INCH                    |                             |                             | 
0550 2407-0550000             4.000  EACH |                             |                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, 48'-3 INCH                    |                             |                             | 
0560 2407-0563120             4.000  EACH |                             |                             | 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTC120                        |                             |                             | 
0570 2408-7800000          2518.000  LB   |                             |                             | 
  STRUCTURAL STEEL                        |                             |                             | 
0580 2414-6460000             2.000  LF   |                             |                             | 
  ORNAMENTAL METAL RAILING                |                             |                             | 
0590 2523-0000200             2.000  LF   |                             |                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ADDED OPTION - B 
                                          |                             |                             | 
0600 2523-0000200          2602.000  LF   |                             |                             | 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0610 2523-0000400             1.000  EACH |                             |                             | 
  CONTROL CABINET                         |                             |                             | 
0620 2599-9999005            82.000  EACH |                             |                             | 
  ('EACH' ITEM) DECK LIGHT                |                             |                             | 
0630 2599-9999005            18.000  EACH |                             |                             | 
  ('EACH' ITEM) FLOOD LIGHT               |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ADDED OPTION - C 
                                          |                             |                             | 
0640 2599-9999005             4.000  EACH |                             |                             | 
  ('EACH' ITEM) BENCH                     |                             |                             | 
0650 2599-9999005             2.000  EACH |                             |                             | 
  ('EACH' ITEM) BIKE RACK                 |                             |                             | 
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     Bid Order:  015                             Contract ID:  82-1827-002-C                 Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO081               |(   2  ) GE116               |(   3  ) CI101 
                                          |IOWA BRIDGE & CULVERT, L.C.  |GENERAL CONSTRUCTORS OF THE  |CIVIL CONSTRUCTORS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0660 2599-9999005             6.000  EACH |                             |                             | 
  ('EACH' ITEM) DISPLAY BOARD             |                             |                             | 
0670 2599-9999005             4.000  EACH |                             |                             | 
  ('EACH' ITEM) TRASH RECEPTACLE          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,792,984.67|           $     2,805,938.37|           $     2,897,545.52 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  016  1 
 
     Bid  Order:  016                         Contract ID:  84-0753-047                 Primary County:  SIOUX 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   90 WORK DAYS      Late Start Date:  05/23/11 
 
 
        Project:  FSSN-075-3(47)--3T-84 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  SIOUX              Prj Awd Amt: $777,764.80 
          Route:  U.S. 75 
       Location:  OVER BURR OAK CREEK 
                  3.1 MILES N. OF THE N. JCT. US 18 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    777,764.80     100.00  % 
   2   DU122          DUININCK, INC.                                                             $    933,761.93     120.05  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    942,525.10     121.18  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $  1,010,974.33     129.98  % 
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     Bid Order:  016                             Contract ID:  84-0753-047                   Primary County:  SIOUX 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) DU122               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |DUININCK, INC.               |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 113; A 150'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   45000.00000       45000.00|   51600.00000       51600.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000           128.000  CY   |      12.00000        1536.00|       5.60000         716.80|      25.00000        3200.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000            69.000  CY   |      90.00000        6210.00|       5.20000         358.80|     300.00000       20700.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           537.600  CY   |     280.00000      150528.00|     352.00000      189235.20|     475.00000      255360.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005        120308.000  LB   |       0.78000       93840.24|       1.05000      126323.40|       0.88000      105871.04 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424110           322.000  LF   |      54.00000       17388.00|      85.00000       27370.00|      58.00000       18676.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0070 2501-0201042           990.000  LF   |      26.00000       25740.00|      38.00000       37620.00|      32.00000       31680.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201253          2080.000  LF   |      31.00000       64480.00|      43.65000       90792.00|      37.50000       78000.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0090 2501-5478053           570.000  LF   |      70.00000       39900.00|      95.00000       54150.00|      45.00000       25650.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0100 2501-6335010           180.000  LF   |      25.00000        4500.00|      27.00000        4860.00|      24.00000        4320.00 
  PREBORED HOLES                          |                             |                             | 
0110 2507-3250005          1487.000  SY   |       3.00000        4461.00|       2.00000        2974.00|       3.00000        4461.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          1447.000  TON  |      29.00000       41963.00|      27.00000       39069.00|      35.00000       50645.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2533-4980005                    LUMP |   35000.00000       35000.00|   47840.00000       47840.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       530,546.24|           $       672,909.20|           $       703,563.04 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2101-0850001             1.200  ACRE |     700.00000         840.00|     100.00000         120.00|     200.00000         240.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-0425070           127.000  TON  |      23.00000        2921.00|      35.00000        4445.00|      30.00000        3810.00 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2710070          5287.000  CY   |      10.08000       53292.96|       8.50000       44939.50|       9.50000       50226.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0170 2104-2710020           390.000  CY   |       3.00000        1170.00|       5.00000        1950.00|       5.00000        1950.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
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     Bid Order:  016                             Contract ID:  84-0753-047                   Primary County:  SIOUX 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) DU122               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |DUININCK, INC.               |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2105-8425015          1675.000  CY   |       4.75000        7956.25|       5.00000        8375.00|       6.00000       10050.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2121-7425020            17.100  TON  |      26.00000         444.60|      30.00000         513.00|      32.00000         547.20 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0200 2122-5190501            62.200  SY   |      97.00000        6033.40|      95.00000        5909.00|      58.00000        3607.60 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0210 2122-5500060           400.000  SY   |      47.49000       18996.00|      40.00000       16000.00|      46.11000       18444.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0220 2123-7450000             5.300  STA  |     255.00000        1351.50|     500.00000        2650.00|     250.00000        1325.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2214-5145150           495.200  SY   |      18.25000        9037.40|       6.25000        3095.00|       5.00000        2476.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0240 2301-0690250           497.600  SY   |     143.00000       71156.80|     185.00000       92056.00|     155.00000       77128.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0250 2303-0043500            56.000  TON  |     143.00000        8008.00|     130.00000        7280.00|     141.00000        7896.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0260 2303-0246422             3.300  TON  |     560.00000        1848.00|     850.00000        2805.00|     550.00000        1815.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0270 2303-6911000                    LUMP |    1175.00000        1175.00|     500.00000         500.00|    1175.00000        1175.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0280 2412-0000100          1221.000  SY   |       3.25000        3968.25|       5.50000        6715.50|       3.50000        4273.50 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0290 2503-0500400             2.000  EACH |    2550.00000        5100.00|    3000.00000        6000.00|    2500.00000        5000.00 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0300 2505-4008120           276.000  LF   |       4.00000        1104.00|       5.00000        1380.00|       2.50000         690.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0310 2505-4008300           137.500  LF   |      14.48000        1991.00|      11.00000        1512.50|      11.00000        1512.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0320 2505-4008400             4.000  EACH |    1450.00000        5800.00|    1500.00000        6000.00|    1450.00000        5800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0325 2505-4021010             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0330 2505-4021700             4.000  EACH |    1850.00000        7400.00|    1900.00000        7600.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  4 
 
     Bid Order:  016                             Contract ID:  84-0753-047                   Primary County:  SIOUX 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) DU122               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |DUININCK, INC.               |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2510-6745850           522.000  SY   |       9.00000        4698.00|      15.00000        7830.00|       6.00000        3132.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000             2.000  EACH |     300.00000         600.00|     250.00000         500.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0360 2519-3280000           519.000  LF   |       2.76000        1432.44|       4.75000        2465.25|       4.75000        2465.25 
  FENCE, FIELD                            |                             |                             | 
0370 2519-3300400            22.000  EACH |     135.00000        2970.00|     120.00000        2640.00|     120.00000        2640.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0380 2527-9263109          1251.220  STA  |       8.90000       11135.86|       9.00000       11260.98|      10.50000       13137.81 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    5000.00000        5000.00|    4500.00000        4500.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2529-5070110            16.000  SY   |     230.00000        3680.00|     220.00000        3520.00|      85.00000        1360.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0410 2529-8174010            16.000  SY   |      76.00000        1216.00|      75.00000        1200.00|      15.00000         240.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0420 2601-2634100             1.400  ACRE |     700.00000         980.00|     700.00000         980.00|     700.00000         980.00 
  MULCHING                                |                             |                             | 
0430 2601-2636043             1.400  ACRE |    1050.00000        1470.00|     975.00000        1365.00|     975.00000        1365.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0440 2602-0000020          1313.000  LF   |       1.70000        2232.10|       2.00000        2626.00|       1.90000        2494.70 
  SILT FENCE                              |                             |                             | 
0450 2602-0000030            60.000  LF   |       5.00000         300.00|       3.50000         210.00|       3.50000         210.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0460 2602-0000090           650.000  LF   |       1.00000         650.00|       1.00000         650.00|       0.10000          65.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0470 2602-0000100            60.000  LF   |       1.00000          60.00|       1.00000          60.00|       0.10000           6.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       247,218.56|           $       260,852.73|           $       238,962.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       777,764.80|           $       933,761.93|           $       942,525.10 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 016  5 
 
     Bid Order:  016                             Contract ID:  84-0753-047                   Primary County:  SIOUX 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 113; A 150'-0 X 40' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2401-6745625                    LUMP |   87000.00000       87000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0020 2402-2720000           128.000  CY   |      20.00000        2560.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2402-2721000            69.000  CY   |     300.00000       20700.00|                             | 
  EXCAVATION, CLASS 21                    |                             |                             | 
0040 2403-0100010           537.600  CY   |     400.00000      215040.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775005        120308.000  LB   |       0.77000       92637.16|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0060 2414-6424110           322.000  LF   |      53.00000       17066.00|                             | 
  CONCRETE BARRIER RAILING                |                             |                             | 
0070 2501-0201042           990.000  LF   |      32.00000       31680.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0080 2501-0201253          2080.000  LF   |      40.00000       83200.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0090 2501-5478053           570.000  LF   |     100.00000       57000.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0100 2501-6335010           180.000  LF   |      30.00000        5400.00|                             | 
  PREBORED HOLES                          |                             |                             | 
0110 2507-3250005          1487.000  SY   |       2.00000        2974.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061          1447.000  TON  |      30.00000       43410.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2533-4980005                    LUMP |  120000.00000      120000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       778,667.16|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0140 2101-0850001             1.200  ACRE |    1000.00000        1200.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0150 2102-0425070           127.000  TON  |      34.00000        4318.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0160 2102-2710070          5287.000  CY   |       9.00000       47583.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0170 2104-2710020           390.000  CY   |       3.00000        1170.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  016                             Contract ID:  84-0753-047                   Primary County:  SIOUX 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2105-8425015          1675.000  CY   |       4.00000        6700.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2121-7425020            17.100  TON  |      30.00000         513.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0200 2122-5190501            62.200  SY   |      95.00000        5909.00|                             | 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0210 2122-5500060           400.000  SY   |      46.11000       18444.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0220 2123-7450000             5.300  STA  |     200.00000        1060.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2214-5145150           495.200  SY   |       8.00000        3961.60|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0240 2301-0690250           497.600  SY   |     140.00000       69664.00|                             | 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0250 2303-0043500            56.000  TON  |     141.00000        7896.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0260 2303-0246422             3.300  TON  |     550.00000        1815.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0270 2303-6911000                    LUMP |    1175.00000        1175.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0280 2412-0000100          1221.000  SY   |       3.00000        3663.00|                             | 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0290 2503-0500400             2.000  EACH |    2500.00000        5000.00|                             | 
  BRIDGE END DRAIN, RF-40                 |                             |                             | 
0300 2505-4008120           276.000  LF   |       3.00000         828.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0310 2505-4008300           137.500  LF   |      11.00000        1512.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0320 2505-4008400             4.000  EACH |    1450.00000        5800.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0325 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0330 2505-4021700             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  016                             Contract ID:  84-0753-047                   Primary County:  SIOUX 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2510-6745850           522.000  SY   |       9.00000        4698.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0350 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0360 2519-3280000           519.000  LF   |       2.76000        1432.44|                             | 
  FENCE, FIELD                            |                             |                             | 
0370 2519-3300400            22.000  EACH |     135.00000        2970.00|                             | 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0380 2527-9263109          1251.220  STA  |       8.75000       10948.18|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0390 2528-8445110                    LUMP |    4700.00000        4700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2529-5070110            16.000  SY   |     220.00000        3520.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0410 2529-8174010            16.000  SY   |      75.00000        1200.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0420 2601-2634100             1.400  ACRE |     700.00000         980.00|                             | 
  MULCHING                                |                             |                             | 
0430 2601-2636043             1.400  ACRE |    1050.00000        1470.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0440 2602-0000020          1313.000  LF   |       1.65000        2166.45|                             | 
  SILT FENCE                              |                             |                             | 
0450 2602-0000030            60.000  LF   |       5.00000         300.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0460 2602-0000090           650.000  LF   |       1.00000         650.00|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0470 2602-0000100            60.000  LF   |       1.00000          60.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       232,307.17|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,010,974.33|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  017  1 
 
     Bid  Order:  017                         Contract ID:  86-C086-069                 Primary County:  TAMA 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   5.00 % 
 Letting Status:  CONTRACT SIGNED    by    TAYLOR CONSTRUCTION, INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  BRS-C086(69)--60-86 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  TAMA               Prj Awd Amt: $476,551.60 
          Route:  H AVENUE 
       Location:  OVER DEER CREEK, BETWEEN 260TH ST. & 270TH 
                  ST. IN  SECTION 29-84-15 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    476,551.60     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    492,065.78     103.25  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    532,869.64     111.81  % 
   4   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    553,410.16     116.12  % 
   5   MU181          MUSCATINE BRIDGE CO., INC.                                                 $    595,681.92     124.99  % 
   6   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    617,702.05     129.61  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  017                             Contract ID:  86-C086-069                   Primary County:  TAMA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) CU080 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130'-0 X 30'-6 CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             3.270  ACRE |    1440.00000        4708.80|    1440.00000        4708.80|    1300.00000        4251.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          9925.000  CY   |       7.00000       69475.00|       7.00000       69475.00|       7.00000       69475.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          3060.000  CY   |       2.60000        7956.00|       2.60000        7956.00|       4.00000       12240.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051           750.000  TON  |      15.75000       11812.50|      15.75000       11812.50|      17.00000       12750.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   14000.00000       14000.00|    8675.00000        8675.00|   24000.00000       24000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           220.000  CY   |      26.00000        5720.00|      11.60000        2552.00|      20.00000        4400.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           331.100  CY   |     325.00000      107607.50|     380.00000      125818.00|     375.00000      124162.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775000         76523.000  LB   |       0.80000       61218.40|       0.66000       50505.18|       0.68000       52035.64 
  REINFORCING STEEL                       |                             |                             | 
0090 2414-6424120           282.000  LF   |      55.00000       15510.00|      40.90000       11533.80|      50.00000       14100.00 
  CONCRETE OPEN RAILING                   |                             |                             | 
0095 2417-1040018           180.000  LF   |      24.00000        4320.00|      24.00000        4320.00|      20.00000        3600.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0100 2501-0100010           800.000  LF   |      20.00000       16000.00|      21.70000       17360.00|      25.00000       20000.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0110 2501-0301016          1560.000  LF   |      45.00000       70200.00|      42.15000       65754.00|      55.00000       85800.00 
  PILES, STEEL PIPE, 16 IN. (P10A TYPE 1) |                             |                             | 
0120 2505-4008300           325.000  LF   |      16.00000        5200.00|      16.00000        5200.00|      16.00000        5200.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0130 2505-4008400             4.000  EACH |    1520.00000        6080.00|    1520.00000        6080.00|    1550.00000        6200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0150 2505-4021700             4.000  EACH |    1880.00000        7520.00|    1880.00000        7520.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2507-3250005           400.000  SY   |       2.50000        1000.00|       2.50000        1000.00|       6.00000        2400.00 
  ENGINEERING FABRIC                      |                             |                             | 
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                                                                                                                Run Date: 03/16/11 
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     Bid Order:  017                             Contract ID:  86-C086-069                   Primary County:  TAMA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) CU080 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-6800061          1000.000  TON  |      34.55000       34550.00|      34.55000       34550.00|      34.00000       34000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2518-6910000             3.000  EACH |     260.00000         780.00|     260.00000         780.00|     300.00000         900.00 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    1060.00000        1060.00|    3210.00000        3210.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   25000.00000       25000.00|   46400.00000       46400.00|   41000.00000       41000.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             3.270  ACRE |     700.00000        2289.00|     700.00000        2289.00|     700.00000        2289.00 
  MULCHING                                |                             |                             | 
0220 2601-2636015             3.270  ACRE |     920.00000        3008.40|     950.00000        3106.50|     950.00000        3106.50 
  NATIVE GRASS SEEDING                    |                             |                             | 
0230 2602-0000030           380.000  LF   |       2.20000         836.00|       2.00000         760.00|       2.00000         760.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       476,551.60|           $       492,065.78|           $       532,869.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       476,551.60|           $       492,065.78|           $       532,869.64 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  017                             Contract ID:  86-C086-069                   Primary County:  TAMA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MU181               |(   6  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 130'-0 X 30'-6 CCS BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             3.270  ACRE |    1500.00000        4905.00|    1250.00000        4087.50|    1485.80000        4858.57 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          9925.000  CY   |       7.30000       72452.50|       6.75000       66993.75|       7.22000       71658.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020          3060.000  CY   |       2.75000        8415.00|       3.50000       10710.00|       2.68000        8200.80 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2312-8260051           750.000  TON  |      16.50000       12375.00|      15.40000       11550.00|      16.25000       12187.50 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |   12250.00000       12250.00|   18100.00000       18100.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-2720000           220.000  CY   |      20.00000        4400.00|      18.00000        3960.00|      18.00000        3960.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0070 2403-0100010           331.100  CY   |     435.00000      144028.50|     460.00000      152306.00|     570.00000      188727.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0080 2404-7775000         76523.000  LB   |       0.92000       70401.16|       0.79000       60453.17|       0.79000       60453.17 
  REINFORCING STEEL                       |                             |                             | 
0090 2414-6424120           282.000  LF   |      62.00000       17484.00|      53.00000       14946.00|      57.22000       16136.04 
  CONCRETE OPEN RAILING                   |                             |                             | 
0095 2417-1040018           180.000  LF   |      28.00000        5040.00|      18.50000        3330.00|      24.76000        4456.80 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0100 2501-0100010           800.000  LF   |      24.00000       19200.00|      25.00000       20000.00|      28.00000       22400.00 
  PILES, WOOD (TREATED TIMBER FOUNDATION  |                             |                             | 
  PILES)                                  |                             |                             | 
0110 2501-0301016          1560.000  LF   |      54.00000       84240.00|      58.00000       90480.00|      60.00000       93600.00 
  PILES, STEEL PIPE, 16 IN. (P10A TYPE 1) |                             |                             | 
0120 2505-4008300           325.000  LF   |      16.00000        5200.00|      16.00000        5200.00|      16.51000        5365.75 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0130 2505-4008400             4.000  EACH |    1525.00000        6100.00|    1520.00000        6080.00|    1568.34000        6273.36 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     175.00000         700.00|     175.00000         700.00|     180.57000         722.28 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0150 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1880.00000        7520.00|    1939.79000        7759.16 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2507-3250005           400.000  SY   |       2.50000        1000.00|       6.00000        2400.00|       2.58000        1032.00 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 017  5 
 
     Bid Order:  017                             Contract ID:  86-C086-069                   Primary County:  TAMA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE420               |(   5  ) MU181               |(   6  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |MUSCATINE BRIDGE CO., INC.   |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2507-6800061          1000.000  TON  |      36.00000       36000.00|      33.55000       33550.00|      35.75000       35750.00 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2518-6910000             3.000  EACH |     100.00000         300.00|     260.00000         780.00|      77.39000         232.17 
  SAFETY CLOSURE                          |                             |                             | 
0190 2528-8445110                    LUMP |    3000.00000        3000.00|    1060.00000        1060.00|    2651.83000        2651.83 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2533-4980005                    LUMP |   32000.00000       32000.00|   75320.00000       75320.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634100             3.270  ACRE |     700.00000        2289.00|     700.00000        2289.00|     700.00000        2289.00 
  MULCHING                                |                             |                             | 
0220 2601-2636015             3.270  ACRE |    1000.00000        3270.00|     950.00000        3106.50|     980.22000        3205.32 
  NATIVE GRASS SEEDING                    |                             |                             | 
0230 2602-0000030           380.000  LF   |       2.00000         760.00|       2.00000         760.00|       2.06000         782.80 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       553,410.16|           $       595,681.92|           $       617,702.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       553,410.16|           $       595,681.92|           $       617,702.05 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  018  1 
 
     Bid  Order:  018                         Contract ID:  94-C094-086                 Primary County:  WEBSTER 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/11/11 
 
 
        Project:  BROS-C094(86)--8J-94 
      Work Type:  BRIDGE AND APPROACHES - CCS 
         County:  WEBSTER            Prj Awd Amt: $273,165.60 
          Route:  150TH ST. 
       Location:  OVER SOLDIER CREEK, WEST OF THE NE CORNER OF 
                  SECTION 34-90-28 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    273,165.60     100.00  % 
   2   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    279,304.46     102.24  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    299,428.00     109.61  % 
   4   CH320          CHRISTENSEN BROS., INC.                                                    $    308,450.20     112.91  % 
   5   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    333,402.00     122.05  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  2 
 
     Bid Order:  018                             Contract ID:  94-C094-086                   Primary County:  WEBSTER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GR100               |(   3  ) CU080 
                                          |HERBERGER CONSTR. CO., INC.  |GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80' X 24' THREE SPAN CCS BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          1180.000  CY   |      18.50000       21830.00|      12.50000       14750.00|      17.00000       20060.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           320.000  CY   |       6.60000        2112.00|       3.00000         960.00|       6.00000        1920.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   12000.00000       12000.00|   15000.00000       15000.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           105.000  CY   |      28.00000        2940.00|      20.00000        2100.00|      50.00000        5250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           164.000  CY   |     480.00000       78720.00|     423.00000       69372.00|     525.00000       86100.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         39744.000  LB   |       0.90000       35769.60|       0.89000       35372.16|       0.75000       29808.00 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424124           182.900  LF   |      60.00000       10974.00|      57.00000       10425.30|      50.00000        9145.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2417-1040018           180.000  LF   |      37.00000        6660.00|      25.00000        4500.00|      38.00000        6840.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0090 2501-0201042           500.000  LF   |      34.00000       17000.00|      30.00000       15000.00|      30.00000       15000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-0201253           770.000  LF   |      40.00000       30800.00|      36.00000       27720.00|      40.00000       30800.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0110 2501-5475053           220.500  LF   |      75.00000       16537.50|     140.00000       30870.00|     100.00000       22050.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10A TYPE 3)                |                             |                             | 
0120 2502-8215106            60.000  LF   |      22.00000        1320.00|      28.00000        1680.00|      21.00000        1260.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2502-8215112            60.000  LF   |      25.00000        1500.00|      30.00000        1800.00|      25.00000        1500.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 12 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2505-4008400             2.000  EACH |    1775.00000        3550.00|    1975.00000        3950.00|    1800.00000        3600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00|     300.00000         600.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             2.000  EACH |    1850.00000        3700.00|    1850.00000        3700.00|    1900.00000        3800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           405.000  SY   |       2.50000        1012.50|       3.00000        1215.00|       3.00000        1215.00 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  3 
 
     Bid Order:  018                             Contract ID:  94-C094-086                   Primary County:  WEBSTER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GR100               |(   3  ) CU080 
                                          |HERBERGER CONSTR. CO., INC.  |GRAVES CONSTRUCTION CO., INC |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800061           220.000  TON  |      43.00000        9460.00|      35.00000        7700.00|      40.00000        8800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2518-6910000             2.000  EACH |     100.00000         200.00|     325.00000         650.00|     350.00000         700.00 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    3000.00000        3000.00|    3300.00000        3300.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   13000.00000       13000.00|   28000.00000       28000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000030            80.000  LF   |       6.00000         480.00|       8.00000         640.00|       6.00000         480.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       273,165.60|           $       279,304.46|           $       299,428.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       273,165.60|           $       279,304.46|           $       299,428.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  4 
 
     Bid Order:  018                             Contract ID:  94-C094-086                   Primary County:  WEBSTER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) MI900               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80' X 24' THREE SPAN CCS BRIDGE 
                                          |                             |                             | 
0010 2102-2710070          1180.000  CY   |      16.00000       18880.00|       5.00000        5900.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2104-2710020           320.000  CY   |       6.00000        1920.00|      10.00000        3200.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2401-6745625                    LUMP |   24000.00000       24000.00|   25000.00000       25000.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0040 2402-2720000           105.000  CY   |     120.00000       12600.00|      50.00000        5250.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0050 2403-0100010           164.000  CY   |     520.00000       85280.00|     600.00000       98400.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0060 2404-7775000         39744.000  LB   |       0.80000       31795.20|       1.00000       39744.00| 
  REINFORCING STEEL                       |                             |                             | 
0070 2414-6424124           182.900  LF   |      50.00000        9145.00|      70.00000       12803.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2417-1040018           180.000  LF   |      40.00000        7200.00|      30.00000        5400.00| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0090 2501-0201042           500.000  LF   |      30.00000       15000.00|      31.00000       15500.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0100 2501-0201253           770.000  LF   |      35.00000       26950.00|      40.00000       30800.00| 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0110 2501-5475053           220.500  LF   |     100.00000       22050.00|      80.00000       17640.00| 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10A TYPE 3)                |                             |                             | 
0120 2502-8215106            60.000  LF   |      25.00000        1500.00|      15.00000         900.00| 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0130 2502-8215112            60.000  LF   |      30.00000        1800.00|      20.00000        1200.00| 
  SUBDRAIN, CORRUGATED METAL PIPE, 12 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2505-4008400             2.000  EACH |    1800.00000        3600.00|    1900.00000        3800.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0150 2505-4021010             2.000  EACH |     300.00000         600.00|     300.00000         600.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0160 2505-4021700             2.000  EACH |    1900.00000        3800.00|    2425.00000        4850.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2507-3250005           405.000  SY   |       2.00000         810.00|       3.00000        1215.00| 
  ENGINEERING FABRIC                      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 018  5 
 
     Bid Order:  018                             Contract ID:  94-C094-086                   Primary County:  WEBSTER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CH320               |(   5  ) MI900               |(      ) 
                                          |CHRISTENSEN BROS., INC.      |MINNOWA CONSTR., INC.        | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2507-6800061           220.000  TON  |      40.00000        8800.00|      40.00000        8800.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0190 2518-6910000             2.000  EACH |     200.00000         400.00|     100.00000         200.00| 
  SAFETY CLOSURE                          |                             |                             | 
0200 2528-8445110                    LUMP |    2000.00000        2000.00|    1800.00000        1800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2602-0000030            80.000  LF   |       4.00000         320.00|       5.00000         400.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       308,450.20|           $       333,402.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       308,450.20|           $       333,402.00|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  019  1 
 
     Bid  Order:  019                         Contract ID:  97-C097-104                 Primary County:  WOODBURY 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRAVES CONSTRUCTION CO., INC. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/18/11 
 
 
        Project:  BROS-C097(104)--8J-97 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  WOODBURY           Prj Awd Amt: $331,887.20 
          Route:  180TH STREET 
       Location:  APPROX. 1 MILE EAST OF BUCHANAN AVE. 
                  WOODBURY TWP. SECTION 13 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR100          GRAVES CONSTRUCTION CO., INC.                                              $    331,887.20     100.00  % 
   2   CH320          CHRISTENSEN BROS., INC.                                                    $    380,369.20     114.60  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    383,657.56     115.59  % 
   4   DI360          DIXON CONSTRUCTION CO.                                                     $    386,114.84     116.33  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 019  2 
 
     Bid Order:  019                             Contract ID:  97-C097-104                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    4000.00000        2000.00|    6000.00000        3000.00|    5000.00000        2500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           753.100  CY   |       9.00000        6777.90|      12.00000        9037.20|       5.00000        3765.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           980.900  CY   |       3.00000        2942.70|       6.00000        5885.40|       5.00000        4904.50 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   25000.00000       25000.00|   24000.00000       24000.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000            79.000  CY   |      30.00000        2370.00|     120.00000        9480.00|      25.00000        1975.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           174.000  CY   |     360.00000       62640.00|     480.00000       83520.00|     500.00000       87000.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000           102.000  LB   |       2.00000         204.00|       1.00000         102.00|       1.50000         153.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005         46562.000  LB   |       0.80000       37249.60|       0.80000       37249.60|       0.88000       40974.56 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6424124           182.000  LF   |      50.00000        9100.00|      50.00000        9100.00|      50.00000        9100.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2501-0201042           775.000  LF   |      28.00000       21700.00|      30.00000       23250.00|      40.00000       31000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0110 2501-0201473          1085.000  LF   |      42.00000       45570.00|      55.00000       59675.00|      55.00000       59675.00 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0120 2501-5478073           266.000  LF   |     180.00000       47880.00|     120.00000       31920.00|      65.00000       17290.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0130 2505-4008400             4.000  EACH |    1210.00000        4840.00|    1200.00000        4800.00|    1150.00000        4600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     315.00000        1260.00|     300.00000        1200.00|     300.00000        1200.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0150 2505-4021700             4.000  EACH |    1945.00000        7780.00|    1900.00000        7600.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2507-3250005           700.000  SY   |       3.00000        2100.00|       2.00000        1400.00|       3.00000        2100.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           590.000  TON  |      31.00000       18290.00|      35.00000       20650.00|      35.00000       20650.00 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2518-6910000             2.000  EACH |     300.00000         600.00|     100.00000         200.00|      50.00000         100.00 
  SAFETY CLOSURE                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  019                             Contract ID:  97-C097-104                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR100               |(   2  ) CH320               |(   3  ) GO020 
                                          |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2519-4200010           380.000  LF   |      12.00000        4560.00|       8.00000        3040.00|      12.00000        4560.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  BARBED WIRE                             |                             |                             | 
0200 2528-8445110                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   22000.00000       22000.00|   35000.00000       35000.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999020           210.000  TON  |      16.00000        3360.00|      25.00000        5250.00|      20.00000        4200.00 
  ('TONS' ITEM) MODIFIED CLASS C GRAVEL   |                             |                             | 
0230 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00|     700.00000         350.00 
  MULCHING                                |                             |                             | 
0240 2601-2642100             0.500  ACRE |     900.00000         450.00|    1000.00000         500.00|    1000.00000         500.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2602-0000020           580.000  LF   |       2.35000        1363.00|       2.00000        1160.00|       2.00000        1160.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       331,887.20|           $       380,369.20|           $       383,657.56 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       331,887.20|           $       380,369.20|           $       383,657.56 
==================================================================================================================================== 
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     Bid Order:  019                             Contract ID:  97-C097-104                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |    7000.00000        3500.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           753.100  CY   |      15.00000       11296.50|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2104-2710020           980.900  CY   |       4.00000        3923.60|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0040 2401-6745625                    LUMP |   25000.00000       25000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0050 2402-2720000            79.000  CY   |      30.00000        2370.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0060 2403-0100010           174.000  CY   |     450.00000       78300.00|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000           102.000  LB   |       1.00000         102.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005         46562.000  LB   |       0.77000       35852.74|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2414-6424124           182.000  LF   |      70.00000       12740.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0100 2501-0201042           775.000  LF   |      32.00000       24800.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0110 2501-0201473          1085.000  LF   |      52.00000       56420.00|                             | 
  PILES, STEEL, HP 14 X 73                |                             |                             | 
0120 2501-5478073           266.000  LF   |     125.00000       33250.00|                             | 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 14 X 73 (P10L TYPE 3)                |                             |                             | 
0130 2505-4008400             4.000  EACH |    1150.00000        4600.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0140 2505-4021010             4.000  EACH |     300.00000        1200.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0150 2505-4021700             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0160 2507-3250005           700.000  SY   |       2.00000        1400.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2507-6800061           590.000  TON  |      35.00000       20650.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0180 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  019                             Contract ID:  97-C097-104                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DI360               |(      )                     |(      ) 
                                          |DIXON CONSTR. CO.            |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2519-4200010           380.000  LF   |      10.00000        3800.00|                             | 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  BARBED WIRE                             |                             |                             | 
0200 2528-8445110                    LUMP |    3700.00000        3700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   47000.00000       47000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999020           210.000  TON  |      30.00000        6300.00|                             | 
  ('TONS' ITEM) MODIFIED CLASS C GRAVEL   |                             |                             | 
0230 2601-2634100             0.500  ACRE |     700.00000         350.00|                             | 
  MULCHING                                |                             |                             | 
0240 2601-2642100             0.500  ACRE |    1000.00000         500.00|                             | 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0250 2602-0000020           580.000  LF   |       2.00000        1160.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       386,114.84|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       386,114.84|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  101  1 
 
     Bid  Order:  101                         Contract ID:  10-3817-604                 Primary County:  BUCHANAN 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   HORSFIELD CONSTRUCTION, INC & SUBSIDIARY 
Contract Period:   80 WORK DAYS      Late Start Date:  06/20/11 
 
 
        Project:  STP-U-3817(604)--70-10 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  BUCHANAN           Prj Awd Amt: $962,335.16 
          Route:  SOUTH STREET 
       Location:  6TH STREET TO 9TH STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    962,335.16     100.00  % 
   2   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,029,207.25     106.94  % 
   3   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $  1,030,623.89     107.09  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $  1,039,189.48     107.98  % 
   5   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $  1,043,720.30     108.45  % 
   6   ST597          STICKFORT CONSTRUCTION CO.                                                 $  1,052,868.17     109.40  % 
   7   CR334          CROELL AND SUBSIDIARY                                                      $  1,062,339.86     110.39  % 
   8   CE120          CEDAR VALLEY CORP.                                                         $  1,123,332.61     116.72  % 
   9   WI040          WICKS CONSTRUCTION, INC.                                                   $  1,128,213.57     117.23  % 
  10   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $  1,134,733.75     117.91  % 
  11   VI035          VIETH CONSTRUCTION CORPORATION                                             $  1,137,369.73     118.18  % 
  12   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  1,148,446.41     119.33  % 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) AL427               |(   3  ) CU100 
                                          |HORSFIELD CONSTRUCTION, INC  |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             3.600  UNIT |     395.00000        1422.00|     150.00000         540.00|     138.89000         500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          5955.000  CY   |       7.00000       41685.00|       7.00000       41685.00|       6.50000       38707.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712070           100.000  CY   |      20.00000        2000.00|       3.00000         300.00|      25.00000        2500.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          1462.000  CY   |      15.00000       21930.00|      32.00000       46784.00|      31.25000       45687.50 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2109-8225100            17.400  STA  |     475.00000        8265.00|     270.00000        4698.00|     250.00000        4350.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          2628.400  CY   |      23.75000       62424.50|      24.50000       64395.80|      23.75000       62424.50 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020            18.800  TON  |      25.00000         470.00|      34.00000         639.20|      23.00000         432.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            36.400  STA  |     300.00000       10920.00|     200.00000        7280.00|     175.00000        6370.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-6745700             1.000  EACH |     200.00000         200.00|     100.00000         100.00|     350.00000         350.00 
  REMOVAL OF FLUMES                       |                             |                             | 
0100 2213-7100400             6.000  EACH |     115.00000         690.00|     100.00000         600.00|      85.00000         510.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033090          9708.800  SY   |      37.25000      361652.80|      39.25000      381070.40|      38.90000      377672.32 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    1000.00000        1000.00|     500.00000         500.00|    1350.00000        1350.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2303-9093010           208.600  SY   |      30.18000        6295.55|      89.00000       18565.40|      89.00000       18565.40 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0140 2315-8275025           452.600  TON  |      14.00000        6336.40|      14.25000        6449.55|      14.00000        6336.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2422-0360018             4.000  EACH |     350.00000        1400.00|     250.00000        1000.00|     225.00000         900.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-1722018            52.000  LF   |      35.00000        1820.00|      37.00000        1924.00|      35.00000        1820.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0170 2435-0140300             2.000  EACH |    3100.00000        6200.00|    3200.00000        6400.00|    3000.00000        6000.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) AL427               |(   3  ) CU100 
                                          |HORSFIELD CONSTRUCTION, INC  |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0140310             4.000  EACH |    3250.00000       13000.00|    3200.00000       12800.00|    3000.00000       12000.00 
  MANHOLE, STORM SEWER, SW-403 MODIFIED   |                             |                             | 
0190 2435-0250100             2.000  EACH |    2100.00000        4200.00|    2100.00000        4200.00|    2350.00000        4700.00 
  INTAKE, SW-501                          |                             |                             | 
0200 2435-0250114             1.000  EACH |    1400.00000        1400.00|    1100.00000        1100.00|    1200.00000        1200.00 
  INTAKE, SW-501 MODIFIED, TOP ONLY       |                             |                             | 
0210 2435-0250800             5.000  EACH |    2750.00000       13750.00|    3400.00000       17000.00|    3000.00000       15000.00 
  INTAKE, SW-508                          |                             |                             | 
0220 2435-0251000             3.000  EACH |    3250.00000        9750.00|    4000.00000       12000.00|    3750.00000       11250.00 
  INTAKE, SW-510                          |                             |                             | 
0225 2435-0251224             1.000  EACH |    1250.00000        1250.00|    1000.00000        1000.00|    1200.00000        1200.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0230 2435-0251300             1.000  EACH |    3000.00000        3000.00|    2500.00000        2500.00|    2350.00000        2350.00 
  INTAKE, SW-513                          |                             |                             | 
0240 2435-0254100             5.000  EACH |    3200.00000       16000.00|    3200.00000       16000.00|    3800.00000       19000.00 
  INTAKE, SW-541                          |                             |                             | 
0250 2435-0254200             2.000  EACH |    1900.00000        3800.00|    3700.00000        7400.00|    3500.00000        7000.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0260 2435-0254500            13.000  EACH |    3600.00000       46800.00|    3800.00000       49400.00|    4000.00000       52000.00 
  INTAKE, SW-545                          |                             |                             | 
0262 2435-0600010             2.000  EACH |     475.00000         950.00|     225.00000         450.00|     275.00000         550.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0264 2435-0600020             2.000  EACH |     850.00000        1700.00|     600.00000        1200.00|     975.00000        1950.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0270 2502-8212034          3423.000  LF   |       6.00000       20538.00|       6.25000       21393.75|       5.70000       19511.10 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220193            60.000  EACH |     125.00000        7500.00|     100.00000        6000.00|      90.00000        5400.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0290 2503-0114215           490.800  LF   |      29.00000       14233.20|      25.50000       12515.40|      27.00000       13251.60 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0300 2503-0114218           476.300  LF   |      31.00000       14765.30|      31.25000       14884.38|      34.00000       16194.20 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0310 2503-0114224          1443.000  LF   |      38.50000       55555.50|      35.00000       50505.00|      38.00000       54834.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) AL427               |(   3  ) CU100 
                                          |HORSFIELD CONSTRUCTION, INC  |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2503-0114230           795.800  LF   |      49.00000       38994.20|      46.75000       37203.65|      50.00000       39790.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0330 2503-0114236           240.400  LF   |      65.00000       15626.00|      62.50000       15025.00|      70.00000       16828.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0340 2503-0200036           255.000  LF   |      10.00000        2550.00|       8.00000        2040.00|      11.25000        2868.75 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0350 2504-0116008           110.000  LF   |      58.00000        6380.00|      36.00000        3960.00|      75.00000        8250.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0360 2504-0240036           110.000  LF   |      13.00000        1430.00|       3.00000         330.00|      12.00000        1320.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0370 2510-6745850          8944.300  SY   |       5.35000       47852.01|       5.25000       46957.58|       4.73000       42306.54 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2510-6750600             8.000  EACH |     150.00000        1200.00|     170.00000        1360.00|     625.00000        5000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0390 2515-2475006           457.000  SY   |      42.00000       19194.00|      41.52000       18974.64|      30.00000       13710.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2518-6910000            12.000  EACH |     120.00000        1440.00|     120.00000        1440.00|     120.00000        1440.00 
  SAFETY CLOSURE                          |                             |                             | 
0410 2524-6765010            20.000  EACH |      90.00000        1800.00|     180.00000        3600.00|     125.00000        2500.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2527-9263109            50.750  STA  |      38.00000        1928.50|      38.00000        1928.50|      38.00000        1928.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263137            28.000  EACH |      55.00000        1540.00|      55.00000        1540.00|      55.00000        1540.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0440 2528-8445110                    LUMP |   10000.00000       10000.00|    9850.00000        9850.00|   14850.00000       14850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   15000.00000       15000.00|   34500.00000       34500.00|   31450.00000       31450.00 
  MOBILIZATION                            |                             |                             | 
0460 2554-0112008            16.000  LF   |      80.00000        1280.00|      26.00000         416.00|      70.00000        1120.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) AL427               |(   3  ) CU100 
                                          |HORSFIELD CONSTRUCTION, INC  |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2554-0202200             4.000  EACH |     400.00000        1600.00|     232.00000         928.00|     450.00000        1800.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 INCH |                             |                             | 
0480 2554-0204110             2.000  EACH |    3200.00000        6400.00|    1700.00000        3400.00|    1750.00000        3500.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0490 2554-0207008             2.000  EACH |    1230.00000        2460.00|    1600.00000        3200.00|    1500.00000        3000.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0500 2554-0210201             1.000  EACH |    3350.00000        3350.00|    3600.00000        3600.00|    3500.00000        3500.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0510 2555-0000010                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0520 2599-9999005             1.000  EACH |     535.00000         535.00|     500.00000         500.00|     600.00000         600.00 
  ('EACH' ITEM) ABANDON WATER SERVICE 1   |                             |                             | 
  IN.                                     |                             |                             | 
0530 2599-9999005             2.000  EACH |     200.00000         400.00|     350.00000         700.00|     300.00000         600.00 
  ('EACH' ITEM) GALVANIZED BOLLARD        |                             |                             | 
0540 2599-9999005             1.000  EACH |    2150.00000        2150.00|    2300.00000        2300.00|    2200.00000        2200.00 
  ('EACH' ITEM) SANITARY UTILITY ACCESS   |                             |                             | 
  SUA-1                                   |                             |                             | 
0545 2599-9999005             1.000  EACH |    3000.00000        3000.00|    2800.00000        2800.00|    2200.00000        2200.00 
  ('EACH' ITEM) SPECIAL INTAKE            |                             |                             | 
0550 2599-9999005             1.000  EACH |     250.00000         250.00|      78.00000          78.00|     475.00000         475.00 
  ('EACH' ITEM) SUBDRAIN CONNECTION TEE   |                             |                             | 
  AND SADDLE                              |                             |                             | 
0560 2599-9999009            58.000  LF   |      75.00000        4350.00|      87.00000        5046.00|      86.21000        5000.18 
  ('LINEAR FEET' ITEM) CASTING PIPE,      |                             |                             | 
  STEEL, 12 IN.                           |                             |                             | 
0570 2601-2634150             1.800  ACRE |    1504.00000        2707.20|    2650.00000        4770.00|    1850.00000        3330.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0580 2601-2636044             1.800  ACRE |    1675.00000        3015.00|    3600.00000        6480.00|    3000.00000        5400.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2602-0000030           500.000  LF   |       4.00000        2000.00|       3.75000        1875.00|       3.00000        1500.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0600 2602-0000070           500.000  LF   |       1.00000         500.00|       1.25000         625.00|       0.50000         250.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
     SECTION TOTALS                       |           $       962,335.16|           $     1,029,207.25|           $     1,030,623.89 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       962,335.16|           $     1,029,207.25|           $     1,030,623.89 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) PI045               |(   6  ) ST597 
                                          |PETERSON CONTRACTORS INC.    |PIRC-TOBIN CONSTRUCTION, INC |STICKFORT CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             3.600  UNIT |     250.00000         900.00|     250.00000         900.00|     100.00000         360.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          5955.000  CY   |       7.50000       44662.50|       5.50000       32752.50|       6.00000       35730.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712070           100.000  CY   |      70.00000        7000.00|      40.00000        4000.00|      32.00000        3200.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          1462.000  CY   |      15.00000       21930.00|      21.50000       31433.00|      12.00000       17544.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2109-8225100            17.400  STA  |     500.00000        8700.00|     250.00000        4350.00|     250.00000        4350.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          2628.400  CY   |      23.00000       60453.20|      28.50000       74909.40|      24.00000       63081.60 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020            18.800  TON  |      21.00000         394.80|      16.50000         310.20|      30.00000         564.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            36.400  STA  |     150.00000        5460.00|     150.00000        5460.00|     125.00000        4550.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-6745700             1.000  EACH |     350.00000         350.00|     350.00000         350.00|     400.00000         400.00 
  REMOVAL OF FLUMES                       |                             |                             | 
0100 2213-7100400             6.000  EACH |     150.00000         900.00|     250.00000        1500.00|      50.00000         300.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033090          9708.800  SY   |      39.00000      378643.20|      40.00000      388352.00|      38.90000      377672.32 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    1350.00000        1350.00|    1750.00000        1750.00|    1350.00000        1350.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2303-9093010           208.600  SY   |      90.00000       18774.00|      35.00000        7301.00|      43.00000        8969.80 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0140 2315-8275025           452.600  TON  |      12.75000        5770.65|      15.00000        6789.00|      14.50000        6562.70 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2422-0360018             4.000  EACH |     400.00000        1600.00|     200.00000         800.00|      80.00000         320.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-1722018            52.000  LF   |      37.50000        1950.00|      38.50000        2002.00|      27.00000        1404.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0170 2435-0140300             2.000  EACH |    3400.00000        6800.00|    2750.00000        5500.00|    2475.00000        4950.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) PI045               |(   6  ) ST597 
                                          |PETERSON CONTRACTORS INC.    |PIRC-TOBIN CONSTRUCTION, INC |STICKFORT CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0140310             4.000  EACH |    6500.00000       26000.00|    3000.00000       12000.00|    2750.00000       11000.00 
  MANHOLE, STORM SEWER, SW-403 MODIFIED   |                             |                             | 
0190 2435-0250100             2.000  EACH |    3000.00000        6000.00|    1850.00000        3700.00|    2640.00000        5280.00 
  INTAKE, SW-501                          |                             |                             | 
0200 2435-0250114             1.000  EACH |    1200.00000        1200.00|    1550.00000        1550.00|    1100.00000        1100.00 
  INTAKE, SW-501 MODIFIED, TOP ONLY       |                             |                             | 
0210 2435-0250800             5.000  EACH |    3250.00000       16250.00|    2500.00000       12500.00|    2850.00000       14250.00 
  INTAKE, SW-508                          |                             |                             | 
0220 2435-0251000             3.000  EACH |    3800.00000       11400.00|    3250.00000        9750.00|    3975.00000       11925.00 
  INTAKE, SW-510                          |                             |                             | 
0225 2435-0251224             1.000  EACH |    1400.00000        1400.00|     800.00000         800.00|    2150.00000        2150.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0230 2435-0251300             1.000  EACH |    3750.00000        3750.00|    1600.00000        1600.00|    2650.00000        2650.00 
  INTAKE, SW-513                          |                             |                             | 
0240 2435-0254100             5.000  EACH |    4000.00000       20000.00|    2750.00000       13750.00|    4550.00000       22750.00 
  INTAKE, SW-541                          |                             |                             | 
0250 2435-0254200             2.000  EACH |    4350.00000        8700.00|    1500.00000        3000.00|    4750.00000        9500.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0260 2435-0254500            13.000  EACH |    4650.00000       60450.00|    4250.00000       55250.00|    4950.00000       64350.00 
  INTAKE, SW-545                          |                             |                             | 
0262 2435-0600010             2.000  EACH |     325.00000         650.00|     550.00000        1100.00|     450.00000         900.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0264 2435-0600020             2.000  EACH |     950.00000        1900.00|    1250.00000        2500.00|    1100.00000        2200.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0270 2502-8212034          3423.000  LF   |       6.50000       22249.50|       6.75000       23105.25|       8.50000       29095.50 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220193            60.000  EACH |     140.00000        8400.00|     125.00000        7500.00|     120.00000        7200.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0290 2503-0114215           490.800  LF   |      31.00000       15214.80|      32.50000       15951.00|      34.00000       16687.20 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0300 2503-0114218           476.300  LF   |      33.00000       15717.90|      32.50000       15479.75|      36.00000       17146.80 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0310 2503-0114224          1443.000  LF   |      38.00000       54834.00|      40.00000       57720.00|      45.00000       64935.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) PI045               |(   6  ) ST597 
                                          |PETERSON CONTRACTORS INC.    |PIRC-TOBIN CONSTRUCTION, INC |STICKFORT CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2503-0114230           795.800  LF   |      46.00000       36606.80|      52.50000       41779.50|      56.00000       44564.80 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0330 2503-0114236           240.400  LF   |      56.00000       13462.40|      62.50000       15025.00|      70.00000       16828.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0340 2503-0200036           255.000  LF   |      14.00000        3570.00|      10.00000        2550.00|      10.00000        2550.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0350 2504-0116008           110.000  LF   |     145.00000       15950.00|      55.50000        6105.00|      49.50000        5445.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0360 2504-0240036           110.000  LF   |      14.00000        1540.00|       5.00000         550.00|      14.00000        1540.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0370 2510-6745850          8944.300  SY   |       4.50000       40249.35|       4.00000       35777.20|       6.50000       58137.95 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2510-6750600             8.000  EACH |     675.00000        5400.00|     225.00000        1800.00|     550.00000        4400.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0390 2515-2475006           457.000  SY   |      38.00000       17366.00|      45.50000       20793.50|      41.00000       18737.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2518-6910000            12.000  EACH |     200.00000        2400.00|     250.00000        3000.00|     200.00000        2400.00 
  SAFETY CLOSURE                          |                             |                             | 
0410 2524-6765010            20.000  EACH |     225.00000        4500.00|     225.00000        4500.00|     225.00000        4500.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2527-9263109            50.750  STA  |      52.50000        2664.38|      60.00000        3045.00|      50.00000        2537.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263137            28.000  EACH |     100.00000        2800.00|     125.00000        3500.00|      75.00000        2100.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0440 2528-8445110                    LUMP |    7000.00000        7000.00|   14500.00000       14500.00|    4200.00000        4200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   14500.00000       14500.00|   47500.00000       47500.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0460 2554-0112008            16.000  LF   |      43.50000         696.00|      80.00000        1280.00|     100.00000        1600.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) PI045               |(   6  ) ST597 
                                          |PETERSON CONTRACTORS INC.    |PIRC-TOBIN CONSTRUCTION, INC |STICKFORT CONSTRUCTION CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2554-0202200             4.000  EACH |     500.00000        2000.00|     350.00000        1400.00|     650.00000        2600.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 INCH |                             |                             | 
0480 2554-0204110             2.000  EACH |    1000.00000        2000.00|    2250.00000        4500.00|    2700.00000        5400.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0490 2554-0207008             2.000  EACH |    1400.00000        2800.00|    1150.00000        2300.00|    1800.00000        3600.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0500 2554-0210201             1.000  EACH |    3250.00000        3250.00|    3450.00000        3450.00|    3600.00000        3600.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0510 2555-0000010                    LUMP |     500.00000         500.00|     450.00000         450.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0520 2599-9999005             1.000  EACH |     500.00000         500.00|     550.00000         550.00|     650.00000         650.00 
  ('EACH' ITEM) ABANDON WATER SERVICE 1   |                             |                             | 
  IN.                                     |                             |                             | 
0530 2599-9999005             2.000  EACH |     800.00000        1600.00|     600.00000        1200.00|     750.00000        1500.00 
  ('EACH' ITEM) GALVANIZED BOLLARD        |                             |                             | 
0540 2599-9999005             1.000  EACH |    2750.00000        2750.00|    2500.00000        2500.00|    3500.00000        3500.00 
  ('EACH' ITEM) SANITARY UTILITY ACCESS   |                             |                             | 
  SUA-1                                   |                             |                             | 
0545 2599-9999005             1.000  EACH |    3250.00000        3250.00|    3250.00000        3250.00|    2950.00000        2950.00 
  ('EACH' ITEM) SPECIAL INTAKE            |                             |                             | 
0550 2599-9999005             1.000  EACH |     450.00000         450.00|     450.00000         450.00|     500.00000         500.00 
  ('EACH' ITEM) SUBDRAIN CONNECTION TEE   |                             |                             | 
  AND SADDLE                              |                             |                             | 
0560 2599-9999009            58.000  LF   |      65.00000        3770.00|      80.00000        4640.00|      75.00000        4350.00 
  ('LINEAR FEET' ITEM) CASTING PIPE,      |                             |                             | 
  STEEL, 12 IN.                           |                             |                             | 
0570 2601-2634150             1.800  ACRE |    1200.00000        2160.00|     700.00000        1260.00|    2650.00000        4770.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0580 2601-2636044             1.800  ACRE |    1500.00000        2700.00|    4500.00000        8100.00|    3600.00000        6480.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2602-0000030           500.000  LF   |       4.50000        2250.00|       3.50000        1750.00|       3.75000        1875.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0600 2602-0000070           500.000  LF   |       1.50000         750.00|       1.00000         500.00|       1.25000         625.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
     SECTION TOTALS                       |           $     1,039,189.48|           $     1,043,720.30|           $     1,052,868.17 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,039,189.48|           $     1,043,720.30|           $     1,052,868.17 
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==================================================================================================================================== 
                                          |(   7  ) CR334               |(   8  ) CE120               |(   9  ) WI040 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             3.600  UNIT |     250.00000         900.00|     250.00000         900.00|     250.00000         900.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          5955.000  CY   |       5.98000       35610.90|       5.98000       35610.90|       5.98000       35610.90 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712070           100.000  CY   |      75.00000        7500.00|      75.00000        7500.00|      75.00000        7500.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          1462.000  CY   |      16.00000       23392.00|      16.00000       23392.00|      16.00000       23392.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2109-8225100            17.400  STA  |     190.00000        3306.00|     190.00000        3306.00|     190.00000        3306.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          2628.400  CY   |      25.00000       65710.00|      25.00000       65710.00|      25.00000       65710.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020            18.800  TON  |      20.00000         376.00|      20.00000         376.00|      20.00000         376.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            36.400  STA  |     295.00000       10738.00|     295.00000       10738.00|     295.00000       10738.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-6745700             1.000  EACH |     850.00000         850.00|     850.00000         850.00|     850.00000         850.00 
  REMOVAL OF FLUMES                       |                             |                             | 
0100 2213-7100400             6.000  EACH |      75.00000         450.00|     150.00000         900.00|     150.00000         900.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033090          9708.800  SY   |      39.68000      385245.18|      45.30000      439808.64|      46.04000      446993.15 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |    2220.00000        2220.00|     600.00000         600.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2303-9093010           208.600  SY   |      25.51000        5321.39|      25.51000        5321.39|      25.51000        5321.39 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0140 2315-8275025           452.600  TON  |      20.00000        9052.00|      20.00000        9052.00|      20.00000        9052.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2422-0360018             4.000  EACH |     225.00000         900.00|     225.00000         900.00|     225.00000         900.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-1722018            52.000  LF   |      25.00000        1300.00|      25.00000        1300.00|      25.00000        1300.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0170 2435-0140300             2.000  EACH |    3200.00000        6400.00|    3200.00000        6400.00|    3200.00000        6400.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
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                                          |(   7  ) CR334               |(   8  ) CE120               |(   9  ) WI040 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0140310             4.000  EACH |    3200.00000       12800.00|    3200.00000       12800.00|    3200.00000       12800.00 
  MANHOLE, STORM SEWER, SW-403 MODIFIED   |                             |                             | 
0190 2435-0250100             2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2500.00000        5000.00 
  INTAKE, SW-501                          |                             |                             | 
0200 2435-0250114             1.000  EACH |    1350.00000        1350.00|    1350.00000        1350.00|    1350.00000        1350.00 
  INTAKE, SW-501 MODIFIED, TOP ONLY       |                             |                             | 
0210 2435-0250800             5.000  EACH |    2650.00000       13250.00|    2650.00000       13250.00|    2650.00000       13250.00 
  INTAKE, SW-508                          |                             |                             | 
0220 2435-0251000             3.000  EACH |    3500.00000       10500.00|    3500.00000       10500.00|    3500.00000       10500.00 
  INTAKE, SW-510                          |                             |                             | 
0225 2435-0251224             1.000  EACH |    1300.00000        1300.00|    1300.00000        1300.00|    1300.00000        1300.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0230 2435-0251300             1.000  EACH |    2650.00000        2650.00|    2650.00000        2650.00|    2650.00000        2650.00 
  INTAKE, SW-513                          |                             |                             | 
0240 2435-0254100             5.000  EACH |    3100.00000       15500.00|    3100.00000       15500.00|    3100.00000       15500.00 
  INTAKE, SW-541                          |                             |                             | 
0250 2435-0254200             2.000  EACH |    1775.00000        3550.00|    1775.00000        3550.00|    1775.00000        3550.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0260 2435-0254500            13.000  EACH |    3800.00000       49400.00|    3800.00000       49400.00|    3800.00000       49400.00 
  INTAKE, SW-545                          |                             |                             | 
0262 2435-0600010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0264 2435-0600020             2.000  EACH |    1000.00000        2000.00|    1000.00000        2000.00|    1000.00000        2000.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0270 2502-8212034          3423.000  LF   |       9.00000       30807.00|       7.00000       23961.00|       9.00000       30807.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220193            60.000  EACH |     125.00000        7500.00|     175.00000       10500.00|     125.00000        7500.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0290 2503-0114215           490.800  LF   |      35.00000       17178.00|      35.00000       17178.00|      35.00000       17178.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0300 2503-0114218           476.300  LF   |      38.50000       18337.55|      38.50000       18337.55|      38.50000       18337.55 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0310 2503-0114224          1443.000  LF   |      45.00000       64935.00|      45.00000       64935.00|      45.00000       64935.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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                                          |(   7  ) CR334               |(   8  ) CE120               |(   9  ) WI040 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2503-0114230           795.800  LF   |      55.00000       43769.00|      55.00000       43769.00|      55.00000       43769.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0330 2503-0114236           240.400  LF   |      70.00000       16828.00|      70.00000       16828.00|      70.00000       16828.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0340 2503-0200036           255.000  LF   |      11.00000        2805.00|      11.00000        2805.00|      11.00000        2805.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0350 2504-0116008           110.000  LF   |      55.00000        6050.00|      55.00000        6050.00|      55.00000        6050.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0360 2504-0240036           110.000  LF   |      11.00000        1210.00|      11.00000        1210.00|      11.00000        1210.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0370 2510-6745850          8944.300  SY   |       5.25000       46957.58|       5.46000       48835.88|       5.25000       46957.58 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2510-6750600             8.000  EACH |     400.00000        3200.00|     400.00000        3200.00|     400.00000        3200.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0390 2515-2475006           457.000  SY   |      38.00000       17366.00|      38.00000       17366.00|      40.50000       18508.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2518-6910000            12.000  EACH |     100.00000        1200.00|     200.00000        2400.00|     120.00000        1440.00 
  SAFETY CLOSURE                          |                             |                             | 
0410 2524-6765010            20.000  EACH |     100.00000        2000.00|     225.00000        4500.00|     200.00000        4000.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2527-9263109            50.750  STA  |      70.35000        3570.26|      88.60000        4496.45|      38.00000        1928.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263137            28.000  EACH |      75.00000        2100.00|      80.00000        2240.00|      55.00000        1540.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0440 2528-8445110                    LUMP |   10025.00000       10025.00|    9590.00000        9590.00|    9850.00000        9850.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   52500.00000       52500.00|   57700.00000       57700.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0460 2554-0112008            16.000  LF   |     100.00000        1600.00|     100.00000        1600.00|     100.00000        1600.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
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                                          |(   7  ) CR334               |(   8  ) CE120               |(   9  ) WI040 
                                          |CROELL AND SUBSIDIARY        |CEDAR VALLEY CORP.           |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2554-0202200             4.000  EACH |     300.00000        1200.00|     300.00000        1200.00|     300.00000        1200.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 INCH |                             |                             | 
0480 2554-0204110             2.000  EACH |    3000.00000        6000.00|    3000.00000        6000.00|    3000.00000        6000.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0490 2554-0207008             2.000  EACH |    1250.00000        2500.00|    1250.00000        2500.00|    1250.00000        2500.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0500 2554-0210201             1.000  EACH |    3750.00000        3750.00|    3750.00000        3750.00|    3750.00000        3750.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0510 2555-0000010                    LUMP |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0520 2599-9999005             1.000  EACH |     300.00000         300.00|     300.00000         300.00|     300.00000         300.00 
  ('EACH' ITEM) ABANDON WATER SERVICE 1   |                             |                             | 
  IN.                                     |                             |                             | 
0530 2599-9999005             2.000  EACH |     475.00000         950.00|     475.00000         950.00|     475.00000         950.00 
  ('EACH' ITEM) GALVANIZED BOLLARD        |                             |                             | 
0540 2599-9999005             1.000  EACH |    2750.00000        2750.00|    2750.00000        2750.00|    2750.00000        2750.00 
  ('EACH' ITEM) SANITARY UTILITY ACCESS   |                             |                             | 
  SUA-1                                   |                             |                             | 
0545 2599-9999005             1.000  EACH |    3600.00000        3600.00|    3600.00000        3600.00|    3600.00000        3600.00 
  ('EACH' ITEM) SPECIAL INTAKE            |                             |                             | 
0550 2599-9999005             1.000  EACH |     350.00000         350.00|     350.00000         350.00|     350.00000         350.00 
  ('EACH' ITEM) SUBDRAIN CONNECTION TEE   |                             |                             | 
  AND SADDLE                              |                             |                             | 
0560 2599-9999009            58.000  LF   |      90.00000        5220.00|      90.00000        5220.00|      90.00000        5220.00 
  ('LINEAR FEET' ITEM) CASTING PIPE,      |                             |                             | 
  STEEL, 12 IN.                           |                             |                             | 
0570 2601-2634150             1.800  ACRE |    1200.00000        2160.00|    1456.00000        2620.80|    2650.00000        4770.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0580 2601-2636044             1.800  ACRE |    1500.00000        2700.00|    1675.00000        3015.00|    3600.00000        6480.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2602-0000030           500.000  LF   |       4.50000        2250.00|       3.57000        1785.00|       3.75000        1875.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0600 2602-0000070           500.000  LF   |       1.50000         750.00|       0.95000         475.00|       1.25000         625.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
     SECTION TOTALS                       |           $     1,062,339.86|           $     1,123,332.61|           $     1,128,213.57 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,062,339.86|           $     1,123,332.61|           $     1,128,213.57 
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                                          |(  10  ) TS020               |(  11  ) VI035               |(  12  ) CO415 
                                          |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP.     |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             3.600  UNIT |    1133.35000        4080.06|     850.00000        3060.00|     255.00000         918.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070          5955.000  CY   |       7.60000       45258.00|       8.00000       47640.00|       6.10000       36325.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712070           100.000  CY   |      25.00000        2500.00|      75.00000        7500.00|      76.50000        7650.00 
  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005          1462.000  CY   |      22.55000       32968.10|      22.00000       32164.00|      16.50000       24123.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2109-8225100            17.400  STA  |     294.85000        5130.39|     325.00000        5655.00|     194.00000        3375.60 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2115-0100000          2628.400  CY   |      31.85000       83714.54|      25.50000       67024.20|      25.50000       67024.20 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020            18.800  TON  |      38.75000         728.50|      98.00000        1842.40|      20.50000         385.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450000            36.400  STA  |     311.55000       11340.42|     275.00000       10010.00|     300.00000       10920.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0090 2213-6745700             1.000  EACH |     153.40000         153.40|     400.00000         400.00|     865.00000         865.00 
  REMOVAL OF FLUMES                       |                             |                             | 
0100 2213-7100400             6.000  EACH |     175.00000        1050.00|      55.00000         330.00|      97.00000         582.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0110 2301-1033090          9708.800  SY   |      38.70000      375730.56|      42.00000      407769.60|      46.00000      446604.80 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0120 2301-6911722                    LUMP |     800.00000         800.00|    1600.00000        1600.00|     700.00000         700.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0130 2303-9093010           208.600  SY   |     113.35000       23644.81|      98.00000       20442.80|      26.00000        5423.60 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0140 2315-8275025           452.600  TON  |      12.50000        5657.50|      19.00000        8599.40|      20.50000        9278.30 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0150 2422-0360018             4.000  EACH |     156.50000         626.00|     400.00000        1600.00|     230.00000         920.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-1722018            52.000  LF   |      28.45000        1479.40|      45.00000        2340.00|      25.50000        1326.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0170 2435-0140300             2.000  EACH |    2390.25000        4780.50|    3000.00000        6000.00|    3265.00000        6530.00 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
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                                          |(  10  ) TS020               |(  11  ) VI035               |(  12  ) CO415 
                                          |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP.     |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2435-0140310             4.000  EACH |    2956.80000       11827.20|    3200.00000       12800.00|    3265.00000       13060.00 
  MANHOLE, STORM SEWER, SW-403 MODIFIED   |                             |                             | 
0190 2435-0250100             2.000  EACH |    2087.40000        4174.80|    2900.00000        5800.00|    2550.00000        5100.00 
  INTAKE, SW-501                          |                             |                             | 
0200 2435-0250114             1.000  EACH |    1381.55000        1381.55|    2000.00000        2000.00|    1375.00000        1375.00 
  INTAKE, SW-501 MODIFIED, TOP ONLY       |                             |                             | 
0210 2435-0250800             5.000  EACH |    1826.80000        9134.00|    3300.00000       16500.00|    2700.00000       13500.00 
  INTAKE, SW-508                          |                             |                             | 
0220 2435-0251000             3.000  EACH |    2996.60000        8989.80|    3775.00000       11325.00|    3570.00000       10710.00 
  INTAKE, SW-510                          |                             |                             | 
0225 2435-0251224             1.000  EACH |    1097.95000        1097.95|    3500.00000        3500.00|    1325.00000        1325.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0230 2435-0251300             1.000  EACH |    1662.85000        1662.85|    3225.00000        3225.00|    2700.00000        2700.00 
  INTAKE, SW-513                          |                             |                             | 
0240 2435-0254100             5.000  EACH |    2936.65000       14683.25|    4300.00000       21500.00|    3160.00000       15800.00 
  INTAKE, SW-541                          |                             |                             | 
0250 2435-0254200             2.000  EACH |    5859.05000       11718.10|    4100.00000        8200.00|    1810.00000        3620.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0260 2435-0254500            13.000  EACH |    3769.35000       49001.55|    3700.00000       48100.00|    3875.00000       50375.00 
  INTAKE, SW-545                          |                             |                             | 
0262 2435-0600010             2.000  EACH |    1025.90000        2051.80|     750.00000        1500.00|     510.00000        1020.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0264 2435-0600020             2.000  EACH |    1612.05000        3224.10|    1750.00000        3500.00|    1020.00000        2040.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0270 2502-8212034          3423.000  LF   |       8.25000       28239.75|       7.25000       24816.75|       7.25000       24816.75 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0280 2502-8220193            60.000  EACH |     178.95000       10737.00|     125.00000        7500.00|     180.00000       10800.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0290 2503-0114215           490.800  LF   |      38.70000       18993.96|      46.00000       22576.80|      35.75000       17546.10 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0300 2503-0114218           476.300  LF   |      40.95000       19504.49|      43.00000       20480.90|      39.25000       18694.78 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0310 2503-0114224          1443.000  LF   |      39.80000       57431.40|      44.00000       63492.00|      46.00000       66378.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) TS020               |(  11  ) VI035               |(  12  ) CO415 
                                          |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP.     |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2503-0114230           795.800  LF   |      45.70000       36368.06|      54.00000       42973.20|      56.00000       44564.80 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0330 2503-0114236           240.400  LF   |      68.95000       16575.58|      68.00000       16347.20|      71.50000       17188.60 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0340 2503-0200036           255.000  LF   |       8.05000        2052.75|      16.00000        4080.00|      11.25000        2868.75 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0350 2504-0116008           110.000  LF   |      76.90000        8459.00|     115.00000       12650.00|      56.00000        6160.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  DUCTILE IRON PIPE (DIP), 8 IN.          |                             |                             | 
0360 2504-0240036           110.000  LF   |       6.20000         682.00|      16.00000        1760.00|      11.25000        1237.50 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0370 2510-6745850          8944.300  SY   |       6.25000       55901.88|       5.75000       51429.73|       5.75000       51429.73 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0380 2510-6750600             8.000  EACH |     593.60000        4748.80|     375.00000        3000.00|     410.00000        3280.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0390 2515-2475006           457.000  SY   |      49.55000       22644.35|      41.00000       18737.00|      42.50000       19422.50 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2518-6910000            12.000  EACH |     132.00000        1584.00|     135.00000        1620.00|     205.00000        2460.00 
  SAFETY CLOSURE                          |                             |                             | 
0410 2524-6765010            20.000  EACH |     225.00000        4500.00|      55.00000        1100.00|     230.00000        4600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0420 2527-9263109            50.750  STA  |      40.00000        2030.00|      41.00000        2080.75|      90.00000        4567.50 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2527-9263137            28.000  EACH |      63.00000        1764.00|      59.00000        1652.00|      82.00000        2296.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0440 2528-8445110                    LUMP |   10850.00000       10850.00|   10500.00000       10500.00|    4285.00000        4285.00 
  TRAFFIC CONTROL                         |                             |                             | 
0450 2533-4980005                    LUMP |   71172.00000       71172.00|   22000.00000       22000.00|   65000.00000       65000.00 
  MOBILIZATION                            |                             |                             | 
0460 2554-0112008            16.000  LF   |     138.80000        2220.80|     286.00000        4576.00|     102.00000        1632.00 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
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     Bid Order:  101                             Contract ID:  10-3817-604                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) TS020               |(  11  ) VI035               |(  12  ) CO415 
                                          |TSCHIGGFRIE EXCAV. CO.       |VIETH CONSTRUCTION CORP.     |CONCRETE TECHNOLOGIES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0470 2554-0202200             4.000  EACH |     457.95000        1831.80|     275.00000        1100.00|     305.00000        1220.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 INCH |                             |                             | 
0480 2554-0204110             2.000  EACH |    2359.00000        4718.00|    3825.00000        7650.00|    3060.00000        6120.00 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0490 2554-0207008             2.000  EACH |    1110.80000        2221.60|    2200.00000        4400.00|    1275.00000        2550.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0500 2554-0210201             1.000  EACH |    2735.95000        2735.95|    4700.00000        4700.00|    3825.00000        3825.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0510 2555-0000010                    LUMP |     987.75000         987.75|     550.00000         550.00|     355.00000         355.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0520 2599-9999005             1.000  EACH |    2040.00000        2040.00|     750.00000         750.00|     305.00000         305.00 
  ('EACH' ITEM) ABANDON WATER SERVICE 1   |                             |                             | 
  IN.                                     |                             |                             | 
0530 2599-9999005             2.000  EACH |     527.35000        1054.70|     325.00000         650.00|     485.00000         970.00 
  ('EACH' ITEM) GALVANIZED BOLLARD        |                             |                             | 
0540 2599-9999005             1.000  EACH |    2329.50000        2329.50|    4375.00000        4375.00|    2805.00000        2805.00 
  ('EACH' ITEM) SANITARY UTILITY ACCESS   |                             |                             | 
  SUA-1                                   |                             |                             | 
0545 2599-9999005             1.000  EACH |    3115.15000        3115.15|    4550.00000        4550.00|    3675.00000        3675.00 
  ('EACH' ITEM) SPECIAL INTAKE            |                             |                             | 
0550 2599-9999005             1.000  EACH |     473.45000         473.45|     600.00000         600.00|     355.00000         355.00 
  ('EACH' ITEM) SUBDRAIN CONNECTION TEE   |                             |                             | 
  AND SADDLE                              |                             |                             | 
0560 2599-9999009            58.000  LF   |      53.05000        3076.90|      75.00000        4350.00|      92.00000        5336.00 
  ('LINEAR FEET' ITEM) CASTING PIPE,      |                             |                             | 
  STEEL, 12 IN.                           |                             |                             | 
0570 2601-2634150             1.800  ACRE |    2915.00000        5247.00|    1300.00000        2340.00|    1485.00000        2673.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0580 2601-2636044             1.800  ACRE |    3960.00000        7128.00|    1600.00000        2880.00|    1710.00000        3078.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0590 2602-0000030           500.000  LF   |       4.10000        2050.00|       4.85000        2425.00|       3.75000        1875.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0600 2602-0000070           500.000  LF   |       1.35000         675.00|       1.50000         750.00|       1.00000         500.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
     SECTION TOTALS                       |           $     1,134,733.75|           $     1,137,369.73|           $     1,148,446.41 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,134,733.75|           $     1,137,369.73|           $     1,148,446.41 
==================================================================================================================================== 
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     Bid  Order:  102                         Contract ID:  13-7130-006                 Primary County:  CALHOUN 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CONCRETE TECHNOLOGIES, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  DC-713-0(6)--7J-13 
      Work Type:  PCC PAVEMENT - NEW 
         County:  CALHOUN            Prj Awd Amt: $239,246.10 
          Route:  PERIMETER ROAD 
       Location:  ROCKWELL CITY NORTH CENTRAL CORRECTIONAL 
                  FACILITY            PERIMETER RD. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO415          CONCRETE TECHNOLOGIES, INC.                                                $    239,246.10     100.00  % 
   2   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $    244,075.82     102.01  % 
   3   SM005          SMITH CONCRETE SERVICE, INC.                                               $    247,012.62     103.24  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    252,441.65     105.51  % 
   5   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    257,539.72     107.64  % 
   6   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    263,489.36     110.13  % 
   7   WI040          WICKS CONSTRUCTION, INC.                                                   $    264,092.30     110.38  % 
   8   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $    274,619.15     114.78  % 
   9   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    284,785.64     119.03  % 
  10   HO765          HOVEY CONSTRUCTION INC.                                                    $    305,586.00     127.72  % 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) AL427               |(   3  ) SM005 
                                          |CONCRETE TECHNOLOGIES, INC.  |ALLIED MANATTS GROUP, L.L.C. |SMITH CONCRETE SERVICE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             1.600  UNIT |     110.00000         176.00|     100.00000         160.00|     100.00000         160.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1650.400  TON  |      17.50000       28882.00|      17.00000       28056.80|      17.00000       28056.80 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          3449.000  CY   |       4.40000       15175.60|       4.25000       14658.25|       4.25000       14658.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-5020010             1.400  STA  |     360.00000         504.00|     350.00000         490.00|     350.00000         490.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0050 2105-8425015          1264.000  CY   |       4.15000        5245.60|       4.00000        5056.00|       4.00000        5056.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2109-8225100             8.770  STA  |     385.00000        3376.45|     375.00000        3288.75|     375.00000        3288.75 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0070 2113-0001100           340.000  SY   |       3.10000        1054.00|       3.00000        1020.00|       3.00000        1020.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2121-7425010           171.000  TON  |      26.75000        4574.25|      26.00000        4446.00|      26.00000        4446.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2123-7450000            23.000  STA  |     155.00000        3565.00|     150.00000        3450.00|     150.00000        3450.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2301-1033080          2826.000  SY   |      42.00000      118692.00|      42.00000      118692.00|      43.80000      123778.80 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |     525.00000         525.00|     500.00000         500.00|    1000.00000        1000.00 
 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2312-8260061            46.000  TON  |      17.50000         805.00|      17.00000         782.00|      17.00000         782.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2402-2720100            18.000  CY   |      10.30000         185.40|      10.00000         180.00|      10.00000         180.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0140 2416-0101036             1.000  EACH |     825.00000         825.00|     800.00000         800.00|     800.00000         800.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0150 2422-0360018             4.000  EACH |     295.00000        1180.00|     285.00000        1140.00|     285.00000        1140.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-1723018            96.000  LF   |      25.75000        2472.00|      25.00000        2400.00|      25.00000        2400.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) AL427               |(   3  ) SM005 
                                          |CONCRETE TECHNOLOGIES, INC.  |ALLIED MANATTS GROUP, L.L.C. |SMITH CONCRETE SERVICE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0600020             3.000  EACH |    1550.00000        4650.00|    1500.00000        4500.00|    1500.00000        4500.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0180 2502-8215106            58.000  LF   |      51.50000        2987.00|      50.00000        2900.00|      50.00000        2900.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2503-0114215            30.000  LF   |      72.00000        2160.00|      70.00000        2100.00|      70.00000        2100.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0200 2510-6745850          1137.000  SY   |       6.25000        7106.25|       6.00000        6822.00|       6.00000        6822.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             3.000  EACH |     105.00000         315.00|     100.00000         300.00|     500.00000        1500.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2520-3350015             1.000  EACH |     310.00000         310.00|    4000.00000        4000.00|    2500.00000        2500.00 
  FIELD OFFICE                            |                             |                             | 
0230 2526-8285000                    LUMP |    3305.00000        3305.00|    3220.00000        3220.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2528-8445110                    LUMP |    1030.00000        1030.00|    1000.00000        1000.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   17000.00000       17000.00|   19050.00000       19050.00|   18500.00000       18500.00 
  MOBILIZATION                            |                             |                             | 
0260 2599-9999020           330.000  TON  |      19.75000        6517.50|      19.00000        6270.00|      19.00000        6270.00 
  ('TONS' ITEM) TEMPORARY GRANULAR ROADWA |                             |                             | 
0270 2601-2634100             1.090  ACRE |     700.00000         763.00|     700.00000         763.00|     700.00000         763.00 
  MULCHING                                |                             |                             | 
0280 2601-2636043             1.090  ACRE |     720.00000         784.80|     740.00000         806.60|     740.00000         806.60 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2640350           183.100  SQ   |      12.50000        2288.75|      13.20000        2416.92|      13.20000        2416.92 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0300 2602-0000020           315.000  LF   |       2.10000         661.50|       2.20000         693.00|       2.20000         693.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           330.000  LF   |       2.35000         775.50|       2.50000         825.00|       2.50000         825.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000060           315.000  LF   |       1.05000         330.75|       0.10000          31.50|       0.10000          31.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0330 2602-0000070           330.000  LF   |       1.05000         346.50|       0.10000          33.00|       0.10000          33.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0340 2602-0000090           315.000  LF   |       1.05000         330.75|       5.00000        1575.00|       1.00000         315.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO415               |(   2  ) AL427               |(   3  ) SM005 
                                          |CONCRETE TECHNOLOGIES, INC.  |ALLIED MANATTS GROUP, L.L.C. |SMITH CONCRETE SERVICE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000100           330.000  LF   |       1.05000         346.50|       5.00000        1650.00|       1.00000         330.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       239,246.10|           $       244,075.82|           $       247,012.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       239,246.10|           $       244,075.82|           $       247,012.62 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GO020               |(   6  ) TE090 
                                          |PETERSON CONTRACTORS INC.    |GODBERSEN-SMITH CONSTRUCTION |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             1.600  UNIT |     195.00000         312.00|     250.00000         400.00|     100.00000         160.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1650.400  TON  |      16.00000       26406.40|      17.00000       28056.80|      17.00000       28056.80 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          3449.000  CY   |       4.00000       13796.00|       4.25000       14658.25|       4.25000       14658.25 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-5020010             1.400  STA  |    1000.00000        1400.00|     350.00000         490.00|     350.00000         490.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0050 2105-8425015          1264.000  CY   |       5.00000        6320.00|       4.00000        5056.00|       4.00000        5056.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2109-8225100             8.770  STA  |     525.00000        4604.25|     375.00000        3288.75|     375.00000        3288.75 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0070 2113-0001100           340.000  SY   |       3.75000        1275.00|       3.00000        1020.00|       3.00000        1020.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2121-7425010           171.000  TON  |      24.50000        4189.50|      26.00000        4446.00|      26.00000        4446.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2123-7450000            23.000  STA  |     145.00000        3335.00|     150.00000        3450.00|     150.00000        3450.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2301-1033080          2826.000  SY   |      42.00000      118692.00|      44.90000      126887.40|      52.54000      148478.04 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |     525.00000         525.00|     800.00000         800.00|     300.00000         300.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2312-8260061            46.000  TON  |      24.50000        1127.00|      17.00000         782.00|      17.00000         782.00 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2402-2720100            18.000  CY   |      50.00000         900.00|      10.00000         180.00|      10.00000         180.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0140 2416-0101036             1.000  EACH |    1000.00000        1000.00|     800.00000         800.00|     800.00000         800.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0150 2422-0360018             4.000  EACH |     425.00000        1700.00|     285.00000        1140.00|     285.00000        1140.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-1723018            96.000  LF   |      42.00000        4032.00|      25.00000        2400.00|      25.00000        2400.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GO020               |(   6  ) TE090 
                                          |PETERSON CONTRACTORS INC.    |GODBERSEN-SMITH CONSTRUCTION |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0600020             3.000  EACH |    1750.00000        5250.00|    1500.00000        4500.00|    1500.00000        4500.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0180 2502-8215106            58.000  LF   |      23.50000        1363.00|      50.00000        2900.00|      50.00000        2900.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2503-0114215            30.000  LF   |      50.00000        1500.00|      70.00000        2100.00|      70.00000        2100.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0200 2510-6745850          1137.000  SY   |       4.25000        4832.25|       6.00000        6822.00|       6.00000        6822.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             3.000  EACH |     110.00000         330.00|     100.00000         300.00|     100.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2520-3350015             1.000  EACH |    4000.00000        4000.00|    3000.00000        3000.00|    1500.00000        1500.00 
  FIELD OFFICE                            |                             |                             | 
0230 2526-8285000                    LUMP |    5500.00000        5500.00|    4000.00000        4000.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   17510.00000       17510.00|   25000.00000       25000.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
0260 2599-9999020           330.000  TON  |      20.00000        6600.00|      19.00000        6270.00|      19.00000        6270.00 
  ('TONS' ITEM) TEMPORARY GRANULAR ROADWA |                             |                             | 
0270 2601-2634100             1.090  ACRE |     700.00000         763.00|     700.00000         763.00|     700.00000         763.00 
  MULCHING                                |                             |                             | 
0280 2601-2636043             1.090  ACRE |    3500.00000        3815.00|     740.00000         806.60|     740.00000         806.60 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2640350           183.100  SQ   |      17.50000        3204.25|      13.20000        2416.92|      13.20000        2416.92 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0300 2602-0000020           315.000  LF   |       5.00000        1575.00|       2.20000         693.00|       2.20000         693.00 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           330.000  LF   |       5.00000        1650.00|       2.20000         726.00|       2.50000         825.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000060           315.000  LF   |       1.00000         315.00|       0.10000          31.50|       0.10000          31.50 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0330 2602-0000070           330.000  LF   |       1.00000         330.00|       0.10000          33.00|       0.10000          33.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0340 2602-0000090           315.000  LF   |       2.00000         630.00|       0.50000         157.50|       0.50000         157.50 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) GO020               |(   6  ) TE090 
                                          |PETERSON CONTRACTORS INC.    |GODBERSEN-SMITH CONSTRUCTION |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000100           330.000  LF   |       2.00000         660.00|       0.50000         165.00|       0.50000         165.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       252,441.65|           $       257,539.72|           $       263,489.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       252,441.65|           $       257,539.72|           $       263,489.36 
==================================================================================================================================== 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WI040               |(   8  ) CU100               |(   9  ) JA250 
                                          |WICKS CONSTRUCTION, INC.     |CUNNINGHAM, K CONST. CO., IN |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             1.600  UNIT |     100.00000         160.00|     100.00000         160.00|     204.75000         327.60 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1650.400  TON  |      17.00000       28056.80|      17.00000       28056.80|      16.80000       27726.72 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          3449.000  CY   |       4.25000       14658.25|       4.25000       14658.25|       4.20000       14485.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-5020010             1.400  STA  |     350.00000         490.00|     350.00000         490.00|    1050.00000        1470.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0050 2105-8425015          1264.000  CY   |       4.00000        5056.00|       4.00000        5056.00|       5.25000        6636.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2109-8225100             8.770  STA  |     375.00000        3288.75|     375.00000        3288.75|     551.25000        4834.46 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0070 2113-0001100           340.000  SY   |       3.00000        1020.00|       3.00000        1020.00|       3.95000        1343.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2121-7425010           171.000  TON  |      26.00000        4446.00|      26.00000        4446.00|      25.70000        4394.70 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2123-7450000            23.000  STA  |     150.00000        3450.00|     150.00000        3450.00|     152.25000        3501.75 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2301-1033080          2826.000  SY   |      51.80000      146386.80|      52.30000      147799.80|      49.50000      139887.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |     500.00000         500.00|    1200.00000        1200.00|     500.00000         500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2312-8260061            46.000  TON  |      17.00000         782.00|      17.00000         782.00|      25.75000        1184.50 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2402-2720100            18.000  CY   |      10.00000         180.00|      10.00000         180.00|      52.50000         945.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0140 2416-0101036             1.000  EACH |     800.00000         800.00|     800.00000         800.00|    1050.00000        1050.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0150 2422-0360018             4.000  EACH |     285.00000        1140.00|     285.00000        1140.00|     446.25000        1785.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-1723018            96.000  LF   |      25.00000        2400.00|      25.00000        2400.00|      44.10000        4233.60 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WI040               |(   8  ) CU100               |(   9  ) JA250 
                                          |WICKS CONSTRUCTION, INC.     |CUNNINGHAM, K CONST. CO., IN |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0600020             3.000  EACH |    1500.00000        4500.00|    1500.00000        4500.00|    1837.50000        5512.50 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0180 2502-8215106            58.000  LF   |      50.00000        2900.00|      50.00000        2900.00|      23.60000        1368.80 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2503-0114215            30.000  LF   |      70.00000        2100.00|      70.00000        2100.00|      52.50000        1575.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0200 2510-6745850          1137.000  SY   |       6.00000        6822.00|       7.05000        8015.85|       4.50000        5116.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             3.000  EACH |     100.00000         300.00|     100.00000         300.00|     105.00000         315.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2520-3350015             1.000  EACH |    1500.00000        1500.00|    2500.00000        2500.00|    7500.00000        7500.00 
  FIELD OFFICE                            |                             |                             | 
0230 2526-8285000                    LUMP |    4500.00000        4500.00|    4720.00000        4720.00|    3400.00000        3400.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   15000.00000       15000.00|   21000.00000       21000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0260 2599-9999020           330.000  TON  |      19.00000        6270.00|      19.00000        6270.00|      21.00000        6930.00 
  ('TONS' ITEM) TEMPORARY GRANULAR ROADWA |                             |                             | 
0270 2601-2634100             1.090  ACRE |     700.00000         763.00|     700.00000         763.00|     700.00000         763.00 
  MULCHING                                |                             |                             | 
0280 2601-2636043             1.090  ACRE |     700.00000         763.00|     700.00000         763.00|     735.00000         801.15 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2640350           183.100  SQ   |      12.00000        2197.20|      12.00000        2197.20|      12.60000        2307.06 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0300 2602-0000020           315.000  LF   |       2.00000         630.00|       2.00000         630.00|       2.10000         661.50 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           330.000  LF   |       2.25000         742.50|       2.25000         742.50|       2.35000         775.50 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000060           315.000  LF   |       1.00000         315.00|       1.00000         315.00|       1.05000         330.75 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0330 2602-0000070           330.000  LF   |       1.00000         330.00|       1.00000         330.00|       1.05000         346.50 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0340 2602-0000090           315.000  LF   |       1.00000         315.00|       1.00000         315.00|       1.05000         330.75 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WI040               |(   8  ) CU100               |(   9  ) JA250 
                                          |WICKS CONSTRUCTION, INC.     |CUNNINGHAM, K CONST. CO., IN |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000100           330.000  LF   |       1.00000         330.00|       1.00000         330.00|       1.05000         346.50 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       264,092.30|           $       274,619.15|           $       284,785.64 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       264,092.30|           $       274,619.15|           $       284,785.64 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HO765               |(      )                     |(      ) 
                                          |HOVEY CONSTRUCTION INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002             1.600  UNIT |     150.00000         240.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1650.400  TON  |      20.37000       33618.65|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          3449.000  CY   |      14.64000       50493.36|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-5020010             1.400  STA  |     350.00000         490.00|                             | 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0050 2105-8425015          1264.000  CY   |       7.45000        9416.80|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2109-8225100             8.770  STA  |    1000.00000        8770.00|                             | 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0070 2113-0001100           340.000  SY   |       2.70000         918.00|                             | 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0080 2121-7425010           171.000  TON  |      25.00000        4275.00|                             | 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0090 2123-7450000            23.000  STA  |     150.00000        3450.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2301-1033080          2826.000  SY   |      45.00000      127170.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0110 2301-6911722                    LUMP |    2200.00000        2200.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0120 2312-8260061            46.000  TON  |      22.00000        1012.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0130 2402-2720100            18.000  CY   |       7.00000         126.00|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0140 2416-0101036             1.000  EACH |     850.00000         850.00|                             | 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0150 2422-0360018             4.000  EACH |     200.00000         800.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0160 2422-1723018            96.000  LF   |      37.40000        3590.40|                             | 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HO765               |(      )                     |(      ) 
                                          |HOVEY CONSTRUCTION INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2435-0600020             3.000  EACH |    1280.00000        3840.00|                             | 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0180 2502-8215106            58.000  LF   |      20.00000        1160.00|                             | 
  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2503-0114215            30.000  LF   |      47.00000        1410.00|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0200 2510-6745850          1137.000  SY   |       4.95000        5628.15|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0210 2518-6910000             3.000  EACH |     108.00000         324.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2520-3350015             1.000  EACH |    2100.00000        2100.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0230 2526-8285000                    LUMP |    5100.00000        5100.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0240 2528-8445110                    LUMP |    1080.00000        1080.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2533-4980005                    LUMP |   19600.00000       19600.00|                             | 
  MOBILIZATION                            |                             |                             | 
0260 2599-9999020           330.000  TON  |      33.50000       11055.00|                             | 
  ('TONS' ITEM) TEMPORARY GRANULAR ROADWA |                             |                             | 
0270 2601-2634100             1.090  ACRE |     700.00000         763.00|                             | 
  MULCHING                                |                             |                             | 
0280 2601-2636043             1.090  ACRE |     756.00000         824.04|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2601-2640350           183.100  SQ   |      13.00000        2380.30|                             | 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0300 2602-0000020           315.000  LF   |       2.16000         680.40|                             | 
  SILT FENCE                              |                             |                             | 
0310 2602-0000030           330.000  LF   |       2.43000         801.90|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0320 2602-0000060           315.000  LF   |       1.10000         346.50|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0330 2602-0000070           330.000  LF   |       1.10000         363.00|                             | 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0340 2602-0000090           315.000  LF   |       1.10000         346.50|                             | 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  13-7130-006                   Primary County:  CALHOUN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HO765               |(      )                     |(      ) 
                                          |HOVEY CONSTRUCTION INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2602-0000100           330.000  LF   |       1.10000         363.00|                             | 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       305,586.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       305,586.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  103  1 
 
     Bid  Order:  103                         Contract ID:  21-7170-617                 Primary County:  CLAY 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HELMERS, RANDY CONSTRUCTION 
Contract Period:   30 WORK DAYS      Late Start Date:  06/20/11 
 
 
        Project:  SRTS-U-7170(617)--8U-21 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  CLAY               Prj Awd Amt: $102,853.75 
          Route:  PCC SIDEWALK 
       Location:  ON EAST 14TH ST. FROM 5TH AVE. EAST TO 10TH 
                  AVE. EAST & ON WEST 11TH ST. , 7TH AVE. WEST 
                  & SACRED HEART DR. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE192          HELMERS, RANDY CONSTRUCTION                                                $    102,853.75     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    105,937.40     102.99  % 
   3   DE180          DELOSS CONSTRUCTION, INC.                                                  $    123,640.97     120.21  % 
   4   DE200          VAUGHN DELOSS CONSTRUCTION CO.                                             $    128,077.50     124.52  % 
   5   HA525          TR HARRIS CONSTRUCTION, INC.                                               $    171,872.18     167.10  % 
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     Bid Order:  103                             Contract ID:  21-7170-617                   Primary County:  CLAY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE192               |(   2  ) GO020               |(   3  ) DE180 
                                          |HELMERS, RANDY CONSTRUCTION  |GODBERSEN-SMITH CONSTRUCTION |DELOSS CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-0425071            86.600  CY   |      46.00000        3983.60|      32.00000        2771.20|      24.00000        2078.40 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           270.000  CY   |       9.50000        2565.00|      15.00000        4050.00|      20.00000        5400.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           252.300  CY   |      13.00000        3279.90|      12.00000        3027.60|      15.00000        3784.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450020            56.900  STA  |     130.00000        7397.00|     110.00000        6259.00|     160.00000        9104.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2510-6745850            99.800  SY   |      25.50000        2544.90|      12.00000        1197.60|     110.00000       10978.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0060 2511-6745900           103.100  SY   |       7.00000         721.70|      12.00000        1237.20|      13.50000        1391.85 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0070 2511-7526004          1370.800  SY   |      36.50000       50034.20|      34.00000       46607.20|      38.30000       52501.64 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0080 2511-7526006           188.200  SY   |      44.75000        8421.95|      38.00000        7151.60|      43.70000        8224.34 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2511-7528100           264.000  SF   |      37.25000        9834.00|      25.00000        6600.00|      28.00000        7392.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0100 2512-1750006           216.500  LF   |      31.80000        6884.70|      30.00000        6495.00|      23.20000        5022.80 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0110 2528-8445110                    LUMP |    3500.00000        3500.00|    6000.00000        6000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    1800.00000        1800.00|   13000.00000       13000.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
0130 2601-2636044             0.400  ACRE |    2000.00000         800.00|    2000.00000         800.00|    1000.00000         400.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0140 2602-0000020           247.000  LF   |       3.25000         802.75|       2.00000         494.00|       3.50000         864.50 
  SILT FENCE                              |                             |                             | 
0150 2602-0000060           247.000  LF   |       1.15000         284.05|       1.00000         247.00|       2.02000         498.94 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $       102,853.75|           $       105,937.40|           $       123,640.97 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       102,853.75|           $       105,937.40|           $       123,640.97 
==================================================================================================================================== 
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     Bid Order:  103                             Contract ID:  21-7170-617                   Primary County:  CLAY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE200               |(   5  ) HA525               |(      ) 
                                          |DELOSS, VAUGHN CONSTRUCTION  |HARRIS, TR CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2102-0425071            86.600  CY   |      25.00000        2165.00|      35.00000        3031.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070           270.000  CY   |      10.00000        2700.00|      25.00000        6750.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           252.300  CY   |      15.00000        3784.50|      15.00000        3784.50| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2123-7450020            56.900  STA  |     200.00000       11380.00|     174.00000        9900.60| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2510-6745850            99.800  SY   |     200.00000       19960.00|      59.12000        5900.18| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0060 2511-6745900           103.100  SY   |      50.00000        5155.00|      17.00000        1752.70| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0070 2511-7526004          1370.800  SY   |      35.00000       47978.00|      47.00000       64427.60| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0080 2511-7526006           188.200  SY   |      45.00000        8469.00|      53.00000        9974.60| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0090 2511-7528100           264.000  SF   |      40.00000       10560.00|      40.00000       10560.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0100 2512-1750006           216.500  LF   |      50.00000       10825.00|      28.00000        6062.00| 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0110 2528-8445110                    LUMP |    1000.00000        1000.00|    9500.00000        9500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    3000.00000        3000.00|   35100.00000       35100.00| 
  MOBILIZATION                            |                             |                             | 
0130 2601-2636044             0.400  ACRE |     900.00000         360.00|    8500.00000        3400.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0140 2602-0000020           247.000  LF   |       2.00000         494.00|       4.00000         988.00| 
  SILT FENCE                              |                             |                             | 
0150 2602-0000060           247.000  LF   |       1.00000         247.00|       3.00000         741.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $       128,077.50|           $       171,872.18|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       128,077.50|           $       171,872.18|           $ 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  34-0182-708                 Primary County:  FLOYD 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  MP-018-2(708)214--76-34 
      Work Type:  BRIDGE APPROACH REPAIR 
         County:  FLOYD              Prj Awd Amt: $100,463.95 
          Route:  U.S. 18 
       Location:  IOWA 14 INTERCHANGE AT CHARLES CITY BY-PASS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    100,463.95     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    125,908.12     125.32  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    132,454.77     131.84  % 
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     Bid Order:  104                             Contract ID:  34-0182-708                   Primary County:  FLOYD 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) TA060               |(   3  ) CE040 
                                          |HEARTLAND ASPHALT, INC.      |TAYLOR CONSTRUCTION, INC.    |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070            31.000  CY   |      42.00000        1302.00|     100.00000        3100.00|     150.00000        4650.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-2713090            63.500  CY   |      27.56000        1750.06|      27.56000        1750.06|      27.56000        1750.06 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0030 2121-7425020             3.200  TON  |      38.80000         124.16|      38.80000         124.16|      38.80000         124.16 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2212-0475095             0.100  MILE |    4875.00000         487.50|    4875.00000         487.50|    4875.00000         487.50 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0050 2214-5145150           604.000  SY   |       9.57000        5780.28|      11.00000        6644.00|       9.57000        5780.28 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2301-0690250           169.000  SY   |     183.40000       30994.60|     258.00000       43602.00|     285.00000       48165.00 
  BRIDGE APPROACH, RK-25                  |                             |                             | 
0070 2303-0051500            93.000  TON  |      79.75000        7416.75|      79.75000        7416.75|      79.75000        7416.75 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0080 2303-0053502           108.000  TON  |      78.80000        8510.40|      78.80000        8510.40|      78.80000        8510.40 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0090 2303-0246428            12.100  TON  |     583.26000        7057.45|     585.00000        7078.50|     585.00000        7078.50 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0100 2426-6772016            15.000  SF   |     105.00000        1575.00|     300.00000        4500.00|     150.00000        2250.00 
  CONCRETE REPAIR                         |                             |                             | 
0110 2507-3250005            15.000  SY   |      10.40000         156.00|       6.00000          90.00|      20.00000         300.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061            10.000  TON  |      54.60000         546.00|      75.00000         750.00|     150.00000        1500.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2510-6745850           169.000  SY   |      31.00000        5239.00|      20.00000        3380.00|      15.00000        2535.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0140 2518-6910000             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109            28.010  STA  |      75.00000        2100.75|      75.00000        2100.75|      22.00000         616.22 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2527-9263130            32.200  STA  |     120.00000        3864.00|     120.00000        3864.00|     100.00000        3220.00 
  REMOVABLE TAPE MARKINGS                 |                             |                             | 
0170 2527-9263137             8.000  EACH |      75.00000         600.00|      75.00000         600.00|     125.00000        1000.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
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     Bid Order:  104                             Contract ID:  34-0182-708                   Primary County:  FLOYD 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) TA060               |(   3  ) CE040 
                                          |HEARTLAND ASPHALT, INC.      |TAYLOR CONSTRUCTION, INC.    |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2527-9263180            26.800  STA  |      75.00000        2010.00|      75.00000        2010.00|      38.00000        1018.40 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0190 2527-9263190             8.000  EACH |      75.00000         600.00|      75.00000         600.00|      75.00000         600.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0200 2528-8400048           250.000  LF   |      21.00000        5250.00|      25.00000        6250.00|      18.25000        4562.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0210 2528-8400157             1.000  EACH |    2400.00000        2400.00|    2400.00000        2400.00|    4000.00000        4000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0220 2528-8445110                    LUMP |    3400.00000        3400.00|    2800.00000        2800.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2528-9290004            14.000  CDAY |      75.00000        1050.00|      75.00000        1050.00|      60.00000         840.00 
  CHANGEABLE MESSAGE SIGNS, PORTABLE      |                             |                             | 
0240 2533-4980005                    LUMP |    4500.00000        4500.00|   12500.00000       12500.00|   16650.00000       16650.00 
  MOBILIZATION                            |                             |                             | 
0250 2551-0000110             2.000  EACH |    1600.00000        3200.00|    1600.00000        3200.00|    1600.00000        3200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0260 2602-0000020           100.000  LF   |       3.50000         350.00|       9.00000         900.00|       9.00000         900.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       100,463.95|           $       125,908.12|           $       132,454.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       100,463.95|           $       125,908.12|           $       132,454.77 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  105  1 
 
     Bid  Order:  105                         Contract ID:  44-5292-617                 Primary County:  HENRY 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    SHIPLEY CONSTRUCTION CO. & SUBSID. 
Contract Period:  115 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  STP-U-5292(617)--27-44 
      Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  HENRY              Prj Awd Amt: $1,721,989.38 
          Route:  WASHINGTON STREET 
       Location:  LOCUST STREET TO HAYNES STREET 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SH341          SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY                                  $  1,721,989.38     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $  1,973,125.18     114.58  % 
   3   WI040          WICKS CONSTRUCTION, INC.                                                   $  1,981,706.38     115.08  % 
   4   CE120          CEDAR VALLEY CORP.                                                         $  2,057,794.75     119.50  % 
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     Bid Order:  105                             Contract ID:  44-5292-617                   Primary County:  HENRY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) HA760               |(   3  ) WI040 
                                          |SHIPLEY CONSTRUCTION CO. & S |HAWKEYE PAVING CORP.         |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4833.000  CY   |      10.00000       48330.00|       7.00000       33831.00|       7.50000       36247.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          1210.000  CY   |       9.00000       10890.00|       9.00000       10890.00|       6.00000        7260.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100         30791.000  SY   |       5.00000      153955.00|       7.00000      215537.00|       5.00000      153955.00 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2121-7425020           336.000  TON  |      17.00000        5712.00|      25.00000        8400.00|      18.25000        6132.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020             6.100  STA  |     148.00000         902.80|     175.00000        1067.50|     250.00000        1525.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033070         28473.000  SY   |      27.72000      789271.56|      34.00000      968082.00|      35.53000     1011645.69 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0070 2301-4875006           189.300  SY   |      42.20000        7988.46|      47.00000        8897.10|      36.90000        6985.17 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0080 2301-6911722                    LUMP |    1000.00000        1000.00|    2000.00000        2000.00|    1000.00000        1000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2315-8275025            40.000  TON  |      18.00000         720.00|      30.00000        1200.00|      18.25000         730.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2435-0140148            12.000  EACH |    3600.00000       43200.00|    2700.00000       32400.00|    3180.00000       38160.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0110 2435-0250800            20.000  EACH |    3000.00000       60000.00|    2550.00000       51000.00|    3440.00000       68800.00 
  INTAKE, SW-508                          |                             |                             | 
0120 2435-0251000             3.000  EACH |    4500.00000       13500.00|    3750.00000       11250.00|    4070.00000       12210.00 
  INTAKE, SW-510                          |                             |                             | 
0130 2435-0254100            14.000  EACH |    3200.00000       44800.00|    2650.00000       37100.00|    4740.00000       66360.00 
  INTAKE, SW-541                          |                             |                             | 
0140 2435-0254200             1.000  EACH |     500.00000         500.00|    2500.00000        2500.00|    4500.00000        4500.00 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0150 2435-0600010             4.000  EACH |     750.00000        3000.00|     500.00000        2000.00|     350.00000        1400.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2502-8212034          6502.000  LF   |       5.00000       32510.00|       6.00000       39012.00|       7.85000       51040.70 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0170 2502-8220193            52.000  EACH |     150.00000        7800.00|     120.00000        6240.00|     100.00000        5200.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
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     Bid Order:  105                             Contract ID:  44-5292-617                   Primary County:  HENRY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) HA760               |(   3  ) WI040 
                                          |SHIPLEY CONSTRUCTION CO. & S |HAWKEYE PAVING CORP.         |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0111015          1107.100  LF   |      53.00000       58676.30|      26.00000       28784.60|      64.00000       70854.40 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  15 IN.                                  |                             |                             | 
0190 2503-0111018             8.700  LF   |      58.00000         504.60|      40.00000         348.00|      77.00000         669.90 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  18 IN.                                  |                             |                             | 
0200 2507-3250005         28662.300  SY   |       1.20000       34394.76|       1.25000       35827.88|       1.25000       35827.88 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2510-6745850         28907.000  SY   |       4.85000      140198.95|       3.00000       86721.00|       4.75000      137308.25 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2510-6750600            45.000  EACH |     811.00000       36495.00|     240.00000       10800.00|     250.00000       11250.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0230 2511-6745900          2129.300  SY   |       4.85000       10327.11|       4.00000        8517.20|       4.75000       10114.18 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0240 2511-7526004          2624.800  SY   |      32.60000       85568.48|      26.00000       68244.80|      32.60000       85568.48 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0250 2511-7526006           122.800  SY   |      36.25000        4451.50|      42.00000        5157.60|      36.25000        4451.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0260 2511-7528100           248.000  SF   |      30.00000        7440.00|      34.00000        8432.00|      30.00000        7440.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0270 2515-2475006          1017.300  SY   |      35.50000       36114.15|      43.00000       43743.90|      35.50000       36114.15 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2515-6745600           971.300  SY   |       4.85000        4710.81|       6.00000        5827.80|       4.75000        4613.68 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2518-6910000            21.000  EACH |     100.00000        2100.00|      90.00000        1890.00|     100.00000        2100.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2527-9263109           200.600  STA  |      46.50000        9327.90|      52.00000       10431.20|      46.50000        9327.90 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263137            23.000  EACH |      75.00000        1725.00|      85.00000        1955.00|      75.00000        1725.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0320 2528-8445110                    LUMP |    8200.00000        8200.00|   17000.00000       17000.00|    8200.00000        8200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2528-8445113            40.000  EACH |     295.00000       11800.00|     295.00000       11800.00|     295.00000       11800.00 
  FLAGGERS                                |                             |                             | 
0340 2533-4980005                    LUMP |   32500.00000       32500.00|  190000.00000      190000.00|   62000.00000       62000.00 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  105                             Contract ID:  44-5292-617                   Primary County:  HENRY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SH341               |(   2  ) HA760               |(   3  ) WI040 
                                          |SHIPLEY CONSTRUCTION CO. & S |HAWKEYE PAVING CORP.         |WICKS CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0360 2601-2636044             1.500  ACRE |     900.00000        1350.00|    1000.00000        1500.00|    2500.00000        3750.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0370 2602-0000020          1756.000  LF   |       4.50000        7902.00|       2.00000        3512.00|       2.00000        3512.00 
  SILT FENCE                              |                             |                             | 
0380 2602-0000060          1756.000  LF   |       1.75000        3073.00|       0.10000         175.60|       0.50000         878.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $     1,721,989.38|           $     1,973,125.18|           $     1,981,706.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,721,989.38|           $     1,973,125.18|           $     1,981,706.38 
==================================================================================================================================== 
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     Bid Order:  105                             Contract ID:  44-5292-617                   Primary County:  HENRY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          4833.000  CY   |       5.65000       27306.45|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015          1210.000  CY   |       6.75000        8167.50|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174100         30791.000  SY   |       5.88000      181051.08|                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0040 2121-7425020           336.000  TON  |      24.25000        8148.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2123-7450020             6.100  STA  |     240.00000        1464.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0060 2301-1033070         28473.000  SY   |      38.09000     1084536.57|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0070 2301-4875006           189.300  SY   |      37.00000        7004.10|                             | 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0080 2301-6911722                    LUMP |    1200.00000        1200.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0090 2315-8275025            40.000  TON  |      18.50000         740.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0100 2435-0140148            12.000  EACH |    1775.00000       21300.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0110 2435-0250800            20.000  EACH |    2650.00000       53000.00|                             | 
  INTAKE, SW-508                          |                             |                             | 
0120 2435-0251000             3.000  EACH |    3750.00000       11250.00|                             | 
  INTAKE, SW-510                          |                             |                             | 
0130 2435-0254100            14.000  EACH |    3100.00000       43400.00|                             | 
  INTAKE, SW-541                          |                             |                             | 
0140 2435-0254200             1.000  EACH |    2500.00000        2500.00|                             | 
  INTAKE EXTENSION UNIT, SW-542           |                             |                             | 
0150 2435-0600010             4.000  EACH |     500.00000        2000.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0160 2502-8212034          6502.000  LF   |       6.00000       39012.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0170 2502-8220193            52.000  EACH |     200.00000       10400.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
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     Bid Order:  105                             Contract ID:  44-5292-617                   Primary County:  HENRY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2503-0111015          1107.100  LF   |      35.75000       39578.83|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  15 IN.                                  |                             |                             | 
0190 2503-0111018             8.700  LF   |      62.00000         539.40|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  HIGH DENSITY POLYETHYLENE PIPE (HDPE),  |                             |                             | 
  18 IN.                                  |                             |                             | 
0200 2507-3250005         28662.300  SY   |       1.50000       42993.45|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0210 2510-6745850         28907.000  SY   |       4.60000      132972.20|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0220 2510-6750600            45.000  EACH |     500.00000       22500.00|                             | 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0230 2511-6745900          2129.300  SY   |       4.65000        9901.25|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0240 2511-7526004          2624.800  SY   |      32.60000       85568.48|                             | 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0250 2511-7526006           122.800  SY   |      36.25000        4451.50|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0260 2511-7528100           248.000  SF   |      14.00000        3472.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0270 2515-2475006          1017.300  SY   |      35.50000       36114.15|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0280 2515-6745600           971.300  SY   |       4.45000        4322.29|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0290 2518-6910000            21.000  EACH |     100.00000        2100.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0300 2527-9263109           200.600  STA  |      46.50000        9327.90|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2527-9263137            23.000  EACH |      75.00000        1725.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0320 2528-8445110                    LUMP |   21000.00000       21000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0330 2528-8445113            40.000  EACH |     295.00000       11800.00|                             | 
  FLAGGERS                                |                             |                             | 
0340 2533-4980005                    LUMP |  121300.00000      121300.00|                             | 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  105                             Contract ID:  44-5292-617                   Primary County:  HENRY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(      )                     |(      ) 
                                          |CEDAR VALLEY CORP.           |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2601-2634100             1.500  ACRE |     700.00000        1050.00|                             | 
  MULCHING                                |                             |                             | 
0360 2601-2636044             1.500  ACRE |     900.00000        1350.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0370 2602-0000020          1756.000  LF   |       1.60000        2809.60|                             | 
  SILT FENCE                              |                             |                             | 
0380 2602-0000060          1756.000  LF   |       0.25000         439.00|                             | 
  REMOVAL OF SILT FENCE                   |                             |                             | 
     SECTION TOTALS                       |           $     2,057,794.75|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,057,794.75|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  106  1 
 
     Bid  Order:  106                         Contract ID:  49-4742-616                 Primary County:  JACKSON 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   EASTERN IOWA EXCAVATING & CONCRETE, LLC 
Contract Period:   65 WORK DAYS      Late Start Date:  06/27/11 
 
 
        Project:  STP-E-4742(616)--8V-49 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  JACKSON            Prj Awd Amt: $445,988.62 
          Route:  SOUTH MAIN STREET 
       Location:  CARLISLE STREET TO HORSESHOE POND 
                  PARK ENTRANCE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    445,988.62     100.00  % 
   2   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    471,054.15     105.62  % 
   3   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    474,118.79     106.30  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    505,221.80     113.28  % 
   5   VA020          VALLEY CONSTRUCTION CO.                                                    $    557,925.05     125.09  % 
   6   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    620,966.55     139.23  % 
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     Bid Order:  106                             Contract ID:  49-4742-616                   Primary County:  JACKSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EA057               |(   2  ) SC320               |(   3  ) TS020 
                                          |EASTERN IOWA EXCAVATING & CO |SCHROEDER, JIM CONSTRUCTION, |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.400  ACRE |    1600.00000        2240.00|    2164.30000        3030.02|    2164.30000        3030.02 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1160.000  TON  |      15.25000       17690.00|      14.85000       17226.00|      14.85000       17226.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          1978.000  CY   |       8.50000       16813.00|       8.90000       17604.20|       8.90000       17604.20 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2713020           233.000  CY   |       7.75000        1805.75|       6.95000        1619.35|       6.95000        1619.35 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0050 2105-8425015           655.000  CY   |      11.50000        7532.50|       8.70000        5698.50|       8.70000        5698.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000          1978.000  CY   |       0.75000        1483.50|       1.85000        3659.30|       1.85000        3659.30 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2122-5190008           360.000  SY   |      47.00000       16920.00|      50.70000       18252.00|      50.70000       18252.00 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0080 2123-7450020            29.900  STA  |      88.80000        2655.12|      50.25000        1502.48|      50.25000        1502.48 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2210-0475290           160.000  TON  |      18.50000        2960.00|      16.50000        2640.00|      16.50000        2640.00 
  MACADAM STONE BASE                      |                             |                             | 
0100 2301-0685550            23.800  SY   |     190.00000        4522.00|     150.00000        3570.00|     227.75000        5420.45 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0110 2301-1033070           314.000  SY   |      33.50000       10519.00|      60.45000       18981.30|      60.45000       18981.30 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0120 2315-8275025           130.000  TON  |      17.25000        2242.50|      15.50000        2015.00|      15.20000        1976.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2402-0425030           100.000  CY   |      31.00000        3100.00|      27.25000        2725.00|      30.45000        3045.00 
  GRANULAR BACKFILL                       |                             |                             | 
0140 2402-2720000            85.000  CY   |      10.25000         871.25|      35.00000        2975.00|      18.10000        1538.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0150 2414-6424124           240.000  LF   |      35.00000        8400.00|      60.00000       14400.00|      91.70000       22008.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0160 2416-0100024             2.000  EACH |     800.00000        1600.00|     874.00000        1748.00|     874.00000        1748.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0170 2417-0225015             2.000  EACH |     250.00000         500.00|     186.75000         373.50|     186.75000         373.50 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
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     Bid Order:  106                             Contract ID:  49-4742-616                   Primary County:  JACKSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EA057               |(   2  ) SC320               |(   3  ) TS020 
                                          |EASTERN IOWA EXCAVATING & CO |SCHROEDER, JIM CONSTRUCTION, |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2417-1040015            20.000  LF   |      52.00000        1040.00|      38.15000         763.00|      38.15000         763.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0190 2429-0000100             1.000  EACH |  132000.00000      132000.00|  128500.00000      128500.00|  131712.50000      131712.50 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  110'-0 X 10'-0                          |                             |                             | 
0200 2435-0140160             1.000  EACH |    3325.00000        3325.00|    3073.70000        3073.70|    3073.70000        3073.70 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0210 2435-0250110             1.000  EACH |    2150.00000        2150.00|    2088.00000        2088.00|    2088.00000        2088.00 
  INTAKE, SW-501 MODIFIED                 |                             |                             | 
0220 2435-0251218             1.000  EACH |     875.00000         875.00|    1179.60000        1179.60|    1179.60000        1179.60 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0230 2435-0251230             2.000  EACH |    1030.00000        2060.00|    2084.95000        4169.90|    2084.95000        4169.90 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0240 2501-0201042           460.000  LF   |      33.00000       15180.00|      31.75000       14605.00|      32.55000       14973.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0250 2502-8212204           267.000  LF   |       6.00000        1602.00|       3.00000         801.00|       5.90000        1575.30 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8213112            32.000  LF   |      20.00000         640.00|      20.00000         640.00|       5.90000         188.80 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  12 IN.                                  |                             |                             | 
0270 2503-0114224           142.000  LF   |      52.00000        7384.00|      42.90000        6091.80|      42.90000        6091.80 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0280 2503-0124424            88.000  LF   |     305.00000       26840.00|     260.50000       22924.00|     260.50000       22924.00 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 24 IN.                      |                             |                             | 
0290 2507-3250005           800.000  SY   |       2.65000        2120.00|       2.95000        2360.00|       2.95000        2360.00 
  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           600.000  TON  |      23.50000       14100.00|      25.60000       15360.00|      25.60000       15360.00 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2507-6875002            25.000  CY   |      28.00000         700.00|      28.65000         716.25|      28.65000         716.25 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0320 2510-6745850           460.000  SY   |       4.50000        2070.00|      10.70000        4922.00|      10.70000        4922.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2511-0302500          2037.000  SY   |      26.85000       54693.45|      28.00000       57036.00|      28.00000       57036.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
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     Bid Order:  106                             Contract ID:  49-4742-616                   Primary County:  JACKSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EA057               |(   2  ) SC320               |(   3  ) TS020 
                                          |EASTERN IOWA EXCAVATING & CO |SCHROEDER, JIM CONSTRUCTION, |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-7526006            35.000  SY   |      44.00000        1540.00|      61.15000        2140.25|      61.15000        2140.25 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0350 2511-7528100            40.000  SF   |      31.50000        1260.00|      28.20000        1128.00|      28.20000        1128.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0360 2516-8725000            71.700  CY   |     600.00000       43020.00|     700.00000       50190.00|     717.30000       51430.41 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
0370 2518-6910000             4.000  EACH |     130.00000         520.00|     120.00000         480.00|     123.00000         492.00 
  SAFETY CLOSURE                          |                             |                             | 
0380 2524-6765010             1.000  EACH |      65.00000          65.00|      60.00000          60.00|      61.50000          61.50 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0390 2524-9275100            18.000  LF   |      12.00000         216.00|      10.00000         180.00|      10.25000         184.50 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0400 2524-9325001             4.500  SF   |      16.00000          72.00|      40.00000         180.00|      41.00000         184.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0410 2527-9263109             2.500  STA  |     165.00000         412.50|     150.00000         375.00|     153.75000         384.38 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2528-8445110                    LUMP |    2400.00000        2400.00|    2200.00000        2200.00|    2255.00000        2255.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2528-8445113             6.000  EACH |     295.00000        1770.00|     295.00000        1770.00|     295.00000        1770.00 
  FLAGGERS                                |                             |                             | 
0440 2533-4980005                    LUMP |   15000.00000       15000.00|   24500.00000       24500.00|   13779.55000       13779.55 
  MOBILIZATION                            |                             |                             | 
0450 2554-0212020             3.000  EACH |     250.00000         750.00|     195.00000         585.00|     194.00000         582.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0460 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0470 2601-2636044             1.500  ACRE |    4650.00000        6975.00|     800.00000        1200.00|     922.50000        1383.75 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0480 2602-0000020           823.000  LF   |       2.00000        1646.00|       1.50000        1234.50|       1.75000        1440.25 
  SILT FENCE                              |                             |                             | 
0490 2602-0000030            30.000  LF   |       3.00000          90.00|       2.00000          60.00|       3.10000          93.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0500 2602-0000060           823.000  LF   |       0.60000         493.80|       0.50000         411.50|       0.25000         205.75 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0510 2602-0000070            30.000  LF   |       1.25000          37.50|       0.50000          15.00|       0.25000           7.50 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0520 2602-0000090            15.000  LF   |       1.25000          18.75|       1.00000          15.00|       2.00000          30.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
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     Bid Order:  106                             Contract ID:  49-4742-616                   Primary County:  JACKSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EA057               |(   2  ) SC320               |(   3  ) TS020 
                                          |EASTERN IOWA EXCAVATING & CO |SCHROEDER, JIM CONSTRUCTION, |TSCHIGGFRIE EXCAV. CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000100            30.000  LF   |       0.60000          18.00|       1.00000          30.00|       2.00000          60.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       445,988.62|           $       471,054.15|           $       474,118.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       445,988.62|           $       471,054.15|           $       474,118.79 
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     Bid Order:  106                             Contract ID:  49-4742-616                   Primary County:  JACKSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) VA020               |(   6  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |VALLEY CONSTRUCTION CO.      |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.400  ACRE |    5000.00000        7000.00|    4100.00000        5740.00|    4000.00000        5600.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425070          1160.000  TON  |      16.00000       18560.00|      19.90000       23084.00|      20.00000       23200.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          1978.000  CY   |      16.00000       31648.00|      18.00000       35604.00|      10.00000       19780.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2104-2713020           233.000  CY   |      16.00000        3728.00|      18.00000        4194.00|      10.00000        2330.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0050 2105-8425015           655.000  CY   |       8.00000        5240.00|      10.00000        6550.00|      25.00000       16375.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000          1978.000  CY   |       2.00000        3956.00|       6.00000       11868.00|       6.00000       11868.00 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2122-5190008           360.000  SY   |      65.00000       23400.00|      59.90000       21564.00|     137.00000       49320.00 
  PAVED SHOULDER, P.C. CONCRETE, 8 IN.    |                             |                             | 
0080 2123-7450020            29.900  STA  |     100.00000        2990.00|     129.00000        3857.10|     300.00000        8970.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2210-0475290           160.000  TON  |      19.00000        3040.00|      17.00000        2720.00|      32.00000        5120.00 
  MACADAM STONE BASE                      |                             |                             | 
0100 2301-0685550            23.800  SY   |     279.00000        6640.20|      98.50000        2344.30|     500.00000       11900.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0110 2301-1033070           314.000  SY   |      63.00000       19782.00|      57.40000       18023.60|      48.00000       15072.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0120 2315-8275025           130.000  TON  |      15.00000        1950.00|      14.90000        1937.00|      25.00000        3250.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2402-0425030           100.000  CY   |      63.00000        6300.00|      35.00000        3500.00|      35.00000        3500.00 
  GRANULAR BACKFILL                       |                             |                             | 
0140 2402-2720000            85.000  CY   |      15.00000        1275.00|      18.00000        1530.00|      35.00000        2975.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0150 2414-6424124           240.000  LF   |      58.00000       13920.00|     138.00000       33120.00|      78.00000       18720.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0160 2416-0100024             2.000  EACH |    1300.00000        2600.00|     995.00000        1990.00|     750.00000        1500.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0170 2417-0225015             2.000  EACH |     385.00000         770.00|     140.00000         280.00|     300.00000         600.00 
  APRONS, METAL, 15 IN. DIA.              |                             |                             | 
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     Bid Order:  106                             Contract ID:  49-4742-616                   Primary County:  JACKSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) VA020               |(   6  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |VALLEY CONSTRUCTION CO.      |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2417-1040015            20.000  LF   |      66.00000        1320.00|      37.50000         750.00|      40.00000         800.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0190 2429-0000100             1.000  EACH |  113000.00000      113000.00|  124500.00000      124500.00|  131000.00000      131000.00 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  110'-0 X 10'-0                          |                             |                             | 
0200 2435-0140160             1.000  EACH |    5000.00000        5000.00|    2475.00000        2475.00|    5000.00000        5000.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0210 2435-0250110             1.000  EACH |    6000.00000        6000.00|    2250.00000        2250.00|    4000.00000        4000.00 
  INTAKE, SW-501 MODIFIED                 |                             |                             | 
0220 2435-0251218             1.000  EACH |    2000.00000        2000.00|     980.00000         980.00|    2000.00000        2000.00 
  INTAKE, SW-512, 18 IN.                  |                             |                             | 
0230 2435-0251230             2.000  EACH |    2500.00000        5000.00|    1550.00000        3100.00|    3000.00000        6000.00 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0240 2501-0201042           460.000  LF   |      37.20000       17112.00|      55.80000       25668.00|      45.00000       20700.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0250 2502-8212204           267.000  LF   |       8.00000        2136.00|      10.90000        2910.30|       7.00000        1869.00 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2502-8213112            32.000  LF   |      40.00000        1280.00|      25.00000         800.00|      27.00000         864.00 
  SUBDRAIN, PVC, STANDARD, NON-PERFORATED |                             |                             | 
  12 IN.                                  |                             |                             | 
0270 2503-0114224           142.000  LF   |      70.00000        9940.00|      57.90000        8221.80|      60.00000        8520.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0280 2503-0124424            88.000  LF   |     260.00000       22880.00|     232.50000       20460.00|     350.00000       30800.00 
  STORM SEWER GRAVITY MAIN, TRENCHLESS,   |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 24 IN.                      |                             |                             | 
0290 2507-3250005           800.000  SY   |       4.00000        3200.00|       1.85000        1480.00|       3.00000        2400.00 
  ENGINEERING FABRIC                      |                             |                             | 
0300 2507-6800061           600.000  TON  |      30.00000       18000.00|      35.50000       21300.00|      25.00000       15000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2507-6875002            25.000  CY   |      50.00000        1250.00|      49.90000        1247.50|      35.00000         875.00 
  REVETMENT, REMOVE AND REPLACE           |                             |                             | 
0320 2510-6745850           460.000  SY   |      10.00000        4600.00|      15.00000        6900.00|      15.00000        6900.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2511-0302500          2037.000  SY   |      32.00000       65184.00|      28.90000       58869.30|      35.35000       72007.95 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
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     Bid Order:  106                             Contract ID:  49-4742-616                   Primary County:  JACKSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) VA020               |(   6  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |VALLEY CONSTRUCTION CO.      |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2511-7526006            35.000  SY   |      50.00000        1750.00|      49.90000        1746.50|      40.00000        1400.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0350 2511-7528100            40.000  SF   |      35.00000        1400.00|      20.00000         800.00|      35.00000        1400.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0360 2516-8725000            71.700  CY   |     500.00000       35850.00|     749.00000       53703.30|     900.00000       64530.00 
  P.C. CONCRETE RETAINING WALL            |                             |                             | 
0370 2518-6910000             4.000  EACH |     120.00000         480.00|     125.00000         500.00|     120.00000         480.00 
  SAFETY CLOSURE                          |                             |                             | 
0380 2524-6765010             1.000  EACH |      60.00000          60.00|      65.00000          65.00|      60.00000          60.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0390 2524-9275100            18.000  LF   |      10.00000         180.00|      15.00000         270.00|      10.00000         180.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0400 2524-9325001             4.500  SF   |      40.00000         180.00|      45.00000         202.50|      40.00000         180.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0410 2527-9263109             2.500  STA  |     150.00000         375.00|     155.00000         387.50|     150.00000         375.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2528-8445110                    LUMP |    3000.00000        3000.00|    6500.00000        6500.00|    2200.00000        2200.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2528-8445113             6.000  EACH |     295.00000        1770.00|     295.00000        1770.00|     295.00000        1770.00 
  FLAGGERS                                |                             |                             | 
0440 2533-4980005                    LUMP |   23000.00000       23000.00|   27490.00000       27490.00|   34000.00000       34000.00 
  MOBILIZATION                            |                             |                             | 
0450 2554-0212020             3.000  EACH |     800.00000        2400.00|     175.00000         525.00|     500.00000        1500.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0460 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 
0470 2601-2636044             1.500  ACRE |     700.00000        1050.00|     900.00000        1350.00|     700.00000        1050.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0480 2602-0000020           823.000  LF   |       1.85000        1522.55|       1.70000        1399.10|       1.85000        1522.55 
  SILT FENCE                              |                             |                             | 
0490 2602-0000030            30.000  LF   |       3.00000          90.00|       3.00000          90.00|       3.00000          90.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0500 2602-0000060           823.000  LF   |       0.35000         288.05|       0.25000         205.75|       0.35000         288.05 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0510 2602-0000070            30.000  LF   |       1.00000          30.00|       0.25000           7.50|       1.00000          30.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0520 2602-0000090            15.000  LF   |       1.00000          15.00|       1.00000          15.00|       1.00000          15.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 106  9 
 
     Bid Order:  106                             Contract ID:  49-4742-616                   Primary County:  JACKSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) VA020               |(   6  ) TA060 
                                          |PETERSON CONTRACTORS INC.    |VALLEY CONSTRUCTION CO.      |TAYLOR CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000100            30.000  LF   |       1.00000          30.00|       1.00000          30.00|       1.00000          30.00 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       505,221.80|           $       557,925.05|           $       620,966.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       505,221.80|           $       557,925.05|           $       620,966.55 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  107  1 
 
     Bid  Order:  107                         Contract ID:  51-2465-614                 Primary County:  JEFFERSON 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   J & L CONSTRUCTION, LLC 
Contract Period:   60 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  STP-ES-E-2465(614)--8T-51 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  JEFFERSON          Prj Awd Amt: $352,681.40 
          Route:  LOOP TRAIL 
       Location:  NW QUADRANT; GRIMES AVE TO GEAR AVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   J.085          J & L CONSTRUCTION, LLC                                                    $    352,681.40     100.00  % 
   2   SH341          SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY                                  $    354,943.73     100.64  % 
   3   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    357,859.23     101.46  % 
   4   CE120          CEDAR VALLEY CORP.                                                         $    368,255.34     104.41  % 
   5   T.033          TK CONCRETE, INC.                                                          $    379,077.80     107.48  % 
   6   DR040          DRISH CONSTRUCTION, INC.                                                   $    393,440.50     111.55  % 
   7   NE220          MIKE NELSON CONCRETE PAVING CO.                                            $    423,322.81     120.02  % 
   8   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    484,917.35     137.49  % 
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     Bid Order:  107                             Contract ID:  51-2465-614                   Primary County:  JEFFERSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) J.085               |(   2  ) SH341               |(   3  ) JA250 
                                          |J & L CONSTRUCTION, LLC      |SHIPLEY CONSTRUCTION CO. & S |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    7500.00000        2250.00|    3000.00000         900.00|    7875.00000        2362.50 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425071           100.000  CY   |      63.75000        6375.00|      39.57000        3957.00|      45.15000        4515.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          1850.000  CY   |       6.22000       11507.00|       9.00000       16650.00|       6.52000       12062.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          1500.000  CY   |       4.95000        7425.00|      12.00000       18000.00|       5.17000        7755.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            86.500  STA  |      91.00000        7871.50|      80.00000        6920.00|      95.50000        8260.75 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2123-7450000           147.000  STA  |      44.00000        6468.00|     245.00000       36015.00|      46.20000        6791.40 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2315-8275025            39.000  TON  |      16.50000         643.50|      16.00000         624.00|      17.32000         675.48 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2403-0100000            53.000  CY   |     464.00000       24592.00|     332.34000       17614.02|     475.00000       25175.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775000          3802.000  LB   |       0.95000        3611.90|       1.50000        5703.00|       1.30000        4942.60 
  REINFORCING STEEL                       |                             |                             | 
0100 2416-0100015             4.000  EACH |     468.00000        1872.00|     650.00000        2600.00|     456.75000        1827.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0110 2416-1160015            58.000  LF   |      42.80000        2482.40|      59.20000        3433.60|      44.88000        2603.04 
  CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2422-1720000           238.000  LF   |      22.50000        5355.00|      20.00000        4760.00|      23.68000        5635.84 
  UNCLASSIFIED PIPE CULVERT, 6 IN. DIA.   |                             |                             | 
0130 2422-1720000            70.000  LF   |      30.75000        2152.50|      25.00000        1750.00|      32.00000        2240.00 
  UNCLASSIFIED PIPE CULVERT, 12 IN. DIA.  |                             |                             | 
0140 2510-6745850            26.000  SY   |     136.50000        3549.00|      28.00000         728.00|     143.50000        3731.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2511-7526004            20.000  SY   |      41.00000         820.00|      35.00000         700.00|      40.00000         800.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006           114.000  SY   |      42.00000        4788.00|      38.00000        4332.00|      50.00000        5700.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528100           230.000  SF   |      25.00000        5750.00|      18.00000        4140.00|      35.00000        8050.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0180 2512-1725256            88.000  LF   |      23.00000        2024.00|      24.00000        2112.00|      30.00000        2640.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  107                             Contract ID:  51-2465-614                   Primary County:  JEFFERSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) J.085               |(   2  ) SH341               |(   3  ) JA250 
                                          |J & L CONSTRUCTION, LLC      |SHIPLEY CONSTRUCTION CO. & S |JASPER CONST. SERVICES, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2515-6745600           173.000  SY   |      21.00000        3633.00|       8.00000        1384.00|      22.00000        3806.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2519-1001000           191.000  LF   |      25.00000        4775.00|      24.21000        4624.11|      25.42000        4855.22 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0210 2528-8445110                    LUMP |    3500.00000        3500.00|    2400.00000        2400.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   30650.00000       30650.00|   22000.00000       22000.00|   18000.00000       18000.00 
  MOBILIZATION                            |                             |                             | 
0230 2599-9999009           128.000  LF   |       7.00000         896.00|       3.00000         384.00|       3.00000         384.00 
  ('LINEAR FEET' ITEM) SOCK TUBES FOR     |                             |                             | 
  INTAKE PROTECTION                       |                             |                             | 
0240 2599-9999018          6400.000  SY   |      28.50000      182400.00|      27.00000      172800.00|      30.00000      192000.00 
  ('SQUARE YARDS' ITEM) REINFORCED P.C.   |                             |                             | 
  CONCRETE, 5 IN. TRAIL                   |                             |                             | 
0250 2599-9999018           354.000  SY   |      54.00000       19116.00|      34.00000       12036.00|      62.50000       22125.00 
  ('SQUARE YARDS' ITEM) REINFORCED P.C.   |                             |                             | 
  CONCRETE, 9 IN. DRIVEWAY                |                             |                             | 
0260 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00|     700.00000        1330.00 
  MULCHING                                |                             |                             | 
0270 2601-2636044             1.900  ACRE |     954.00000        1812.60|     900.00000        1710.00|     735.00000        1396.50 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0280 2602-0000020          1530.000  LF   |       1.97000        3014.10|       1.65000        2524.50|       1.95000        2983.50 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           115.000  LF   |       2.85000         327.75|       3.00000         345.00|       2.65000         304.75 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000060          1530.000  LF   |       0.46000         703.80|       0.50000         765.00|       0.37000         566.10 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0310 2602-0000070           115.000  LF   |       1.34000         154.10|       0.50000          57.50|       0.68000          78.20 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0320 2602-0000090          1530.000  LF   |       0.45000         688.50|       1.00000        1530.00|       0.42000         642.60 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0330 2602-0000100           115.000  LF   |       1.25000         143.75|       1.00000         115.00|       1.05000         120.75 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       352,681.40|           $       354,943.73|           $       357,859.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       352,681.40|           $       354,943.73|           $       357,859.23 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  51-2465-614                   Primary County:  JEFFERSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(   5  ) T.033               |(   6  ) DR040 
                                          |CEDAR VALLEY CORP.           |TK CONCRETE, INC.            |DRISH CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    7500.00000        2250.00|   10500.00000        3150.00|    7500.00000        2250.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425071           100.000  CY   |      43.00000        4300.00|      31.50000        3150.00|      43.00000        4300.00 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          1850.000  CY   |       6.21000       11488.50|      13.15000       24327.50|       6.21000       11488.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          1500.000  CY   |       4.93000        7395.00|       7.35000       11025.00|       4.93000        7395.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            86.500  STA  |      91.00000        7871.50|     105.00000        9082.50|      91.00000        7871.50 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2123-7450000           147.000  STA  |      44.00000        6468.00|     147.00000       21609.00|      44.00000        6468.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2315-8275025            39.000  TON  |      16.50000         643.50|      21.00000         819.00|      16.50000         643.50 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2403-0100000            53.000  CY   |     410.38000       21750.14|     551.25000       29216.25|     400.00000       21200.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775000          3802.000  LB   |       1.25000        4752.50|       1.00000        3802.00|       0.65000        2471.30 
  REINFORCING STEEL                       |                             |                             | 
0100 2416-0100015             4.000  EACH |     435.00000        1740.00|    1050.00000        4200.00|     435.00000        1740.00 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0110 2416-1160015            58.000  LF   |      42.75000        2479.50|      78.75000        4567.50|      42.75000        2479.50 
  CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2422-1720000           238.000  LF   |      22.55000        5366.90|      36.75000        8746.50|      22.55000        5366.90 
  UNCLASSIFIED PIPE CULVERT, 6 IN. DIA.   |                             |                             | 
0130 2422-1720000            70.000  LF   |      30.50000        2135.00|      52.50000        3675.00|      30.50000        2135.00 
  UNCLASSIFIED PIPE CULVERT, 12 IN. DIA.  |                             |                             | 
0140 2510-6745850            26.000  SY   |     136.50000        3549.00|      52.50000        1365.00|     136.50000        3549.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2511-7526004            20.000  SY   |      58.65000        1173.00|      47.25000         945.00|      31.60000         632.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006           114.000  SY   |      73.23000        8348.22|      47.25000        5386.50|      40.50000        4617.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528100           230.000  SF   |      20.00000        4600.00|      31.50000        7245.00|      29.00000        6670.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0180 2512-1725256            88.000  LF   |      41.43000        3645.84|      42.00000        3696.00|      21.10000        1856.80 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  107                             Contract ID:  51-2465-614                   Primary County:  JEFFERSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CE120               |(   5  ) T.033               |(   6  ) DR040 
                                          |CEDAR VALLEY CORP.           |TK CONCRETE, INC.            |DRISH CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2515-6745600           173.000  SY   |      21.00000        3633.00|      15.75000        2724.75|      21.00000        3633.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2519-1001000           191.000  LF   |      24.21000        4624.11|      30.25000        5777.75|      25.00000        4775.00 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0210 2528-8445110                    LUMP |    6625.00000        6625.00|    3000.00000        3000.00|    2472.00000        2472.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   27750.00000       27750.00|   18000.00000       18000.00|   57500.00000       57500.00 
  MOBILIZATION                            |                             |                             | 
0230 2599-9999009           128.000  LF   |       3.00000         384.00|       4.20000         537.60|      15.00000        1920.00 
  ('LINEAR FEET' ITEM) SOCK TUBES FOR     |                             |                             | 
  INTAKE PROTECTION                       |                             |                             | 
0240 2599-9999018          6400.000  SY   |      29.56000      189184.00|      27.90000      178560.00|      32.31000      206784.00 
  ('SQUARE YARDS' ITEM) REINFORCED P.C.   |                             |                             | 
  CONCRETE, 5 IN. TRAIL                   |                             |                             | 
0250 2599-9999018           354.000  SY   |      81.47000       28840.38|      44.10000       15611.40|      45.00000       15930.00 
  ('SQUARE YARDS' ITEM) REINFORCED P.C.   |                             |                             | 
  CONCRETE, 9 IN. DRIVEWAY                |                             |                             | 
0260 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00|     700.00000        1330.00 
  MULCHING                                |                             |                             | 
0270 2601-2636044             1.900  ACRE |     900.00000        1710.00|    1100.00000        2090.00|     721.00000        1369.90 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0280 2602-0000020          1530.000  LF   |       1.65000        2524.50|       2.10000        3213.00|       1.91000        2922.30 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           115.000  LF   |       3.00000         345.00|       3.15000         362.25|       2.58000         296.70 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000060          1530.000  LF   |       0.25000         382.50|       0.53000         810.90|       0.36000         550.80 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0310 2602-0000070           115.000  LF   |       0.25000          28.75|       1.05000         120.75|       0.67000          77.05 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0320 2602-0000090          1530.000  LF   |       0.50000         765.00|       0.53000         810.90|       0.41000         627.30 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0330 2602-0000100           115.000  LF   |       1.50000         172.50|       1.05000         120.75|       1.03000         118.45 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       368,255.34|           $       379,077.80|           $       393,440.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       368,255.34|           $       379,077.80|           $       393,440.50 
==================================================================================================================================== 
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     Bid Order:  107                             Contract ID:  51-2465-614                   Primary County:  JEFFERSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) NE220               |(   8  ) AB112               |(      ) 
                                          |NELSON, MIKE CONC. PAVING CO |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.300  ACRE |    7726.67000        2318.00|   10000.00000        3000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-0425071           100.000  CY   |      44.29000        4429.00|      36.00000        3600.00| 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2710070          1850.000  CY   |       6.40000       11840.00|      16.00000       29600.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          1500.000  CY   |       5.08000        7620.00|      14.00000       21000.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            86.500  STA  |      93.73000        8107.65|     275.00000       23787.50| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2123-7450000           147.000  STA  |      45.32000        6662.04|     250.00000       36750.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2315-8275025            39.000  TON  |      17.00000         663.00|      18.00000         702.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0080 2403-0100000            53.000  CY   |     422.70000       22403.10|     495.00000       26235.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2404-7775000          3802.000  LB   |       1.29000        4904.58|       1.25000        4752.50| 
  REINFORCING STEEL                       |                             |                             | 
0100 2416-0100015             4.000  EACH |     448.00000        1792.00|     970.00000        3880.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0110 2416-1160015            58.000  LF   |      44.03000        2553.74|      50.00000        2900.00| 
  CULVERT, CONCRETE ENTRANCE PIPE, 15 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0120 2422-1720000           238.000  LF   |      23.23000        5528.74|      27.00000        6426.00| 
  UNCLASSIFIED PIPE CULVERT, 6 IN. DIA.   |                             |                             | 
0130 2422-1720000            70.000  LF   |      31.41000        2198.70|      31.00000        2170.00| 
  UNCLASSIFIED PIPE CULVERT, 12 IN. DIA.  |                             |                             | 
0140 2510-6745850            26.000  SY   |     140.58000        3655.08|      54.00000        1404.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0150 2511-7526004            20.000  SY   |      83.15000        1663.00|      47.80000         956.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0160 2511-7526006           114.000  SY   |      42.84000        4883.76|      53.35000        6081.90| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0170 2511-7528100           230.000  SF   |      33.20000        7636.00|      30.00000        6900.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0180 2512-1725256            88.000  LF   |      40.00000        3520.00|      51.50000        4532.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 107  7 
 
     Bid Order:  107                             Contract ID:  51-2465-614                   Primary County:  JEFFERSON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) NE220               |(   8  ) AB112               |(      ) 
                                          |NELSON, MIKE CONC. PAVING CO |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2515-6745600           173.000  SY   |      21.63000        3741.99|      10.00000        1730.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0200 2519-1001000           191.000  LF   |      24.94000        4763.54|      26.65000        5090.15| 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0210 2528-8445110                    LUMP |    4532.00000        4532.00|    5900.00000        5900.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   18386.00000       18386.00|   50000.00000       50000.00| 
  MOBILIZATION                            |                             |                             | 
0230 2599-9999009           128.000  LF   |       4.12000         527.36|       4.00000         512.00| 
  ('LINEAR FEET' ITEM) SOCK TUBES FOR     |                             |                             | 
  INTAKE PROTECTION                       |                             |                             | 
0240 2599-9999018          6400.000  SY   |      39.69000      254016.00|      32.20000      206080.00| 
  ('SQUARE YARDS' ITEM) REINFORCED P.C.   |                             |                             | 
  CONCRETE, 5 IN. TRAIL                   |                             |                             | 
0250 2599-9999018           354.000  SY   |      66.42000       23512.68|      55.20000       19540.80| 
  ('SQUARE YARDS' ITEM) REINFORCED P.C.   |                             |                             | 
  CONCRETE, 9 IN. DRIVEWAY                |                             |                             | 
0260 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00| 
  MULCHING                                |                             |                             | 
0270 2601-2636044             1.900  ACRE |    3090.00000        5871.00|    1800.00000        3420.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0280 2602-0000020          1530.000  LF   |       1.80000        2754.00|       2.00000        3060.00| 
  SILT FENCE                              |                             |                             | 
0290 2602-0000030           115.000  LF   |       2.83000         325.45|       2.50000         287.50| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0300 2602-0000060          1530.000  LF   |       0.41000         627.30|       1.00000        1530.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0310 2602-0000070           115.000  LF   |       0.41000          47.15|       1.00000         115.00| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0320 2602-0000090          1530.000  LF   |       0.31000         474.30|       1.00000        1530.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0330 2602-0000100           115.000  LF   |       0.31000          35.65|       1.00000         115.00| 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
     SECTION TOTALS                       |           $       423,322.81|           $       484,917.35|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       423,322.81|           $       484,917.35|           $ 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  108  1 
 
     Bid  Order:  108                         Contract ID:  57-C057-107                 Primary County:  LINN 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HORSFIELD CONSTRUCTION, INC & SUBSIDIARY 
Contract Period:   40 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  STP-S-C057(107)--5E-57 
      Work Type:  PCC OVERLAY - UNBONDED 
         County:  LINN               Prj Awd Amt: $894,383.33 
          Route:  E-48 
       Location:  HWY 13 TO OCONNOR ROAD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $    894,383.33     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $    903,369.03     101.00  % 
   3   ST780          STREB CONSTRUCTION CO., INC.                                               $    995,011.35     111.25  % 
   4   ME380          METRO PAVERS, INC.                                                         $  1,025,266.81     114.63  % 
   5   AL427          ALLIED MANATTS GROUP, L.L.C.                                               $  1,028,100.27     114.95  % 
   6   CE120          CEDAR VALLEY CORP.                                                         $  1,052,121.39     117.63  % 
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     Bid Order:  108                             Contract ID:  57-C057-107                   Primary County:  LINN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO641               |(   2  ) CR334               |(   3  ) ST780 
                                          |HORSFIELD CONSTRUCTION, INC  |CROELL AND SUBSIDIARY        |STREB CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          3183.860  TON  |       9.70000       30883.44|      10.25000       32634.57|      10.70000       34067.30 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2210-0475290            72.100  TON  |      12.50000         901.25|      25.00000        1802.50|      30.00000        2163.00 
  MACADAM STONE BASE                      |                             |                             | 
0030 2213-6745500            33.790  STA  |     250.00000        8447.50|     150.00000        5068.50|     500.00000       16895.00 
  REMOVAL OF CURB                         |                             |                             | 
0040 2214-5145150          1422.000  SY   |       4.57000        6498.54|       5.25000        7465.50|       7.00000        9954.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2301-1032060          1621.190  SY   |      24.10000       39070.68|      26.50000       42961.54|      33.95000       55039.40 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0060 2310-5151040          7808.030  CY   |      70.45000      550075.71|      72.00000      562178.16|      73.00000      569986.19 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0070 2310-5151551         39296.000  SY   |       4.35000      170937.60|       3.75000      147360.00|       5.30000      208268.80 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0080 2403-0100000             0.500  CY   |     650.00000         325.00|    1250.00000         625.00|    1000.00000         500.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2435-0600120             1.000  EACH |    1750.00000        1750.00|    1200.00000        1200.00|    2000.00000        2000.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0100 2502-8215804           699.000  LF   |       2.55000        1782.45|       7.00000        4893.00|       8.00000        5592.00 
  SUBDRAIN, TILE, 4 IN. DIA.              |                             |                             | 
0110 2505-6000000           308.000  LF   |      25.00000        7700.00|      25.00000        7700.00|      25.00000        7700.00 
  GUARDRAIL HEIGHT ADJUSTMENT             |                             |                             | 
0120 2512-1725306          2257.000  LF   |      13.20000       29792.40|      14.50000       32726.50|      16.70000       37691.90 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0130 2518-6910000            11.000  EACH |      25.00000         275.00|      25.00000         275.00|      25.00000         275.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2527-9263117           363.240  STA  |      49.00000       17798.76|      49.00000       17798.76|      49.00000       17798.76 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0150 2528-8445110                    LUMP |    3250.00000        3250.00|    3250.00000        3250.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            24.000  EACH |     295.00000        7080.00|     295.00000        7080.00|     295.00000        7080.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   17815.00000       17815.00|   28350.00000       28350.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       894,383.33|           $       903,369.03|           $       995,011.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       894,383.33|           $       903,369.03|           $       995,011.35 
==================================================================================================================================== 
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     Bid Order:  108                             Contract ID:  57-C057-107                   Primary County:  LINN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ME380               |(   5  ) AL427               |(   6  ) CE120 
                                          |METRO PAVERS, INC.           |ALLIED MANATTS GROUP, L.L.C. |CEDAR VALLEY CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          3183.860  TON  |      16.50000       52533.69|      11.20000       35659.23|       9.77000       31106.31 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2210-0475290            72.100  TON  |      50.00000        3605.00|      18.60000        1341.06|      17.20000        1240.12 
  MACADAM STONE BASE                      |                             |                             | 
0030 2213-6745500            33.790  STA  |     545.00000       18415.55|     200.00000        6758.00|     200.00000        6758.00 
  REMOVAL OF CURB                         |                             |                             | 
0040 2214-5145150          1422.000  SY   |       7.50000       10665.00|       9.15000       13011.30|       6.60000        9385.20 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2301-1032060          1621.190  SY   |      31.50000       51067.49|      30.00000       48635.70|      19.64000       31840.17 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0060 2310-5151040          7808.030  CY   |      74.00000      577794.22|      74.00000      577794.22|      63.47000      495575.66 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  FURNISH ONLY                            |                             |                             | 
0070 2310-5151551         39296.000  SY   |       4.85000      190585.60|       5.25000      206304.00|       7.12000      279787.52 
  PORTLAND CEMENT CONCRETE OVERLAY,       |                             |                             | 
  PLACEMENT ONLY (WHITE TOPPING)          |                             |                             | 
0080 2403-0100000             0.500  CY   |     500.00000         250.00|     500.00000         250.00|    1400.00000         700.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0090 2435-0600120             1.000  EACH |    2000.00000        2000.00|    1500.00000        1500.00|    2200.00000        2200.00 
  INTAKE ADJUSTMENT, MAJOR                |                             |                             | 
0100 2502-8215804           699.000  LF   |       9.00000        6291.00|      12.00000        8388.00|       9.50000        6640.50 
  SUBDRAIN, TILE, 4 IN. DIA.              |                             |                             | 
0110 2505-6000000           308.000  LF   |      25.00000        7700.00|      25.00000        7700.00|      25.00000        7700.00 
  GUARDRAIL HEIGHT ADJUSTMENT             |                             |                             | 
0120 2512-1725306          2257.000  LF   |      11.50000       25955.50|      15.00000       33855.00|      20.95000       47284.15 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0130 2518-6910000            11.000  EACH |      25.00000         275.00|      25.00000         275.00|      25.00000         275.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2527-9263117           363.240  STA  |      49.00000       17798.76|      49.00000       17798.76|      49.00000       17798.76 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0150 2528-8445110                    LUMP |    3250.00000        3250.00|    3250.00000        3250.00|    6750.00000        6750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            24.000  EACH |     295.00000        7080.00|     295.00000        7080.00|     295.00000        7080.00 
  FLAGGERS                                |                             |                             | 
0170 2533-4980005                    LUMP |   50000.00000       50000.00|   58500.00000       58500.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,025,266.81|           $     1,028,100.27|           $     1,052,121.39 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,025,266.81|           $     1,028,100.27|           $     1,052,121.39 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  97-7057-668                 Primary County:  WOODBURY 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   HARRIS, STEVE CONST., INC. 
Contract Period:   40 WORK DAYS      Specified Start Date:  05/31/11 
 
 
        Project:  STP-U-7057(668)--70-97 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  WOODBURY           Prj Awd Amt: $659,965.71 
          Route:  W 19TH STREET 
       Location:  CASSELMAN ST TO RIVERSIDE BLVD 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      STEVE HARRIS CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA535          STEVE HARRIS CONSTRUCTION, INC.                                            $    659,965.71     100.00  % 
   2   CE120          CEDAR VALLEY CORP.                                                         $    694,005.66     105.15  % 
   3   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $    762,803.68     115.58  % 
   4   CO380          CONCRETE SPECIALTY, INC.                                                   $    859,158.26     130.18  % 
   5   SI200          SIOUX CITY ENGINEERING CO.                                                 $    894,081.20     135.47  % 
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     Bid Order:  109                             Contract ID:  97-7057-668                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA535               |(   2  ) CE120               |(   3  ) GO020 
                                          |HARRIS, STEVE CONST., INC.   |CEDAR VALLEY CORP.           |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2109-8225100            42.820  STA  |     150.00000        6423.00|     210.45000        9011.47|     325.00000       13916.50 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0020 2301-1033060          1691.400  SY   |      23.55000       39832.47|      31.68000       53583.55|      28.00000       47359.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0030 2301-1033080         11798.220  SY   |      25.50000      300854.61|      27.51000      324569.03|      32.99000      389223.28 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0040 2312-8260310          1596.000  TON  |      22.15000       35351.40|      11.94000       19056.24|      24.00000       38304.00 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  CONCRETE                                |                             |                             | 
0050 2435-0500000             3.000  EACH |     150.00000         450.00|     650.00000        1950.00|     500.00000        1500.00 
  CASTING EXTENSION RINGS                 |                             |                             | 
0060 2435-0600010             3.000  EACH |     150.00000         450.00|     600.00000        1800.00|     350.00000        1050.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0070 2510-6745850         13489.620  SY   |       8.50000      114661.77|       5.28000       71225.19|       6.50000       87682.53 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2510-6750600             1.000  EACH |     200.00000         200.00|     500.00000         500.00|     750.00000         750.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0090 2511-6745900           199.900  SY   |       4.50000         899.55|       9.24000        1847.08|      10.00000        1999.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0100 2511-7526006           199.900  SY   |      52.68000       10530.73|      50.17000       10028.98|      32.00000        6396.80 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0110 2511-7528100           144.000  SF   |      30.36000        4371.84|      40.45000        5824.80|      30.00000        4320.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0120 2515-2475006            89.300  SY   |      48.00000        4286.40|      47.78000        4266.75|      32.00000        2857.60 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0130 2515-6745600            89.300  SY   |       5.00000         446.50|      10.34000         923.36|       8.50000         759.05 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0140 2527-9263117           169.560  STA  |      90.00000       15260.40|      53.47000        9066.37|      53.47000        9066.37 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0150 2527-9263143             6.000  EACH |     250.00000        1500.00|     190.00000        1140.00|     190.00000        1140.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0160 2528-8445110                    LUMP |    6800.00000        6800.00|    9475.00000        9475.00|    8000.00000        8000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00|     295.00000        5900.00 
  FLAGGERS                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  109                             Contract ID:  97-7057-668                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA535               |(   2  ) CE120               |(   3  ) GO020 
                                          |HARRIS, STEVE CONST., INC.   |CEDAR VALLEY CORP.           |GODBERSEN-SMITH CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070110           912.770  SY   |      44.02000       40180.14|      69.50000       63437.52|      55.00000       50202.35 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120           102.000  EACH |     100.00000       10200.00|      90.00000        9180.00|      75.00000        7650.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2532-5200001          1890.000  SY   |       4.12000        7786.80|       4.75000        8977.50|       4.50000        8505.00 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0210 2533-4980005                    LUMP |   22950.00000       22950.00|   50570.00000       50570.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005            65.000  EACH |     150.00000        9750.00|      30.00000        1950.00|     150.00000        9750.00 
  ('EACH' ITEM) FILTER SOCK               |                             |                             | 
0230 2599-9999005             1.000  EACH |    1500.00000        1500.00|    4000.00000        4000.00|    3000.00000        3000.00 
  ('EACH' ITEM) INTAKE, HALF SPECIAL      |                             |                             | 
0235 2599-9999005             2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00|    1000.00000        2000.00 
  ('EACH' ITEM) USPS CLUSTER BOX UNIT     |                             |                             | 
0240 2599-9999010                    LUMP |    1000.00000        1000.00|    4000.00000        4000.00|    3500.00000        3500.00 
  ('LUMP SUM' ITEM) RESIDENTIAL WASTE     |                             |                             | 
  COLLECTION                              |                             |                             | 
0250 2599-9999018          2311.100  SY   |       4.00000        9244.40|       4.93000       11393.72|       5.00000       11555.50 
  ('SQUARE YARDS' ITEM) FLY ASH           |                             |                             | 
  INCORPATION INTO SUBGRADE               |                             |                             | 
0260 2599-9999020           140.400  TON  |      23.00000        3229.20|      31.50000        4422.60|      25.00000        3510.00 
  ('TONS' ITEM) FLY ASH DELIVERED TO SITE |                             |                             | 
0270 2601-2636044             0.200  ACRE |    6500.00000        1300.00|    6500.00000        1300.00|    6500.00000        1300.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0280 2602-0000020           510.000  LF   |       2.25000        1147.50|       2.25000        1147.50|       2.25000        1147.50 
  SILT FENCE                              |                             |                             | 
0290 2602-0000060           510.000  LF   |       0.50000         255.00|       0.50000         255.00|       0.50000         255.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0300 2602-0000090           510.000  LF   |       0.40000         204.00|       0.40000         204.00|       0.40000         204.00 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       659,965.71|           $       694,005.66|           $       762,803.68 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       659,965.71|           $       694,005.66|           $       762,803.68 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  4 
 
     Bid Order:  109                             Contract ID:  97-7057-668                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO380               |(   5  ) SI200               |(      ) 
                                          |CONCRETE SPECIALTY, INC.     |SIOUX CITY ENGINEERING CO.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2109-8225100            42.820  STA  |     550.00000       23551.00|     100.00000        4282.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0020 2301-1033060          1691.400  SY   |      28.00000       47359.20|      34.00000       57507.60| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 6 IN.                       |                             |                             | 
0030 2301-1033080         11798.220  SY   |      34.50000      407038.59|      39.00000      460130.58| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0040 2312-8260310          1596.000  TON  |      25.90000       41336.40|      29.90000       47720.40| 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 
  CONCRETE                                |                             |                             | 
0050 2435-0500000             3.000  EACH |     100.00000         300.00|     550.00000        1650.00| 
  CASTING EXTENSION RINGS                 |                             |                             | 
0060 2435-0600010             3.000  EACH |     150.00000         450.00|     400.00000        1200.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0070 2510-6745850         13489.620  SY   |       6.00000       80937.72|       8.50000      114661.77| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2510-6750600             1.000  EACH |     500.00000         500.00|     300.00000         300.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0090 2511-6745900           199.900  SY   |       8.00000        1599.20|       6.50000        1299.35| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0100 2511-7526006           199.900  SY   |      40.00000        7996.00|      56.89000       11372.31| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0110 2511-7528100           144.000  SF   |      40.00000        5760.00|      32.79000        4721.76| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0120 2515-2475006            89.300  SY   |      40.00000        3572.00|      51.84000        4629.31| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0130 2515-6745600            89.300  SY   |       6.00000         535.80|       6.50000         580.45| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0140 2527-9263117           169.560  STA  |      95.00000       16108.20|      97.20000       16481.23| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0150 2527-9263143             6.000  EACH |     300.00000        1800.00|     265.00000        1590.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0160 2528-8445110                    LUMP |    9500.00000        9500.00|   11000.00000       11000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00| 
  FLAGGERS                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  109                             Contract ID:  97-7057-668                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CO380               |(   5  ) SI200               |(      ) 
                                          |CONCRETE SPECIALTY, INC.     |SIOUX CITY ENGINEERING CO.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070110           912.770  SY   |      75.00000       68457.75|      42.00000       38336.34| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120           102.000  EACH |     140.00000       14280.00|     155.00000       15810.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2532-5200001          1890.000  SY   |       5.50000       10395.00|       6.00000       11340.00| 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0210 2533-4980005                    LUMP |   80000.00000       80000.00|   47000.00000       47000.00| 
  MOBILIZATION                            |                             |                             | 
0220 2599-9999005            65.000  EACH |      75.00000        4875.00|      40.00000        2600.00| 
  ('EACH' ITEM) FILTER SOCK               |                             |                             | 
0230 2599-9999005             1.000  EACH |    2400.00000        2400.00|    2000.00000        2000.00| 
  ('EACH' ITEM) INTAKE, HALF SPECIAL      |                             |                             | 
0235 2599-9999005             2.000  EACH |    1500.00000        3000.00|    1200.00000        2400.00| 
  ('EACH' ITEM) USPS CLUSTER BOX UNIT     |                             |                             | 
0240 2599-9999010                    LUMP |    2500.00000        2500.00|    1200.00000        1200.00| 
  ('LUMP SUM' ITEM) RESIDENTIAL WASTE     |                             |                             | 
  COLLECTION                              |                             |                             | 
0250 2599-9999018          2311.100  SY   |       4.00000        9244.40|       7.00000       16177.70| 
  ('SQUARE YARDS' ITEM) FLY ASH           |                             |                             | 
  INCORPATION INTO SUBGRADE               |                             |                             | 
0260 2599-9999020           140.400  TON  |      45.00000        6318.00|      26.00000        3650.40| 
  ('TONS' ITEM) FLY ASH DELIVERED TO SITE |                             |                             | 
0270 2601-2636044             0.200  ACRE |    6000.00000        1200.00|    7000.00000        1400.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0280 2602-0000020           510.000  LF   |       3.50000        1785.00|      12.00000        6120.00| 
  SILT FENCE                              |                             |                             | 
0290 2602-0000060           510.000  LF   |       0.50000         255.00|       1.00000         510.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0300 2602-0000090           510.000  LF   |       0.40000         204.00|       1.00000         510.00| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $       859,158.26|           $       894,081.20|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       859,158.26|           $       894,081.20|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  151  1 
 
     Bid  Order:  151                         Contract ID:  09-C009-065                 Primary County:  BREMER 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION CO. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/29/11 
 
 
        Project:  STP-S-C009(65)--5E-09 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  BREMER             Prj Awd Amt: $905,651.63 
          Route:  V49 
       Location:  FROM C54 NORTH 5 MI TO IOWA 3 (230TH STREET) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $    905,651.63     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $    929,008.41     102.57  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 151  2 
 
     Bid Order:  151                             Contract ID:  09-C009-065                   Primary County:  BREMER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) HE020               |(      ) 
                                          |MATHY CONSTRUCTION CO.       |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          6444.710  TON  |      10.44000       67282.77|      10.33000       66573.85| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             4.994  MILE |     150.00000         749.10|     160.00000         799.04| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2213-2713300          1425.930  CY   |       3.50000        4990.76|       3.53000        5033.53| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2213-8201060          8555.600  SY   |      11.02000       94282.71|      18.15000      155284.14| 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0050 2214-5145150           808.780  SY   |       3.27000        2644.71|       6.07000        4909.29| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0023500         11797.160  TON  |      28.33000      334213.54|      26.88000      317107.66| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0070 2303-0245828           705.430  TON  |     475.76000      335615.38|     450.32000      317669.24| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |    1500.00000        1500.00|     894.00000         894.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-9091010             3.000  EACH |     450.00000        1350.00|     300.00000         900.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0100 2520-3350010             1.000  EACH |    4500.00000        4500.00|     500.00000         500.00| 
  FIELD LABORATORY                        |                             |                             | 
0110 2527-9263109           706.866  STA  |       8.98000        6347.66|       8.98000        6347.66| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    3500.00000        3500.00|    3550.00000        3550.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            90.000  EACH |     295.00000       26550.00|     295.00000       26550.00| 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115            30.000  EACH |     445.00000       13350.00|     445.00000       13350.00| 
  PILOT CARS                              |                             |                             | 
0150 2533-4980005                    LUMP |    8775.00000        8775.00|    9540.00000        9540.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       905,651.63|           $       929,008.41|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       905,651.63|           $       929,008.41|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  152  1 
 
     Bid  Order:  152                         Contract ID:  09-8190-626                 Primary County:  BREMER 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   45 WORK DAYS      Specified Start Date:  06/06/11 
 
 
        Project:  STP-U-8190(626)--70-09 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  BREMER             Prj Awd Amt: $604,532.28 
          Route:  2ND AVENUE SW 
       Location:  10TH ST. SW TO 16TH ST. SW 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      HEARTLAND ASPHALT, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    604,532.28     100.00  % 
   2   VI035          VIETH CONSTRUCTION CORPORATION                                             $    738,476.95     122.15  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 152  2 
 
     Bid Order:  152                             Contract ID:  09-8190-626                   Primary County:  BREMER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) VI035               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070          3744.000  CY   |      10.00000       37440.00|      12.00000       44928.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015           375.000  CY   |      27.00000       10125.00|      35.00000       13125.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2115-0100000          1844.000  CY   |      27.00000       49788.00|      34.00000       62696.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2123-7450020            39.310  STA  |     250.00000        9827.50|     275.00000       10810.25| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2214-5145150          6573.000  SY   |       1.24000        8150.52|       1.35000        8873.55| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0031750          1580.000  TON  |      42.65000       67387.00|      45.50000       71890.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0070 2303-0032750           912.000  TON  |      42.65000       38896.80|      45.50000       41496.00| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0080 2303-0033500           689.000  TON  |      50.79000       34994.31|      54.25000       37378.25| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0245828           182.000  TON  |     434.70000       79115.40|     464.00000       84448.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-6911000                    LUMP |     450.00000         450.00|     480.00000         480.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0110 2401-6750001                    LUMP |    2500.00000        2500.00|    3600.00000        3600.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0120 2435-0250100             1.000  EACH |    2400.00000        2400.00|    3850.00000        3850.00| 
  INTAKE, SW-501                          |                             |                             | 
0130 2435-0250200             1.000  EACH |    3750.00000        3750.00|    4250.00000        4250.00| 
  INTAKE, SW-502                          |                             |                             | 
0140 2435-0600010            26.000  EACH |     400.00000       10400.00|     525.00000       13650.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0150 2435-0600110             7.000  EACH |     400.00000        2800.00|    1900.00000       13300.00| 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0160 2507-3250005         10391.000  SY   |       2.25000       23379.75|       2.00000       20782.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2510-6745850          2939.000  SY   |       4.00000       11756.00|      13.00000       38207.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  152                             Contract ID:  09-8190-626                   Primary County:  BREMER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) VI035               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |VIETH CONSTRUCTION CORP.     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2510-6750600             2.000  EACH |     550.00000        1100.00|     500.00000        1000.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0190 2511-6745900            51.000  SY   |      13.00000         663.00|      16.00000         816.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0200 2511-7526004           499.000  SY   |      33.00000       16467.00|      30.50000       15219.50| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0210 2511-7526006            56.000  SY   |      36.00000        2016.00|      37.50000        2100.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0220 2511-7528100            80.000  SF   |      25.00000        2000.00|      30.00000        2400.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0230 2512-1725256          3804.000  LF   |      12.50000       47550.00|      14.85000       56489.40| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0240 2515-2475006           272.000  SY   |      54.00000       14688.00|      46.00000       12512.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0250 2515-6745600           272.000  SY   |       9.00000        2448.00|      19.50000        5304.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0260 2518-6910000             5.000  EACH |      20.00000         100.00|     110.00000         550.00| 
  SAFETY CLOSURE                          |                             |                             | 
0270 2528-8445110                    LUMP |    4500.00000        4500.00|    2750.00000        2750.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0280 2533-4980005                    LUMP |   12500.00000       12500.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
0290 2554-0112008          1631.000  LF   |      43.00000       70133.00|      58.00000       94598.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 8 IN.                            |                             |                             | 
0300 2554-0203000          1054.000  LB   |       8.00000        8432.00|       6.00000        6324.00| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0310 2554-0204110             2.000  EACH |    1000.00000        2000.00|    2400.00000        4800.00| 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0320 2554-0207008            14.000  EACH |    1050.00000       14700.00|    1200.00000       16800.00| 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0330 2554-0210201             2.000  EACH |    3450.00000        6900.00|    3600.00000        7200.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0340 2555-0000010                    LUMP |    2415.00000        2415.00|    3200.00000        3200.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0350 2595-0000010                    LUMP |    2760.00000        2760.00|    2650.00000        2650.00| 
  RAILROAD INSURANCE PROVISIONS           |                             |                             | 
     SECTION TOTALS                       |           $       604,532.28|           $       738,476.95|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       604,532.28|           $       738,476.95|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  153  1 
 
     Bid  Order:  153                         Contract ID:  12-C012-073                 Primary County:  BUTLER 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HEARTLAND ASPHALT, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  FM-C012(73)--55-12 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BUTLER             Prj Awd Amt: $1,696,991.37 
          Route:  C13 
       Location:  T24 TO T47 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,696,991.37     100.00  % 
   2   MA810          MATHY CONSTRUCTION CO.                                                     $  1,746,515.48     102.91  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 153  2 
 
     Bid Order:  153                             Contract ID:  12-C012-073                   Primary County:  BUTLER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          4900.000  TON  |      13.90000       68110.00|      14.23000       69727.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             8.640  MILE |     266.00000        2298.24|     150.00000        1296.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150          7851.090  SY   |       2.04000       16016.22|       1.94000       15231.11| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0023500         22200.000  TON  |      26.59000      590298.00|      25.99000      576978.00| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0245828          1332.000  TON  |     398.65000      531001.80|     469.14000      624894.48| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    1300.00000        1300.00|    1000.00000        1000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2318-1001100        102227.000  SY   |       1.56000      159474.12|       1.48000      151295.96| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0080 2505-4008120           225.000  LF   |       5.00000        1125.00|       5.00000        1125.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1500.00000        6000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2527-9263109          1653.930  STA  |       7.17000       11858.68|       7.17000       11858.68| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2527-9270111          1247.990  STA  |      12.82000       15999.23|      12.82000       15999.23| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0140 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00| 
  FLAGGERS                                |                             |                             | 
0150 2533-4980005                    LUMP |   34960.00000       34960.00|   10550.00000       10550.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,465,141.29|           $     1,512,655.46|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1:  FOAMED ASPHALT EMULSION BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 153  3 
 
     Bid Order:  153                             Contract ID:  12-C012-073                   Primary County:  BUTLER 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) MA810               |(      ) 
                                          |HEARTLAND ASPHALT, INC.      |MATHY CONSTRUCTION CO.       | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2318-1001220           449.800  TON  |                             |     519.92000      233860.02| 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       233,860.02|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2:  STANDARD ASPHALT EMULSION BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 
                                          |                             |                             | 
0170 2318-1001224        122672.000  GAL  |       1.89000      231850.08|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
     SECTION TOTALS                       |           $       231,850.08|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,696,991.37|           $     1,746,515.48|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  154  1 
 
     Bid  Order:  154                         Contract ID:  32-C032-041                 Primary County:  EMMET 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HEARTLAND ASPHALT, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  STP-S-C032(41)--5E-32 
      Work Type:  HMA RESURFACING 
         County:  EMMET              Prj Awd Amt: $693,503.48 
          Route:  A34 
       Location:  N60 TO HWY 15 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE020          HEARTLAND ASPHALT, INC.                                                    $    693,503.48     100.00  % 
   2   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    725,653.57     104.63  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    738,376.18     106.47  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 154  2 
 
     Bid Order:  154                             Contract ID:  32-C032-041                   Primary County:  EMMET 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) BL041               |(   3  ) O.053 
                                          |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSI |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           220.000  CY   |       9.00000        1980.00|       9.00000        1980.00|       9.50000        2090.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2102-5020010             2.500  STA  |     520.00000        1300.00|     520.00000        1300.00|     550.00000        1375.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0030 2109-8225100            23.000  STA  |     585.00000       13455.00|     585.00000       13455.00|     615.00000       14145.00 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2110-3825010           500.000  TON  |       9.85000        4925.00|       9.85000        4925.00|      10.50000        5250.00 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2115-0100000           518.000  CY   |       8.60000        4454.80|       8.60000        4454.80|       9.50000        4921.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2123-7450000           111.270  STA  |     390.00000       43395.30|     390.00000       43395.30|     410.00000       45620.70 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0070 2212-0475095             2.110  MILE |     700.00000        1477.00|     250.00000         527.50|     900.00000        1899.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0080 2214-5145150          8669.992  SY   |       1.74000       15085.79|       2.45000       21241.48|       0.85000        7369.49 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0090 2303-0001000            14.000  TON  |      70.00000         980.00|      37.00000         518.00|     330.00000        4620.00 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0100 2303-0021750          1603.000  TON  |      40.47000       64873.41|      36.25000       58108.75|      39.00000       62517.00 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0110 2303-0023500          7017.000  TON  |      38.15000      267698.55|      35.25000      247349.25|      36.50000      256120.50 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0120 2303-0245828           565.000  TON  |     407.07000      229994.55|     485.00000      274025.00|     500.00000      282500.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0130 2303-6911000                    LUMP |     855.00000         855.00|     750.00000         750.00|    3500.00000        3500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0140 2314-8257000            21.000  STA  |      76.00000        1596.00|     100.00000        2100.00|      70.00000        1470.00 
  DUST CONTROL SURFACE TREATMENT          |                             |                             | 
0150 2527-9263109           249.666  STA  |      10.25000        2559.08|      10.50000        2621.49|      16.50000        4119.49 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2528-8445110                    LUMP |    4200.00000        4200.00|    3500.00000        3500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113             8.000  EACH |     295.00000        2360.00|     295.00000        2360.00|     295.00000        2360.00 
  FLAGGERS                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 154  3 
 
     Bid Order:  154                             Contract ID:  32-C032-041                   Primary County:  EMMET 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE020               |(   2  ) BL041               |(   3  ) O.053 
                                          |HEARTLAND ASPHALT, INC.      |BLACKTOP SERVICE CO. & SUBSI |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070110           120.000  SY   |     108.00000       12960.00|     125.00000       15000.00|     105.00000       12600.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120             3.000  EACH |     250.00000         750.00|     250.00000         750.00|     210.00000         630.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2529-8202000             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00|     315.00000         945.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0210 2533-4980005                    LUMP |   11960.00000       11960.00|   20000.00000       20000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0220 2554-0212020             2.000  EACH |     200.00000         400.00|     500.00000        1000.00|     420.00000         840.00 
  VALVE BOX EXTENSION                     |                             |                             | 
0230 2601-2634100             1.430  ACRE |     700.00000        1001.00|     700.00000        1001.00|     700.00000        1001.00 
  MULCHING                                |                             |                             | 
0240 2601-2636043             3.370  ACRE |     750.00000        2527.50|     760.00000        2561.20|     800.00000        2696.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0250 2601-2636044             1.430  ACRE |     850.00000        1215.50|     860.00000        1229.80|     900.00000        1287.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       693,503.48|           $       725,653.57|           $       738,376.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       693,503.48|           $       725,653.57|           $       738,376.18 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  155  1 
 
     Bid  Order:  155                         Contract ID:  33-C033-099                 Primary County:  FAYETTE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION CO. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  STP-S-C033(99)--5E-33 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  FAYETTE            Prj Awd Amt: $2,387,023.21 
          Route:  C24 
       Location:  FROM FAYETTE TO WADENA THEN EAST ON BUSH TO 
                  CLAYTON CO LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  2,387,023.21     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  2 
 
     Bid Order:  155                             Contract ID:  33-C033-099                   Primary County:  FAYETTE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(      )                     |(      ) 
                                          |MATHY CONSTRUCTION CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          5310.000  TON  |       9.25000       49117.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2214-5145150          6402.200  SY   |       2.66000       17029.85|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2301-0690180            48.900  SY   |     115.00000        5623.50|                             | 
  BRIDGE APPROACH, RK-18                  |                             |                             | 
0040 2301-9091000             7.000  EACH |     150.00000        1050.00|                             | 
  RUMBLE STRIP PANEL (PCC SURFACE)        |                             |                             | 
0050 2303-0033500         28865.000  TON  |      29.48000      850940.20|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828          1732.000  TON  |     472.65000      818629.80|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2318-1001100        160864.000  SY   |       1.44000      231644.16|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0090 2318-1001220           531.000  TON  |     521.85000      277102.35|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0100 2435-0600010             4.000  EACH |    1060.00000        4240.00|                             | 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0110 2510-6745850            48.890  SY   |      30.00000        1466.70|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0120 2518-6910000             6.000  EACH |      40.00000         240.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0130 2527-9263109           914.170  STA  |      14.50000       13255.47|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0140 2527-9263117           914.170  STA  |      60.00000       54850.20|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0150 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0160 2528-8445113            15.000  EACH |     295.00000        4425.00|                             | 
  FLAGGERS                                |                             |                             | 
0170 2528-8445115            12.000  EACH |     445.00000        5340.00|                             | 
  PILOT CARS                              |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 155  3 
 
     Bid Order:  155                             Contract ID:  33-C033-099                   Primary County:  FAYETTE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(      )                     |(      ) 
                                          |MATHY CONSTRUCTION CO.       |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2529-5070110           222.400  SY   |      78.95000       17558.48|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0190 2529-5070120             7.000  EACH |     530.00000        3710.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0200 2533-4980005                    LUMP |   22300.00000       22300.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,387,023.21|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,387,023.21|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  156  1 
 
     Bid  Order:  156                         Contract ID:  40-0201-705                 Primary County:  HAMILTON 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    FORT DODGE ASPHALT CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  MP-020-1(705)136--76-40 
      Work Type:  HMA RESURFACING 
         County:  HAMILTON           Prj Awd Amt: $587,575.55 
          Route:  U.S. 20 
       Location:  FROM W. JCT. OF IOWA 17 TO E. JCT. OF IOWA 
                  17.  (EASTBOUND) (VARIOUS LOCATIONS) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    587,575.55     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  2 
 
     Bid Order:  156                             Contract ID:  40-0201-705                   Primary County:  HAMILTON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(      )                     |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1110.000  TON  |      29.80000       33078.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             1.500  MILE |     300.00000         450.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070322           355.000  SY   |      69.00000       24495.00|                             | 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0040 2214-5145150          1168.000  SY   |      11.75000       13724.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0052500          1973.000  TON  |      62.70000      123707.10|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0053502          2100.000  TON  |      68.05000      142905.00|                             | 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0070 2303-0246428           245.000  TON  |     610.00000      149450.00|                             | 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0080 2303-6911000                    LUMP |    2500.00000        2500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2527-9263109           316.620  STA  |      22.50000        7123.95|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    8200.00000        8200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            50.000  EACH |     295.00000       14750.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2530-0400061           120.000  TON  |     150.00000       18000.00|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0130 2530-5070231           375.000  SY   |      87.18000       32692.50|                             | 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0140 2533-4980005                    LUMP |   11500.00000       11500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       582,575.55|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 156  3 
 
     Bid Order:  156                             Contract ID:  40-0201-705                   Primary County:  HAMILTON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FO200               |(      )                     |(      ) 
                                          |FORT DODGE ASPHALT CO., INC. |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2317-7000120          5000.000  EACH |       1.00000        5000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         5,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       587,575.55|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  157  1 
 
     Bid  Order:  157                         Contract ID:  48-0066-044                 Primary County:  IOWA 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    PELLING, L.L. CO., INC. 
Contract Period:  105 WORK DAYS      Late Start Date:  05/16/11 
 
 
        Project:  HSIPX-006-6(44)--3L-48 
      Work Type:  HMA RESURFACING 
         County:  IOWA               Prj Awd Amt: $3,774,043.40 
          Route:  U.S. 6 
       Location:  FROM E. JCT. US 151 SE TO TIFFIN 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      PELLING, L.L. CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $  3,774,043.40     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 157  2 
 
     Bid Order:  157                             Contract ID:  48-0066-044                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1255.000  CY   |      31.75000       39846.25|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0020 2115-0100000           133.000  CY   |      38.00000        5054.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0030 2121-7425020         14000.000  TON  |      17.40000      243600.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060         26085.000  SY   |      20.35000      530829.75|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095            11.000  MILE |     495.00000        5445.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310          2506.000  SY   |      87.00000      218022.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070330            98.000  EACH |      80.00000        7840.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0080 2212-5075001           105.000  TON  |     195.00000       20475.00|                             | 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0090 2213-2713300          6810.000  CY   |      21.15000      144031.50|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0100 2213-8200000          3824.000  TON  |      39.00000      149136.00|                             | 
  BASE WIDENING, HOT MIX ASPHALT MIXTURE  |                             |                             | 
0110 2214-5145150         40050.000  SY   |       2.10000       84105.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2214-7450050          1162.000  STA  |       5.30000        6158.60|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0130 2303-0042500          5500.000  TON  |      32.00000      176000.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0043504         11900.000  TON  |      34.50000      410550.00|                             | 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0150 2303-0246422          1273.000  TON  |     481.75000      613267.75|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0160 2303-6911000                    LUMP |    4200.00000        4200.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0170 2315-8275055           250.000  TON  |      20.25000        5062.50|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  157                             Contract ID:  48-0066-044                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2422-0360018             4.000  EACH |     485.00000        1940.00|                             | 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0190 2422-1722018           104.000  LF   |      42.00000        4368.00|                             | 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0200 2435-0251224             1.000  EACH |    3025.00000        3025.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0210 2502-8212034         58736.000  LF   |       4.35000      255501.60|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0220 2502-8215118            12.000  LF   |      80.00000         960.00|                             | 
  SUBDRAIN, CORRUGATED METAL PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0230 2502-8220196           218.000  EACH |     155.00000       33790.00|                             | 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0240 2505-4008120          1075.000  LF   |       5.00000        5375.00|                             | 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0250 2505-4008300          1175.000  LF   |      19.00000       22325.00|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0260 2505-4008400             8.000  EACH |    1500.00000       12000.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0270 2505-4021010             8.000  EACH |     350.00000        2800.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0280 2505-4021700            16.000  EACH |    1900.00000       30400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0290 2505-4502100            14.000  EACH |     400.00000        5600.00|                             | 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0300 2520-3350015             1.000  EACH |    2355.00000        2355.00|                             | 
  FIELD OFFICE                            |                             |                             | 
0310 2526-8285000                    LUMP |    5120.00000        5120.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0320 2527-9263109          2691.140  STA  |      13.20000       35523.05|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0330 2528-8445110                    LUMP |   20948.00000       20948.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113           300.000  EACH |     295.00000       88500.00|                             | 
  FLAGGERS                                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  157                             Contract ID:  48-0066-044                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2528-8445115           100.000  EACH |     445.00000       44500.00|                             | 
  PILOT CARS                              |                             |                             | 
0360 2529-2242304            52.000  EACH |     130.00000        6760.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0370 2529-2242320            19.000  EACH |     150.00000        2850.00|                             | 
  CT JOINT                                |                             |                             | 
0380 2529-5070110            43.000  SY   |     220.00000        9460.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0390 2529-5070120             4.000  EACH |     165.00000         660.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0400 2529-8174010            43.000  SY   |      11.00000         473.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0410 2529-8201000             4.000  EACH |     500.00000        2000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0420 2532-5200001         66934.000  SY   |       2.20000      147254.80|                             | 
  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0430 2533-4980005                    LUMP |  226065.00000      226065.00|                             | 
  MOBILIZATION                            |                             |                             | 
0440 2540-4480507         12124.000  LF   |       5.90000       71531.60|                             | 
  LONGITUDINAL JOINT REPAIR               |                             |                             | 
0450 2548-0000100          1140.000  STA  |       5.50000        6270.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0460 2548-0000110          1226.000  GAL  |       3.35000        4107.10|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0470 2548-0000200            23.800  STA  |      25.00000         595.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0480 2548-0000310           307.100  STA  |       9.00000        2763.90|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0490 2548-0000320           274.800  STA  |      35.00000        9618.00|                             | 
  MILLED CENTERLINE RUMBLE STRIPS, PCC    |                             |                             | 
  SURFACE                                 |                             |                             | 
0500 2602-0000020          4760.000  LF   |       1.50000        7140.00|                             | 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $     3,736,202.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 1410; REPAIRS TO A 100'-0 X 30' CONTINUOUS CONCRETE SLAB 
                                          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  157                             Contract ID:  48-0066-044                   Primary County:  IOWA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(      )                     |(      ) 
                                          |PELLING, L.L. CO., INC.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2401-6750001                    LUMP |    3000.00000        3000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0520 2403-0100000             3.600  CY   |    1900.00000        6840.00|                             | 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0530 2404-7775005           572.000  LB   |       1.75000        1001.00|                             | 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        10,841.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0540 2317-7000120         27000.000  EACH |       1.00000       27000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        27,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     3,774,043.40|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  158  1 
 
     Bid  Order:  158                         Contract ID:  53-1362-024                 Primary County:  JONES 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    TSCHIGGFRIE EXCAV. CO. 
Contract Period:   65 WORK DAYS      Late Start Date:  07/11/11 
 
 
        Project:  STP-136-2(24)--2C-53 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  JONES              Prj Awd Amt: $998,643.30 
          Route:  IOWA 136 
       Location:  IN THE CITY OF OXFORD JUNCTION-1ST AVE. FROM 
                  NCL TO          MAIN ST & MAIN ST. FROM 1ST 
                  AVE. TO ECL 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      TSCHIGGFRIE EXCAVATING CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    998,643.30     100.00  % 
   2   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $  1,078,150.80     107.96  % 
   3   DE559          DETERMANN ASPHALT, L.L.C.                                                  $  1,100,969.81     110.24  % 
   4   TO105          TOP GRADE EXCAVATING, INC.                                                 $  1,148,822.50     115.03  % 
   5   PI045          PIRC-TOBIN CONSTRUCTION, INC.                                              $  1,195,685.45     119.73  % 
   6   IL080          ILLOWA INVESTMENT, INC.                                                    $  1,215,186.63     121.68  % 
   7   VI035          VIETH CONSTRUCTION CORPORATION                                             $  1,239,657.50     124.13  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) HO641               |(   3  ) DE559 
                                          |TSCHIGGFRIE EXCAV. CO.       |HORSFIELD CONSTRUCTION, INC  |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           438.000  TON  |      13.15000        5759.70|      15.50000        6789.00|      13.15000        5759.70 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070          2200.000  CY   |       4.55000       10010.00|      10.50000       23100.00|       5.45000       11990.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          3200.000  CY   |       6.65000       21280.00|      10.50000       33600.00|       7.31000       23392.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005           550.000  CY   |      20.95000       11522.50|      26.50000       14575.00|      20.95000       11522.50 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2115-0100000          2200.000  CY   |      23.45000       51590.00|      26.90000       59180.00|      23.45000       51590.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020           400.000  TON  |      17.65000        7060.00|      16.00000        6400.00|      22.95000        9180.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2122-5500080          1900.000  SY   |      40.00000       76000.00|      45.00000       85500.00|      35.50000       67450.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0080 2212-0475095             1.010  MILE |     900.00000         909.00|    2100.00000        2121.00|     300.00000         303.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310          1022.000  SY   |      41.00000       41902.00|      41.00000       41902.00|      65.30000       66736.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            31.000  EACH |     180.00000        5580.00|     180.00000        5580.00|      76.00000        2356.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2213-7100400            37.000  EACH |     128.65000        4760.05|      87.00000        3219.00|     128.65000        4760.05 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0115 2213-8201060           600.000  SY   |      29.00000       17400.00|      33.00000       19800.00|      29.25000       17550.00 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0120 2214-5145160          1583.000  TON  |      15.70000       24853.10|      13.50000       21370.50|      14.75000       23349.25 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2214-7450050            27.000  STA  |     134.15000        3622.05|     263.00000        7101.00|      44.75000        1208.25 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0140 2303-0033500          1700.000  TON  |      41.00000       69700.00|      44.50000       75650.00|      42.50000       72250.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0150 2303-0245828           102.000  TON  |     475.00000       48450.00|     485.00000       49470.00|     500.00000       51000.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-6911000                    LUMP |     750.00000         750.00|    1000.00000        1000.00|    2500.00000        2500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) HO641               |(   3  ) DE559 
                                          |TSCHIGGFRIE EXCAV. CO.       |HORSFIELD CONSTRUCTION, INC  |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-9093010           238.000  SY   |      29.00000        6902.00|      37.20000        8853.60|      58.50000       13923.00 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0180 2315-8275025           206.000  TON  |      13.95000        2873.70|      15.40000        3172.40|      22.95000        4727.70 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2401-6745650                    LUMP |    1925.00000        1925.00|    4725.00000        4725.00|    1925.00000        1925.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0200 2402-0425031          2739.000  TON  |      12.65000       34648.35|      14.00000       38346.00|      11.65000       31909.35 
  GRANULAR BACKFILL                       |                             |                             | 
0210 2416-0100015             1.000  EACH |     488.55000         488.55|     712.00000         712.00|     488.55000         488.55 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0220 2416-0100018             2.000  EACH |     524.55000        1049.10|     740.00000        1480.00|     524.55000        1049.10 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0230 2435-0140148             6.000  EACH |    1767.55000       10605.30|    1750.00000       10500.00|    1767.55000       10605.30 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0240 2435-0250100            38.000  EACH |    1680.30000       63851.40|    2000.00000       76000.00|    1680.30000       63851.40 
  INTAKE, SW-501                          |                             |                             | 
0250 2435-0251100             4.000  EACH |    2130.10000        8520.40|    2600.00000       10400.00|    2130.10000        8520.40 
  INTAKE, SW-511                          |                             |                             | 
0260 2435-0251224             1.000  EACH |    1512.70000        1512.70|    1325.00000        1325.00|    1512.70000        1512.70 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0270 2435-0254100             4.000  EACH |    3419.60000       13678.40|    3020.00000       12080.00|    3419.60000       13678.40 
  INTAKE, SW-541                          |                             |                             | 
0280 2502-8212034          7000.000  LF   |       6.75000       47250.00|       6.50000       45500.00|       6.75000       47250.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193            30.000  EACH |     136.35000        4090.50|     122.00000        3660.00|     136.35000        4090.50 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2503-0114215          2149.500  LF   |      27.10000       58251.45|      35.00000       75232.50|      27.10000       58251.45 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0310 2506-4984000           130.000  CY   |      92.80000       12064.00|     140.00000       18200.00|      92.80000       12064.00 
  FLOWABLE MORTAR                         |                             |                             | 
0320 2511-6745900           400.000  SY   |       8.65000        3460.00|       4.75000        1900.00|       8.65000        3460.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0330 2511-7526006           628.000  SY   |      34.00000       21352.00|      43.00000       27004.00|      41.80000       26250.40 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0340 2511-7528100           456.000  SF   |      20.00000        9120.00|      24.25000       11058.00|      21.70000        9895.20 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  4 
 
     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TS020               |(   2  ) HO641               |(   3  ) DE559 
                                          |TSCHIGGFRIE EXCAV. CO.       |HORSFIELD CONSTRUCTION, INC  |DETERMANN ASPHALT PAVING, L.L 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2512-1725256          2100.000  LF   |      20.90000       43890.00|      22.00000       46200.00|      20.90000       43890.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0360 2512-1725456          4700.000  LF   |      31.90000      149930.00|      26.00000      122200.00|      31.90000      149930.00 
  CURB AND GUTTER, P.C. CONCRETE, 4.5 FT. |                             |                             | 
0370 2515-2475006           956.000  SY   |      34.00000       32504.00|      35.00000       33460.00|      41.60000       39769.60 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0380 2515-6745600          1688.000  SY   |       8.20000       13841.60|       7.60000       12828.80|       7.67000       12946.96 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0390 2526-8285000                    LUMP |    5975.00000        5975.00|    6300.00000        6300.00|   11500.00000       11500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0400 2527-9263109            40.000  STA  |      30.00000        1200.00|      50.40000        2016.00|      63.00000        2520.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2528-8445110                    LUMP |    8750.00000        8750.00|    6700.00000        6700.00|   22150.00000       22150.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00|     295.00000        5900.00 
  FLAGGERS                                |                             |                             | 
0430 2533-4980005                    LUMP |   28541.45000       28541.45|   30000.00000       30000.00|   70666.45000       70666.45 
  MOBILIZATION                            |                             |                             | 
0440 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0450 2601-2636044             0.600  ACRE |    1500.00000         900.00|    2700.00000        1620.00|    1545.00000         927.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $       994,643.30|           $     1,074,150.80|           $     1,096,969.81 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0460 2317-7000120          4000.000  EACH |       1.00000        4000.00|       1.00000        4000.00|       1.00000        4000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         4,000.00|           $         4,000.00|           $         4,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       998,643.30|           $     1,078,150.80|           $     1,100,969.81 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  5 
 
     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TO105               |(   5  ) PI045               |(   6  ) IL080 
                                          |TOP GRADE EXCAVATING, INC    |PIRC-TOBIN CONSTRUCTION, INC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           438.000  TON  |      15.00000        6570.00|      20.00000        8760.00|      17.40000        7621.20 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070          2200.000  CY   |      19.00000       41800.00|       3.00000        6600.00|      13.46000       29612.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          3200.000  CY   |      21.00000       67200.00|      13.50000       43200.00|      12.47000       39904.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005           550.000  CY   |      29.00000       15950.00|      33.00000       18150.00|      25.65000       14107.50 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2115-0100000          2200.000  CY   |      27.00000       59400.00|      29.00000       63800.00|      27.82000       61204.00 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020           400.000  TON  |      12.00000        4800.00|       9.75000        3900.00|      26.04000       10416.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2122-5500080          1900.000  SY   |      40.00000       76000.00|      42.50000       80750.00|      38.23000       72637.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0080 2212-0475095             1.010  MILE |    1000.00000        1010.00|     955.00000         964.55|     500.00000         505.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310          1022.000  SY   |      23.00000       23506.00|      43.00000       43946.00|      65.30000       66736.60 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            31.000  EACH |     225.00000        6975.00|     191.00000        5921.00|      76.00000        2356.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2213-7100400            37.000  EACH |     100.00000        3700.00|     182.00000        6734.00|      45.00000        1665.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0115 2213-8201060           600.000  SY   |      30.00000       18000.00|      31.00000       18600.00|      47.18000       28308.00 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0120 2214-5145160          1583.000  TON  |      16.00000       25328.00|      15.00000       23745.00|      23.24000       36788.92 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2214-7450050            27.000  STA  |      46.00000        1242.00|     138.00000        3726.00|      75.07000        2026.89 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0140 2303-0033500          1700.000  TON  |      42.00000       71400.00|      43.50000       73950.00|      45.23000       76891.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0150 2303-0245828           102.000  TON  |     478.00000       48756.00|     504.00000       51408.00|     492.50000       50235.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-6911000                    LUMP |    1000.00000        1000.00|     796.00000         796.00|    3500.00000        3500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  6 
 
     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TO105               |(   5  ) PI045               |(   6  ) IL080 
                                          |TOP GRADE EXCAVATING, INC    |PIRC-TOBIN CONSTRUCTION, INC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-9093010           238.000  SY   |      45.00000       10710.00|      31.00000        7378.00|      78.12000       18592.56 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0180 2315-8275025           206.000  TON  |      14.00000        2884.00|      18.00000        3708.00|      30.02000        6184.12 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2401-6745650                    LUMP |    2000.00000        2000.00|    7200.00000        7200.00|    6530.00000        6530.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0200 2402-0425031          2739.000  TON  |      13.00000       35607.00|      14.00000       38346.00|      19.86000       54396.54 
  GRANULAR BACKFILL                       |                             |                             | 
0210 2416-0100015             1.000  EACH |     800.00000         800.00|     707.00000         707.00|     769.50000         769.50 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0220 2416-0100018             2.000  EACH |     825.00000        1650.00|     891.00000        1782.00|     857.50000        1715.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0230 2435-0140148             6.000  EACH |    2500.00000       15000.00|    2700.00000       16200.00|    2772.10000       16632.60 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0240 2435-0250100            38.000  EACH |    1800.00000       68400.00|    2400.00000       91200.00|    2142.50000       81415.00 
  INTAKE, SW-501                          |                             |                             | 
0250 2435-0251100             4.000  EACH |    1900.00000        7600.00|    1700.00000        6800.00|    2229.66000        8918.64 
  INTAKE, SW-511                          |                             |                             | 
0260 2435-0251224             1.000  EACH |     790.00000         790.00|    1600.00000        1600.00|    1650.00000        1650.00 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0270 2435-0254100             4.000  EACH |    3800.00000       15200.00|    2800.00000       11200.00|    2983.22000       11932.88 
  INTAKE, SW-541                          |                             |                             | 
0280 2502-8212034          7000.000  LF   |      12.00000       84000.00|       9.60000       67200.00|       6.67000       46690.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193            30.000  EACH |     250.00000        7500.00|     107.00000        3210.00|     235.10000        7053.00 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2503-0114215          2149.500  LF   |      39.00000       83830.50|      35.00000       75232.50|      36.21000       77833.40 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0310 2506-4984000           130.000  CY   |     120.00000       15600.00|      92.50000       12025.00|     130.00000       16900.00 
  FLOWABLE MORTAR                         |                             |                             | 
0320 2511-6745900           400.000  SY   |       5.00000        2000.00|       6.00000        2400.00|       7.42000        2968.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0330 2511-7526006           628.000  SY   |      36.00000       22608.00|      36.00000       22608.00|      67.24000       42226.72 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0340 2511-7528100           456.000  SF   |      30.00000       13680.00|      28.50000       12996.00|      15.00000        6840.00 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  7 
 
     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TO105               |(   5  ) PI045               |(   6  ) IL080 
                                          |TOP GRADE EXCAVATING, INC    |PIRC-TOBIN CONSTRUCTION, INC |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2512-1725256          2100.000  LF   |      16.00000       33600.00|      22.00000       46200.00|      24.29000       51009.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0360 2512-1725456          4700.000  LF   |      28.00000      131600.00|      26.00000      122200.00|      25.46000      119662.00 
  CURB AND GUTTER, P.C. CONCRETE, 4.5 FT. |                             |                             | 
0370 2515-2475006           956.000  SY   |      36.00000       34416.00|      36.00000       34416.00|      53.01000       50677.56 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0380 2515-6745600          1688.000  SY   |       5.00000        8440.00|       5.30000        8946.40|       5.75000        9706.00 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0390 2526-8285000                    LUMP |   13950.00000       13950.00|   15100.00000       15100.00|   15000.00000       15000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0400 2527-9263109            40.000  STA  |      40.00000        1600.00|      51.00000        2040.00|      30.00000        1200.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2528-8445110                    LUMP |    9500.00000        9500.00|   10800.00000       10800.00|    9350.00000        9350.00 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00|     295.00000        5900.00 
  FLAGGERS                                |                             |                             | 
0430 2533-4980005                    LUMP |   42000.00000       42000.00|  107600.00000      107600.00|   33000.00000       33000.00 
  MOBILIZATION                            |                             |                             | 
0440 2601-2634100             0.600  ACRE |     700.00000         420.00|     700.00000         420.00|     700.00000         420.00 
  MULCHING                                |                             |                             | 
0450 2601-2636044             0.600  ACRE |    1500.00000         900.00|    2200.00000        1320.00|    2500.00000        1500.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,144,822.50|           $     1,191,685.45|           $     1,211,186.63 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0460 2317-7000120          4000.000  EACH |       1.00000        4000.00|       1.00000        4000.00|       1.00000        4000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         4,000.00|           $         4,000.00|           $         4,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,148,822.50|           $     1,195,685.45|           $     1,215,186.63 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  8 
 
     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           438.000  TON  |      16.50000        7227.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2710070          2200.000  CY   |      13.00000       28600.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713070          3200.000  CY   |      20.00000       64000.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425005           550.000  CY   |      36.00000       19800.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2115-0100000          2200.000  CY   |      26.75000       58850.00|                             | 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020           400.000  TON  |      23.00000        9200.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2122-5500080          1900.000  SY   |      43.00000       81700.00|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0080 2212-0475095             1.010  MILE |    1000.00000        1010.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0090 2212-5070310          1022.000  SY   |      44.00000       44968.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0100 2212-5070330            31.000  EACH |     194.00000        6014.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0110 2213-7100400            37.000  EACH |      25.00000         925.00|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0115 2213-8201060           600.000  SY   |      32.00000       19200.00|                             | 
  BASE WIDENING, 6 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0120 2214-5145160          1583.000  TON  |      16.00000       25328.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2214-7450050            27.000  STA  |     275.00000        7425.00|                             | 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0140 2303-0033500          1700.000  TON  |      44.00000       74800.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0150 2303-0245828           102.000  TON  |     500.00000       51000.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-6911000                    LUMP |     800.00000         800.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  9 
 
     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-9093010           238.000  SY   |      32.00000        7616.00|                             | 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0180 2315-8275025           206.000  TON  |      36.00000        7416.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0190 2401-6745650                    LUMP |   10000.00000       10000.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0200 2402-0425031          2739.000  TON  |      19.00000       52041.00|                             | 
  GRANULAR BACKFILL                       |                             |                             | 
0210 2416-0100015             1.000  EACH |     875.00000         875.00|                             | 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0220 2416-0100018             2.000  EACH |     850.00000        1700.00|                             | 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0230 2435-0140148             6.000  EACH |    3000.00000       18000.00|                             | 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0240 2435-0250100            38.000  EACH |    2825.00000      107350.00|                             | 
  INTAKE, SW-501                          |                             |                             | 
0250 2435-0251100             4.000  EACH |    5100.00000       20400.00|                             | 
  INTAKE, SW-511                          |                             |                             | 
0260 2435-0251224             1.000  EACH |    2800.00000        2800.00|                             | 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0270 2435-0254100             4.000  EACH |    4600.00000       18400.00|                             | 
  INTAKE, SW-541                          |                             |                             | 
0280 2502-8212034          7000.000  LF   |       9.75000       68250.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0290 2502-8220193            30.000  EACH |     135.00000        4050.00|                             | 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0300 2503-0114215          2149.500  LF   |      33.00000       70933.50|                             | 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 
0310 2506-4984000           130.000  CY   |     135.00000       17550.00|                             | 
  FLOWABLE MORTAR                         |                             |                             | 
0320 2511-6745900           400.000  SY   |      12.00000        4800.00|                             | 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0330 2511-7526006           628.000  SY   |      34.50000       21666.00|                             | 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0340 2511-7528100           456.000  SF   |      21.50000        9804.00|                             | 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 158  10 
 
     Bid Order:  158                             Contract ID:  53-1362-024                   Primary County:  JONES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2512-1725256          2100.000  LF   |      20.00000       42000.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0360 2512-1725456          4700.000  LF   |      25.50000      119850.00|                             | 
  CURB AND GUTTER, P.C. CONCRETE, 4.5 FT. |                             |                             | 
0370 2515-2475006           956.000  SY   |      36.50000       34894.00|                             | 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0380 2515-6745600          1688.000  SY   |      12.50000       21100.00|                             | 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0390 2526-8285000                    LUMP |    6425.00000        6425.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0400 2527-9263109            40.000  STA  |      33.00000        1320.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0420 2528-8445113            20.000  EACH |     295.00000        5900.00|                             | 
  FLAGGERS                                |                             |                             | 
0430 2533-4980005                    LUMP |   47000.00000       47000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0440 2601-2634100             0.600  ACRE |     700.00000         420.00|                             | 
  MULCHING                                |                             |                             | 
0450 2601-2636044             0.600  ACRE |    3750.00000        2250.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
     SECTION TOTALS                       |           $     1,235,657.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0460 2317-7000120          4000.000  EACH |       1.00000        4000.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         4,000.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,239,657.50|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  159  1 
 
     Bid  Order:  159                         Contract ID:  56-C056-079                 Primary County:  LEE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG D/B/A CESSFORD CONSTRUCTION COMPANY 
Contract Period:   45 WORK DAYS      Late Start Date:  08/22/11 
 
 
        Project:  STP-S-C056(79)--5E-56 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  LEE                Prj Awd Amt: $1,984,685.99 
          Route:  J40 
       Location:  FROM VAN BUREN COUNTY LINE TO 1/4 MILE WEST 
                  OF US HWY #27. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.051          OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY                     $  1,984,685.99     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 159  2 
 
     Bid Order:  159                             Contract ID:  56-C056-079                   Primary County:  LEE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.051               |(      )                     |(      ) 
                                          |OMG D/B/A CESSFORD CONSTRUCT |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          7815.000  TON  |      23.00000      179745.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             7.740  MILE |     450.00000        3483.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150           666.660  SY   |       9.75000        6499.94|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0001000            29.000  TON  |      45.00000        1305.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0050 2303-0032500          9168.000  TON  |      38.25000      350676.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0033500          9240.000  TON  |      38.25000      353430.00|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0245828          1106.000  TON  |     514.50000      569037.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0080 2303-6911000                    LUMP |    9400.00000        9400.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2318-1001100        108926.000  SY   |       1.78000      193888.28|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0100 2318-1001220           359.000  TON  |     650.00000      233350.00|                             | 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0110 2527-9263109          1010.280  STA  |       9.90000       10001.77|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0120 2528-8445110                    LUMP |    8500.00000        8500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            50.000  EACH |     295.00000       14750.00|                             | 
  FLAGGERS                                |                             |                             | 
0140 2528-8445115            16.000  EACH |     445.00000        7120.00|                             | 
  PILOT CARS                              |                             |                             | 
0150 2533-4980005                    LUMP |   43500.00000       43500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,984,685.99|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,984,685.99|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  160  1 
 
     Bid  Order:  160                         Contract ID:  60-C060-087                 Primary County:  LYON 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   45 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  STP-S-C060(87)--5E-60 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  LYON               Prj Awd Amt: $1,643,093.13 
          Route:  A34 
       Location:  HWY 75 EAST TO INT. OF L14 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,643,093.13     100.00  % 
   2   DU122          DUININCK, INC.                                                             $  1,696,585.65     103.25  % 
   3   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  1,732,068.77     105.41  % 
   4   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,740,738.05     105.94  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  2 
 
     Bid Order:  160                             Contract ID:  60-C060-087                   Primary County:  LYON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(   2  ) DU122               |(   3  ) KN036 
                                          |OMG MIDWEST D/B/A TRI-STATE  |DUININCK, INC.               |KNIFE RIVER MIDWEST LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2123-7450000           911.420  STA  |      92.00000       83850.64|      90.00000       82027.80|      79.93000       72849.80 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0020 2212-0475095             9.230  MILE |     400.00000        3692.00|     191.00000        1762.93|     200.00000        1846.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150         14483.670  SY   |       1.10000       15932.04|       1.85000       26794.79|       1.26000       18249.42 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0033500         16521.150  TON  |      26.50000      437810.48|      26.00000      429549.90|      28.90000      477461.24 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828           951.510  TON  |     475.00000      451967.25|     480.00000      456724.80|     481.85000      458485.09 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    6000.00000        6000.00|    1800.00000        1800.00|     555.00000         555.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2318-1001100        120242.660  SY   |       1.70000      204412.52|       1.69000      203210.10|       1.68000      202007.67 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0080 2527-9263109          1322.970  STA  |       6.25000        8268.56|       6.00000        7937.82|       6.00000        7937.82 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263137             5.000  EACH |      75.00000         375.00|      50.00000         250.00|      50.00000         250.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0100 2528-8445110                    LUMP |   15000.00000       15000.00|   12000.00000       12000.00|   12000.00000       12000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00|     295.00000        5900.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   68000.00000       68000.00|  129500.00000      129500.00|  135399.22000      135399.22 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999006        137856.710  GAL  |       2.48000      341884.64|       2.46000      339127.51|       2.46000      339127.51 
  ('GALLONS' ITEM) ASPH STABILIZING AGENT |                             |                             | 
     SECTION TOTALS                       |           $     1,643,093.13|           $     1,696,585.65|           $     1,732,068.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,643,093.13|           $     1,696,585.65|           $     1,732,068.77 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 160  3 
 
     Bid Order:  160                             Contract ID:  60-C060-087                   Primary County:  LYON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HE400               |(      )                     |(      ) 
                                          |HENNINGSEN CONSTRUCTION, INC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2123-7450000           911.420  STA  |      89.00000       81116.38|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0020 2212-0475095             9.230  MILE |     350.00000        3230.50|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150         14483.670  SY   |       1.37000       19842.63|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0033500         16521.150  TON  |      31.95000      527850.74|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828           951.510  TON  |     480.00000      456724.80|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    2000.00000        2000.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2318-1001100        120242.660  SY   |       1.68000      202007.67|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0080 2527-9263109          1322.970  STA  |       6.00000        7937.82|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0090 2527-9263137             5.000  EACH |      50.00000         250.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0100 2528-8445110                    LUMP |   14500.00000       14500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            20.000  EACH |     295.00000        5900.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   80250.00000       80250.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2599-9999006        137856.710  GAL  |       2.46000      339127.51|                             | 
  ('GALLONS' ITEM) ASPH STABILIZING AGENT |                             |                             | 
     SECTION TOTALS                       |           $     1,740,738.05|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,740,738.05|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  161  1 
 
     Bid  Order:  161                         Contract ID:  73-C073-112                 Primary County:  PAGE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   WESTERN ENGINEERING CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  FM-C073(112)--55-73 
      Work Type:  HMA PAVEMENT (MISCELLANEOUS) 
         County:  PAGE               Prj Awd Amt: $1,426,546.25 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN PAGE COUNTY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,426,546.25     100.00  % 
   2   U.050          U.S. ASPHALT COMPANY                                                       $  1,489,710.25     104.42  % 
   3   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,501,729.38     105.27  % 
   4   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $  1,546,115.81     108.38  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  2 
 
     Bid Order:  161                             Contract ID:  73-C073-112                   Primary County:  PAGE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) U.050               |(   3  ) HE400 
                                          |WESTERN ENGINEERING CO., INC |U.S. ASPHALT CO.             |HENNINGSEN CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095            12.390  MILE |     500.00000        6195.00|     552.46000        6844.98|     250.00000        3097.50 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0020 2303-0001000          3254.000  TON  |      37.50000      122025.00|      32.70000      106405.80|      37.59000      122317.86 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0030 2303-0032500         19095.000  TON  |      30.50000      582397.50|      32.70000      624406.50|      34.09000      650948.55 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0040 2303-0245828          1341.000  TON  |     455.00000      610155.00|     478.54000      641722.14|     465.00000      623565.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2303-6911000                    LUMP |    1200.00000        1200.00|    1160.16000        1160.16|    2200.00000        2200.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2527-9263109           732.860  STA  |      13.20000        9673.75|      14.47000       10604.48|      13.10000        9600.47 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |    5000.00000        5000.00|    7647.71000        7647.71|    5100.00000        5100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            90.000  EACH |     295.00000       26550.00|     295.00000       26550.00|     295.00000       26550.00 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            30.000  EACH |     445.00000       13350.00|     445.00000       13350.00|     445.00000       13350.00 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |   50000.00000       50000.00|   51018.48000       51018.48|   45000.00000       45000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,426,546.25|           $     1,489,710.25|           $     1,501,729.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,426,546.25|           $     1,489,710.25|           $     1,501,729.38 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 161  3 
 
     Bid Order:  161                             Contract ID:  73-C073-112                   Primary County:  PAGE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095            12.390  MILE |     200.00000        2478.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0020 2303-0001000          3254.000  TON  |      40.50000      131787.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0030 2303-0032500         19095.000  TON  |      33.50000      639682.50|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0040 2303-0245828          1341.000  TON  |     461.10000      618335.10|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2303-6911000                    LUMP |     900.00000         900.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2527-9263109           732.860  STA  |      13.10000        9600.47|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |    3600.00000        3600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            90.000  EACH |     295.00000       26550.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            30.000  EACH |     445.00000       13350.00|                             | 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |   99832.74000       99832.74|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,546,115.81|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,546,115.81|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  162  1 
 
     Bid  Order:  162                         Contract ID:  77-0171-016                 Primary County:  POLK 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  CONTRACT SIGNED    by    MANATT'S, INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  STPN-017-2(20)--2J-08                                  Project:  STP-017-1(16)--2C-77 
      Work Type:  TRAFFIC SIGNALS                                      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BOONE              Prj Awd Amt: $82,537.00              County:  POLK               Prj Awd Amt: $5,825,514.59 
          Route:  IOWA 17                                                  Route:  IOWA 17 
       Location:  S. JCT. IA. 210 IN MADRID                             Location:  FROM NW 158TH ST.(OLD IA. 415) N. TO JUST S. 
                                                                                   OF US 30 INTERCHANGE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MANATT'S, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met 80% of the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $  5,908,051.59     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  6,059,939.59     102.57  % 
   3   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  6,087,829.73     103.04  % 
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                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 162  2 
 
     Bid Order:  162                             Contract ID:  77-0171-016                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE400               |(   3  ) O.053 
                                          |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNAL ITEMS - STPN-017-2(20)--2J-08 
                                          |                             |                             | 
0010 2525-0000100                    LUMP |   59387.00000       59387.00|   59800.00000       59800.00|   61500.00000       61500.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0020 2525-0000120                    LUMP |    1750.00000        1750.00|    2600.00000        2600.00|    2700.00000        2700.00 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0030 2526-8285000                    LUMP |     700.00000         700.00|    1000.00000        1000.00|     750.00000         750.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0040 2528-8445110                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00|     295.00000       17700.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    2000.00000        2000.00|     575.00000         575.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        82,537.00|           $        82,875.00|           $       104,650.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - STP-017-1(16)--2C-77 
                                          |                             |                             | 
0070 2101-0850002           301.000  UNIT |      17.00000        5117.00|      16.80000        5056.80|      23.25000        6998.25 
  CLEARING AND GRUBBING                   |                             |                             | 
0080 2102-0425070          1099.000  TON  |      25.00000       27475.00|      27.70000       30442.30|      23.80000       26156.20 
  SPECIAL BACKFILL                        |                             |                             | 
0090 2102-2710070          3834.000  CY   |      12.00000       46008.00|      10.90000       41790.60|       3.20000       12268.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0100 2102-4560000             1.000  STA  |    1000.00000        1000.00|     435.40000         435.40|     307.79000         307.79 
  LOCATING TILE LINES                     |                             |                             | 
0110 2105-8425015           448.000  CY   |       8.00000        3584.00|      14.60000        6540.80|      14.65000        6563.20 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0120 2107-0425020            76.000  CY   |      15.00000        1140.00|      57.30000        4354.80|      66.34000        5041.84 
  COMPACTING BACKFILL ADJACENT TO BRIDGES |                             |                             | 
  CULVERTS OR STRUCTURES                  |                             |                             | 
0130 2121-7425020          6506.000  TON  |      20.86000      135715.16|      23.31000      151654.86|      20.50000      133373.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0140 2122-5500060           562.000  SY   |      26.11000       14673.82|      29.77000       16730.74|      45.00000       25290.00 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0150 2123-7450020            33.300  STA  |     250.00000        8325.00|     462.80000       15411.24|     319.96000       10654.67 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0160 2212-0475095            12.300  MILE |     500.00000        6150.00|     350.00000        4305.00|     400.00000        4920.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
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     Bid Order:  162                             Contract ID:  77-0171-016                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE400               |(   3  ) O.053 
                                          |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2212-5070310           212.000  SY   |     109.27000       23165.24|     109.27000       23165.24|     163.49000       34659.88 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0180 2212-5070330            27.000  EACH |      94.12000        2541.24|      94.12000        2541.24|     255.43000        6896.61 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0190 2213-2713300          5308.000  CY   |      16.67000       88484.36|      14.72000       78133.76|      13.50000       71658.00 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0200 2213-6745500             2.800  STA  |    4500.00000       12600.00|    1529.49000        4282.57|    3062.87000        8576.04 
  REMOVAL OF CURB                         |                             |                             | 
0210 2214-5145150         18515.000  SY   |       2.05000       37955.75|       2.02000       37400.30|       1.10000       20366.50 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0220 2301-1033100           128.000  SY   |      86.20000       11033.60|      86.20000       11033.60|      66.41000        8500.48 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
0230 2301-1033140            29.000  SY   |     141.97000        4117.13|     141.97000        4117.13|     102.14000        2962.06 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 14 IN.                      |                             |                             | 
0240 2303-0031500          9447.000  TON  |      29.60000      279631.20|      35.26000      333101.22|      34.00000      321198.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0250 2303-0042500         37497.000  TON  |      28.73000     1077288.81|      31.50000     1181155.50|      34.00000     1274898.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0260 2303-0043503         19130.000  TON  |      32.41000      620003.30|      35.84000      685619.20|      38.00000      726940.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0270 2303-0245828          3965.000  TON  |     500.00000     1982500.00|     475.00000     1883375.00|     472.00000     1871480.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0280 2303-6911000                    LUMP |   12000.00000       12000.00|    7000.00000        7000.00|   24000.00000       24000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0290 2315-8275025            68.000  TON  |      20.86000        1418.48|      45.40000        3087.20|      42.00000        2856.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0300 2318-1001100        141072.000  SY   |       1.53000      215840.16|       1.53000      215840.16|       1.60000      225715.20 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0310 2318-1001220           466.000  TON  |     562.00000      261892.00|     562.00000      261892.00|     560.00000      260960.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
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     Bid Order:  162                             Contract ID:  77-0171-016                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE400               |(   3  ) O.053 
                                          |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2401-6745650                    LUMP |   12500.00000       12500.00|    5532.20000        5532.20|   19415.83000       19415.83 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0330 2402-0425031             0.200  TON  |     300.00000          60.00|     137.60000          27.52|     918.18000         183.64 
  GRANULAR BACKFILL                       |                             |                             | 
0340 2402-2720100            78.000  CY   |       7.50000         585.00|       6.30000         491.40|      18.16000        1416.48 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0350 2414-7200040             2.000  EACH |   30000.00000       60000.00|   29650.00000       59300.00|   30000.00000       60000.00 
  SAFETY GRATE, TYPE 4, CULVERT           |                             |                             | 
0360 2416-0100024             6.000  EACH |     650.00000        3900.00|    1473.30000        8839.80|    1227.05000        7362.30 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0370 2416-0100030             2.000  EACH |     800.00000        1600.00|    1548.20000        3096.40|    1330.30000        2660.60 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0380 2416-0100036            11.000  EACH |    1200.00000       13200.00|    1960.10000       21561.10|    1740.45000       19144.95 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0390 2416-1180024            10.000  LF   |     125.00000        1250.00|     115.00000        1150.00|     119.55000        1195.50 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0400 2416-1180030             6.000  LF   |     350.00000        2100.00|     171.00000        1026.00|     158.37000         950.22 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0410 2416-1180036            70.000  LF   |     300.00000       21000.00|     118.50000        8295.00|     117.66000        8236.20 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0420 2416-1262024           145.000  LF   |     375.00000       54375.00|     339.60000       49242.00|     337.94000       49001.30 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 24 IN. DIA.                 |                             |                             | 
0430 2416-1262036            96.000  LF   |     450.00000       43200.00|     391.00000       37536.00|     378.83000       36367.68 
  CULVERT, CONCRETE PIPE, 2000D,          |                             |                             | 
  TRENCHLESS, 36 IN. DIA.                 |                             |                             | 
0440 2422-0360018             2.000  EACH |     300.00000         600.00|     368.00000         736.00|     149.48000         298.96 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0450 2422-1722018            38.000  LF   |      25.00000         950.00|      52.20000        1983.60|      31.25000        1187.50 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0460 2435-0250100             1.000  EACH |    3250.00000        3250.00|    2313.20000        2313.20|    2558.60000        2558.60 
  INTAKE, SW-501                          |                             |                             | 
0470 2435-0250704             1.000  EACH |    2000.00000        2000.00|    2425.50000        2425.50|    3276.18000        3276.18 
  INTAKE, SW-507, TOP ONLY                |                             |                             | 
0480 2435-0251100             1.000  EACH |    3600.00000        3600.00|    2323.90000        2323.90|    2560.75000        2560.75 
  INTAKE, SW-511                          |                             |                             | 
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     Bid Order:  162                             Contract ID:  77-0171-016                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE400               |(   3  ) O.053 
                                          |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2435-0251104             1.000  EACH |    1600.00000        1600.00|    2638.50000        2638.50|    2863.17000        2863.17 
  INTAKE, SW-511, TOP ONLY                |                             |                             | 
0500 2435-0254514             1.000  EACH |    3500.00000        3500.00|    3555.30000        3555.30|    3986.60000        3986.60 
  INTAKE, SW-545 MODIFIED, TOP ONLY       |                             |                             | 
0510 2435-0600110             4.000  EACH |     300.00000        1200.00|     271.70000        1086.80|     415.17000        1660.68 
  INTAKE ADJUSTMENT, MINOR                |                             |                             | 
0520 2499-0100000            60.000  LF   |     300.00000       18000.00|     328.50000       19710.00|     328.55000       19713.00 
  PIPE INSTALLED BY TRENCHLESS            |                             |                             | 
  CONSTRUCTION, 2000D, CONCRETE SUBDRAIN, |                             |                             | 
  12 IN. DIA.                             |                             |                             | 
0530 2502-8212034         28405.000  LF   |       5.73000      162760.65|       6.40000      181792.00|       5.87000      166737.35 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0540 2502-8215012            70.000  LF   |      85.00000        5950.00|      30.70000        2149.00|      41.03000        2872.10 
  SUBDRAIN, 2000D CONCRETE PIPE, 12 IN.   |                             |                             | 
  DIA.                                    |                             |                             | 
0550 2502-8220196           112.000  EACH |     175.00000       19600.00|      82.20000        9206.40|     179.13000       20062.56 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0560 2505-4008120           600.000  LF   |       5.00000        3000.00|       3.00000        1800.00|       3.07000        1842.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0570 2506-4984000             3.000  CY   |     175.00000         525.00|     433.70000        1301.10|     255.43000         766.29 
  FLOWABLE MORTAR                         |                             |                             | 
0580 2507-3250005            24.000  SY   |       4.00000          96.00|      24.90000         597.60|       5.06000         121.44 
  ENGINEERING FABRIC                      |                             |                             | 
0590 2507-6800061            18.000  TON  |      80.00000        1440.00|      64.20000        1155.60|      45.53000         819.54 
  REVETMENT, CLASS E                      |                             |                             | 
0600 2510-6745850            65.000  SY   |      60.74000        3948.10|      60.74000        3948.10|     100.00000        6500.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0610 2510-6750600             5.000  EACH |     600.00000        3000.00|     290.90000        1454.50|     562.79000        2813.95 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0620 2511-6745900            69.000  SY   |      27.00000        1863.00|      27.00000        1863.00|      23.49000        1620.81 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0630 2511-7526004           618.000  SY   |      35.11000       21697.98|      35.11000       21697.98|      28.68000       17724.24 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0640 2511-7526006            90.000  SY   |      51.08000        4597.20|      51.08000        4597.20|      35.85000        3226.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0650 2511-7528100           180.000  SF   |      34.24000        6163.20|      34.24000        6163.20|      30.73000        5531.40 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0660 2512-1725256          1186.000  LF   |      25.32000       30029.52|      25.32000       30029.52|      25.58000       30337.88 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
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     Bid Order:  162                             Contract ID:  77-0171-016                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE400               |(   3  ) O.053 
                                          |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2520-3350015             1.000  EACH |    5000.00000        5000.00|    5000.00000        5000.00|    5500.00000        5500.00 
  FIELD OFFICE                            |                             |                             | 
0680 2526-8285000                    LUMP |    6700.00000        6700.00|    7000.00000        7000.00|    7000.00000        7000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0690 2527-9263109          5746.000  STA  |       7.62000       43784.52|       7.62000       43784.52|       7.70000       44244.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0700 2527-9263137             4.000  EACH |      65.00000         260.00|      65.00000         260.00|      67.00000         268.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0710 2528-8445110                    LUMP |   20000.00000       20000.00|   24234.00000       24234.00|   27000.00000       27000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0720 2528-8445113            60.000  EACH |     295.00000       17700.00|     295.00000       17700.00|     295.00000       17700.00 
  FLAGGERS                                |                             |                             | 
0730 2528-8445115            30.000  EACH |     445.00000       13350.00|     445.00000       13350.00|     445.00000       13350.00 
  PILOT CARS                              |                             |                             | 
0740 2529-2242304             2.000  EACH |     200.32000         400.64|     200.32000         400.64|     357.43000         714.86 
  CD JOINT ASSEMBLY                       |                             |                             | 
0750 2529-5070110           106.000  SY   |     144.13000       15277.78|     144.13000       15277.78|     183.96000       19499.76 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0760 2529-5070120            19.000  EACH |     129.81000        2466.39|     129.81000        2466.39|     286.21000        5437.99 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0770 2530-0400061             1.200  TON  |     550.00000         660.00|     550.00000         660.00|     561.54000         673.85 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0780 2530-5070221             5.000  SY   |     280.00000        1400.00|     280.00000        1400.00|     285.74000        1428.70 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0790 2533-4980005                    LUMP |  202069.00000      202069.00|  249483.50000      249483.50|  140000.00000      140000.00 
  MOBILIZATION                            |                             |                             | 
0800 2548-0000100          1105.310  STA  |       5.50000        6079.21|       5.50000        6079.21|       5.65000        6245.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0810 2548-0000110          1197.500  GAL  |       4.05000        4849.88|       3.50000        4191.25|       7.13000        8538.18 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0820 2548-0000310           546.340  STA  |       8.00000        4370.72|       8.00000        4370.72|       8.21000        4485.45 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0830 2601-2634100             2.000  ACRE |     700.00000        1400.00|     700.00000        1400.00|     700.00000        1400.00 
  MULCHING                                |                             |                             | 
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     Bid Order:  162                             Contract ID:  77-0171-016                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE400               |(   3  ) O.053 
                                          |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2601-2634105             0.200  ACRE |    4100.00000         820.00|    4100.00000         820.00|    4190.96000         838.19 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
0850 2601-2636015             0.100  ACRE |    3500.00000         350.00|    3500.00000         350.00|    3572.51000         357.25 
  NATIVE GRASS SEEDING                    |                             |                             | 
0860 2601-2636043             2.000  ACRE |     610.00000        1220.00|     610.00000        1220.00|     624.71000        1249.42 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0870 2601-2636044             0.200  ACRE |    1900.00000         380.00|    1900.00000         380.00|    1943.02000         388.60 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0880 2601-2642100             2.100  ACRE |     300.00000         630.00|     300.00000         630.00|     306.72000         644.11 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0890 2602-0000020           476.000  LF   |       1.80000         856.80|       1.80000         856.80|       1.85000         880.60 
  SILT FENCE                              |                             |                             | 
0900 2602-0000030           165.000  LF   |       1.80000         297.00|       1.80000         297.00|       1.85000         305.25 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0910 2602-0000090           238.000  LF   |       2.00000         476.00|       2.00000         476.00|       3.06000         728.28 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
0920 2602-0000100            83.000  LF   |       2.00000         166.00|       2.00000         166.00|       5.11000         424.13 
  CLEAN-OUT OF SILT FENCE FOR DITCH CHECK |                             |                             | 
0930 2602-0000309           900.000  LF   |       2.40000        2160.00|       2.40000        2160.00|       2.46000        2214.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
     SECTION TOTALS                       |           $     5,745,923.84|           $     5,913,505.89|           $     5,909,772.54 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0111; TRIPLE 10' X 10' R.C.B. CULVERT HEADWALL WINGWALLS EXTENSION - STP-017-1(16)--2C-77 
                                          |                             |                             | 
0940 2104-2713020           240.000  CY   |      41.67000       10000.80|      10.30000        2472.00|      13.30000        3192.00 
  EXCAVATION, CLASS 13, CHANNEL           |                             |                             | 
0950 2401-6750001                    LUMP |    6870.00000        6870.00|    2174.00000        2174.00|    7025.31000        7025.31 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0960 2402-2720000            14.000  CY   |     275.00000        3850.00|     194.10000        2717.40|     280.57000        3927.98 
  EXCAVATION, CLASS 20                    |                             |                             | 
0970 2403-0100020            12.000  CY   |     925.00000       11100.00|     786.40000        9436.80|     950.00000       11400.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0980 2404-7775000          1839.000  LB   |       2.05000        3769.95|       1.50000        2758.50|       2.10000        3861.90 
  REINFORCING STEEL                       |                             |                             | 
     SECTION TOTALS                       |           $        35,590.75|           $        19,558.70|           $        29,407.19 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS       - STP-017-1(16)--2C-77 
                                          |                             |                             | 
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     Bid Order:  162                             Contract ID:  77-0171-016                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(   2  ) HE400               |(   3  ) O.053 
                                          |MANATT'S, INC.               |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE P 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0990 2317-7000120         44000.000  EACH |       1.00000       44000.00|       1.00000       44000.00|       1.00000       44000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        44,000.00|           $        44,000.00|           $        44,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,908,051.59|           $     6,059,939.59|           $     6,087,829.73 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  163  1 
 
     Bid  Order:  163                         Contract ID:  82-C082-047                 Primary County:  SCOTT 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION CO. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  FM-C082(47)--55-82 
      Work Type:  HMA RESURFACING 
         County:  SCOTT              Prj Awd Amt: $2,332,891.65 
          Route:  Y4E 
       Location:  Y52 TO DIXON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION CO.                                                     $  2,332,891.65     100.00  % 
   2   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  2,483,297.49     106.44  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  2,664,268.20     114.20  % 
   4   VA020          VALLEY CONSTRUCTION CO.                                                    $  2,717,751.87     116.49  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  2 
 
     Bid Order:  163                             Contract ID:  82-C082-047                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) MC061               |(   3  ) BR101 
                                          |MATHY CONSTRUCTION CO.       |MCCARTHY IMPROVEMENT COMPANY |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020         10570.000  TON  |      17.23000      182121.10|      18.00000      190260.00|      17.00000      179690.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2210-0475105          8402.000  TON  |      16.62000      139641.24|      18.00000      151236.00|      17.85000      149975.70 
  CHOKE STONE BASE                        |                             |                             | 
0030 2212-5070310           196.367  SY   |     177.00000       34756.96|     100.00000       19636.70|     116.00000       22778.57 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            11.000  EACH |     235.00000        2585.00|     150.00000        1650.00|     220.00000        2420.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150          2341.502  SY   |       2.81000        6579.62|       5.00000       11707.51|       6.00000       14049.01 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0021750         12665.000  TON  |      31.81000      402873.65|      38.00000      481270.00|      36.90000      467338.50 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0070 2303-0023500         18119.000  TON  |      31.81000      576365.39|      38.00000      688522.00|      37.60000      681274.40 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0080 2303-0246422          1847.000  TON  |     475.45000      878156.15|     400.00000      738800.00|     490.00000      905030.00 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |    1500.00000        1500.00|    4000.00000        4000.00|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2303-9091010             6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     325.00000        1950.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2315-8275025          2252.000  TON  |      17.23000       38801.96|      22.00000       49544.00|      30.55000       68798.60 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2527-9263109           921.410  STA  |       7.50000        6910.58|       8.00000        7371.28|       8.10000        7463.42 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    7500.00000        7500.00|    6000.00000        6000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            30.000  EACH |     600.00000       18000.00|     600.00000       18000.00|     600.00000       18000.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            15.000  EACH |     900.00000       13500.00|     900.00000       13500.00|     900.00000       13500.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   21800.00000       21800.00|  100000.00000      100000.00|  122500.00000      122500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,332,891.65|           $     2,483,297.49|           $     2,664,268.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,332,891.65|           $     2,483,297.49|           $     2,664,268.20 
==================================================================================================================================== 
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     Bid Order:  163                             Contract ID:  82-C082-047                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VA020               |(      )                     |(      ) 
                                          |VALLEY CONSTRUCTION CO.      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020         10570.000  TON  |      17.50000      184975.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2210-0475105          8402.000  TON  |      17.50000      147035.00|                             | 
  CHOKE STONE BASE                        |                             |                             | 
0030 2212-5070310           196.367  SY   |     140.00000       27491.38|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            11.000  EACH |     115.00000        1265.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150          2341.502  SY   |       6.80000       15922.21|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0021750         12665.000  TON  |      38.00000      481270.00|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0070 2303-0023500         18119.000  TON  |      40.00000      724760.00|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0080 2303-0246422          1847.000  TON  |     450.00000      831150.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |    7500.00000        7500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2303-9091010             6.000  EACH |     325.00000        1950.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2315-8275025          2252.000  TON  |      31.00000       69812.00|                             | 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0120 2527-9263109           921.410  STA  |       8.00000        7371.28|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |   22750.00000       22750.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            30.000  EACH |     600.00000       18000.00|                             | 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            15.000  EACH |     900.00000       13500.00|                             | 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |  163000.00000      163000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     2,717,751.87|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,717,751.87|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  164                         Contract ID:  82-0587-628                 Primary County:  SCOTT 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   LANGMAN CONSTRUCTION,INC. 
Contract Period:  130 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  EDP-0587(628)--7Y-82 
      Work Type:  HMA SIDEWALK/TRAIL 
         County:  SCOTT              Prj Awd Amt: $1,288,872.48 
          Route:  MULTI-USE TRAIL 
       Location:  LEACH PARK TO RIVERDALE IN BETTENDORF. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      LANGMAN CONSTRUCTION,INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LA180          LANGMAN CONSTRUCTION,INC.                                                  $  1,288,872.48     100.00  % 
   2   VA020          VALLEY CONSTRUCTION CO.                                                    $  1,298,582.21     100.75  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $  1,308,871.80     101.55  % 
   4   MC061          MCCARTHY IMPROVEMENT CO. & AFFIL DBA MCCARTHY IMPROVEMENT CO               $  1,380,771.80     107.13  % 
   5   HA760          HAWKEYE PAVING CORP.                                                       $  1,451,730.30     112.63  % 
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     Bid Order:  164                             Contract ID:  82-0587-628                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LA180               |(   2  ) VA020               |(   3  ) BR101 
                                          |LANGMAN CONSTRUCTION,INC.    |VALLEY CONSTRUCTION CO.      |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.660  ACRE |   10000.00000        6600.00|    6000.00000        3960.00|    6700.00000        4422.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002           466.600  UNIT |      20.00000        9332.00|      15.00000        6999.00|      16.75000        7815.55 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          2309.000  CY   |      24.00000       55416.00|      15.50000       35789.50|      23.00000       53107.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          5725.000  CY   |      10.00000       57250.00|       9.50000       54387.50|       7.75000       44368.75 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2113-0001100           100.000  SY   |       5.00000         500.00|       2.50000         250.00|       5.00000         500.00 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000          3557.000  CY   |      35.00000      124495.00|      46.90000      166823.30|      55.00000      195635.00 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020           454.000  TON  |      40.00000       18160.00|      41.90000       19022.60|      30.00000       13620.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450020           183.700  STA  |     250.00000       45925.00|      81.75000       15017.48|      65.50000       12032.35 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2213-6745500             6.900  STA  |     400.00000        2760.00|     395.00000        2725.50|    1160.00000        8004.00 
  REMOVAL OF CURB                         |                             |                             | 
0100 2401-7207020            17.000  CY   |     160.00000        2720.00|      50.00000         850.00|      98.00000        1666.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0110 2402-0425030             7.100  CY   |      75.00000         532.50|     125.00000         887.50|      90.00000         639.00 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000           105.000  CY   |      25.00000        2625.00|      25.00000        2625.00|      16.50000        1732.50 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2402-2720100           106.000  CY   |      40.00000        4240.00|      15.00000        1590.00|      23.25000        2464.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0140 2403-0100010            14.000  CY   |     700.00000        9800.00|     715.00000       10010.00|     850.00000       11900.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0150 2404-7775005          1522.000  LB   |       1.20000        1826.40|       1.25000        1902.50|       1.75000        2663.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0160 2416-0100018             2.000  EACH |    1100.00000        2200.00|     495.00000         990.00|    1115.00000        2230.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0170 2416-0100036             3.000  EACH |    1700.00000        5100.00|     950.00000        2850.00|    1550.00000        4650.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0180 2416-1180018            34.000  LF   |     100.00000        3400.00|      39.90000        1356.60|      74.00000        2516.00 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  164                             Contract ID:  82-0587-628                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LA180               |(   2  ) VA020               |(   3  ) BR101 
                                          |LANGMAN CONSTRUCTION,INC.    |VALLEY CONSTRUCTION CO.      |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2416-1180036            72.000  LF   |     135.00000        9720.00|      76.50000        5508.00|     101.00000        7272.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2429-0000100             1.000  EACH |  185000.00000      185000.00|  189500.00000      189500.00|  175000.00000      175000.00 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  160' X 10'                              |                             |                             | 
0210 2435-0140160             1.000  EACH |    4500.00000        4500.00|    2690.00000        2690.00|    4215.00000        4215.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0220 2435-0600010             1.000  EACH |     450.00000         450.00|     525.00000         525.00|    1100.00000        1100.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0230 2435-0600020             1.000  EACH |     900.00000         900.00|    1550.00000        1550.00|    4350.00000        4350.00 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0240 2501-0201042           100.000  LF   |      40.00000        4000.00|      42.00000        4200.00|      66.50000        6650.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0250 2501-6335010            50.000  LF   |     200.00000       10000.00|     200.00000       10000.00|     150.00000        7500.00 
  PREBORED HOLES                          |                             |                             | 
0260 2502-6745952             8.000  LF   |      20.00000         160.00|      10.00000          80.00|      32.00000         256.00 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0270 2503-0114212             8.000  LF   |     130.00000        1040.00|      44.85000         358.80|      77.00000         616.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0280 2503-0114236            53.000  LF   |     157.00000        8321.00|      85.90000        4552.70|     101.50000        5379.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0290 2503-0114242             4.000  LF   |     475.00000        1900.00|     230.00000         920.00|     356.00000        1424.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0300 2507-6800061           613.000  TON  |      50.00000       30650.00|       7.90000        4842.70|      39.00000       23907.00 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2507-8029000            15.200  TON  |      40.00000         608.00|      48.90000         743.28|      43.00000         653.60 
  EROSION STONE                           |                             |                             | 
0320 2510-6745850           325.400  SY   |      15.00000        4881.00|      15.00000        4881.00|      17.50000        5694.50 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2511-0301300         14586.000  SY   |      13.18000      192243.48|      18.50000      269841.00|      16.45000      239939.70 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 3  |                             |                             | 
  IN.                                     |                             |                             | 
0340 2511-0301800           112.000  SY   |      36.00000        4032.00|      69.00000        7728.00|      49.00000        5488.00 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 8  |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  164                             Contract ID:  82-0587-628                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LA180               |(   2  ) VA020               |(   3  ) BR101 
                                          |LANGMAN CONSTRUCTION,INC.    |VALLEY CONSTRUCTION CO.      |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2511-0302500           702.900  SY   |      50.00000       35145.00|      53.50000       37605.15|      40.00000       28116.00 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0360 2511-0310100           143.000  STA  |     300.00000       42900.00|     195.00000       27885.00|      64.00000        9152.00 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0370 2511-6745900           195.200  SY   |      10.00000        1952.00|      15.00000        2928.00|      11.50000        2244.80 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0380 2511-7526004           127.500  SY   |      40.00000        5100.00|      48.50000        6183.75|      50.00000        6375.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0390 2511-7526006            36.900  SY   |      50.00000        1845.00|      54.50000        2011.05|      72.50000        2675.25 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2511-7528100           125.000  SF   |      20.00000        2500.00|      20.00000        2500.00|      26.50000        3312.50 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0410 2512-1725156           228.400  LF   |      22.00000        5024.80|      29.50000        6737.80|      24.50000        5595.80 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0420 2512-1725256           239.500  LF   |      24.00000        5748.00|      29.50000        7065.25|      30.00000        7185.00 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0430 2512-1859000           155.300  LF   |      30.00000        4659.00|      32.50000        5047.25|      17.00000        2640.10 
  CURB, SPECIAL, AS PER PLAN              |                             |                             | 
0440 2515-2475009           190.800  SY   |      50.00000        9540.00|      55.50000       10589.40|      76.00000       14500.80 
  DRIVEWAY, P.C. CONCRETE, 9 IN.          |                             |                             | 
0450 2515-6745600           149.700  SY   |      20.00000        2994.00|      15.00000        2245.50|      15.50000        2320.35 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0460 2519-1002072          4164.000  LF   |      12.00000       49968.00|      11.75000       48927.00|      13.25000       55173.00 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0470 2519-3710000             1.000  EACH |    1200.00000        1200.00|    1500.00000        1500.00|    1535.00000        1535.00 
  GATE ASSEMBLY, CHAIN LINK, 72 INCH X    |                             |                             | 
  20' DOUBLE SWING                        |                             |                             | 
0480 2519-4200020          3381.000  LF   |      12.00000       40572.00|      12.50000       42262.50|      14.00000       47334.00 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0490 2519-4200120          1476.000  LF   |       4.00000        5904.00|       5.00000        7380.00|       5.00000        7380.00 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0500 2523-6765009             2.000  EACH |    4250.00000        8500.00|    4250.00000        8500.00|    4750.00000        9500.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0510 2524-9275100           552.000  LF   |      14.50000        8004.00|       6.00000        3312.00|       6.75000        3726.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
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     Bid Order:  164                             Contract ID:  82-0587-628                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LA180               |(   2  ) VA020               |(   3  ) BR101 
                                          |LANGMAN CONSTRUCTION,INC.    |VALLEY CONSTRUCTION CO.      |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2524-9325005           175.300  SF   |      11.00000        1928.30|      22.00000        3856.60|      24.50000        4294.85 
  TYPE A SIGNS, GALVANIZED STEEL          |                             |                             | 
0530 2526-8285000                    LUMP |   10000.00000       10000.00|   23270.00000       23270.00|   17550.00000       17550.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0540 2527-9263109            38.900  STA  |      75.00000        2917.50|      50.00000        1945.00|      56.00000        2178.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0550 2527-9263137            13.000  EACH |      75.00000         975.00|      80.00000        1040.00|      89.50000        1163.50 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0560 2528-8445110                    LUMP |    6000.00000        6000.00|    9250.00000        9250.00|   12325.00000       12325.00 
  TRAFFIC CONTROL                         |                             |                             | 
0570 2528-8445113             5.000  EACH |     600.00000        3000.00|     600.00000        3000.00|     600.00000        3000.00 
  FLAGGERS                                |                             |                             | 
0580 2528-9109020          1355.000  LF   |      15.00000       20325.00|      29.50000       39972.50|      33.00000       44715.00 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0590 2533-4980005                    LUMP |  128000.00000      128000.00|   77800.00000       77800.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
0600 2595-7400200           112.000  TLF  |       1.00000         112.00|      45.00000        5040.00|      59.50000        6664.00 
  REMOVAL OF RAILROAD TRACK               |                             |                             | 
0610 2599-9999005             2.000  EACH |    2650.00000        5300.00|    3650.00000        7300.00|    3000.00000        6000.00 
  ('EACH' ITEM) RELOCATION OF LIGHTED     |                             |                             | 
  SIGNS                                   |                             |                             | 
0620 2599-9999005            19.000  EACH |     690.00000       13110.00|     690.00000       13110.00|     215.00000        4085.00 
  ('EACH' ITEM) REMOVAL OF ABANDONED      |                             |                             | 
  POWER POLES                             |                             |                             | 
0630 2599-9999010                    LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   28000.00000       28000.00 
  ('LUMP SUM' ITEM) RAILROAD CROSSING     |                             |                             | 
0640 2601-2636044             4.870  ACRE |     800.00000        3896.00|     800.00000        3896.00|     900.00000        4383.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0650 2601-2638352           924.000  SQ   |      13.00000       12012.00|      13.00000       12012.00|      14.50000       13398.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0660 2602-0000020          8969.000  LF   |       1.40000       12556.60|       1.40000       12556.60|       1.75000       15695.75 
  SILT FENCE                              |                             |                             | 
0670 2602-0000090          8969.000  LF   |       0.10000         896.90|       0.10000         896.90|       0.25000        2242.25 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $     1,288,872.48|           $     1,298,582.21|           $     1,308,871.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,288,872.48|           $     1,298,582.21|           $     1,308,871.80 
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     Bid Order:  164                             Contract ID:  82-0587-628                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC061               |(   5  ) HA760               |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.660  ACRE |   10000.00000        6600.00|    6000.00000        3960.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2101-0850002           466.600  UNIT |      20.00000        9332.00|      17.00000        7932.20| 
  CLEARING AND GRUBBING                   |                             |                             | 
0030 2102-2710070          2309.000  CY   |      20.00000       46180.00|      20.00000       46180.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2105-8425015          5725.000  CY   |      20.00000      114500.00|      14.00000       80150.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2113-0001100           100.000  SY   |       6.00000         600.00|       8.00000         800.00| 
  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0060 2115-0100000          3557.000  CY   |      54.00000      192078.00|      48.00000      170736.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0070 2121-7425020           454.000  TON  |      47.00000       21338.00|      49.00000       22246.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0080 2123-7450020           183.700  STA  |     230.00000       42251.00|     270.00000       49599.00| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0090 2213-6745500             6.900  STA  |     700.00000        4830.00|     850.00000        5865.00| 
  REMOVAL OF CURB                         |                             |                             | 
0100 2401-7207020            17.000  CY   |     100.00000        1700.00|     200.00000        3400.00| 
  REMOVAL OF CONCRETE                     |                             |                             | 
0110 2402-0425030             7.100  CY   |     100.00000         710.00|      55.00000         390.50| 
  GRANULAR BACKFILL                       |                             |                             | 
0120 2402-2720000           105.000  CY   |      30.00000        3150.00|      42.00000        4410.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2402-2720100           106.000  CY   |       5.00000         530.00|      17.00000        1802.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0140 2403-0100010            14.000  CY   |     750.00000       10500.00|     600.00000        8400.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0150 2404-7775005          1522.000  LB   |       1.30000        1978.60|       2.00000        3044.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0160 2416-0100018             2.000  EACH |     900.00000        1800.00|    1000.00000        2000.00| 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0170 2416-0100036             3.000  EACH |    1500.00000        4500.00|    1300.00000        3900.00| 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0180 2416-1180018            34.000  LF   |      45.00000        1530.00|      72.00000        2448.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 18 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  164                             Contract ID:  82-0587-628                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC061               |(   5  ) HA760               |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2416-1180036            72.000  LF   |      77.00000        5544.00|     140.00000       10080.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0200 2429-0000100             1.000  EACH |  200000.00000      200000.00|  280000.00000      280000.00| 
  PRE-ENGINEERED STEEL TRUSS TRAIL BRIDGE |                             |                             | 
  160' X 10'                              |                             |                             | 
0210 2435-0140160             1.000  EACH |    3600.00000        3600.00|    4900.00000        4900.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0220 2435-0600010             1.000  EACH |     700.00000         700.00|     800.00000         800.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0230 2435-0600020             1.000  EACH |    1650.00000        1650.00|    1200.00000        1200.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0240 2501-0201042           100.000  LF   |      44.00000        4400.00|      40.00000        4000.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0250 2501-6335010            50.000  LF   |     200.00000       10000.00|     200.00000       10000.00| 
  PREBORED HOLES                          |                             |                             | 
0260 2502-6745952             8.000  LF   |      21.00000         168.00|      15.00000         120.00| 
  REMOVAL OF SUBDRAIN                     |                             |                             | 
0270 2503-0114212             8.000  LF   |     125.00000        1000.00|      79.00000         632.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0280 2503-0114236            53.000  LF   |      80.00000        4240.00|     150.00000        7950.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0290 2503-0114242             4.000  LF   |     440.00000        1760.00|     290.00000        1160.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0300 2507-6800061           613.000  TON  |      45.00000       27585.00|      44.00000       26972.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0310 2507-8029000            15.200  TON  |      55.00000         836.00|      58.00000         881.60| 
  EROSION STONE                           |                             |                             | 
0320 2510-6745850           325.400  SY   |      18.00000        5857.20|      12.00000        3904.80| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0330 2511-0301300         14586.000  SY   |      16.00000      233376.00|      13.50000      196911.00| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 3  |                             |                             | 
  IN.                                     |                             |                             | 
0340 2511-0301800           112.000  SY   |      70.00000        7840.00|      37.00000        4144.00| 
  RECREATIONAL TRAIL, HOT MIX ASPHALT, 8  |                             |                             | 
  IN.                                     |                             |                             | 
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     Bid Order:  164                             Contract ID:  82-0587-628                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC061               |(   5  ) HA760               |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2511-0302500           702.900  SY   |      53.00000       37253.70|      39.00000       27413.10| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 
0360 2511-0310100           143.000  STA  |      57.00000        8151.00|     250.00000       35750.00| 
  SPECIAL COMPACTION OF SUBGRADE FOR      |                             |                             | 
  RECREATIONAL TRAIL                      |                             |                             | 
0370 2511-6745900           195.200  SY   |      16.00000        3123.20|      10.00000        1952.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0380 2511-7526004           127.500  SY   |      63.00000        8032.50|      53.00000        6757.50| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0390 2511-7526006            36.900  SY   |      95.00000        3505.50|      70.00000        2583.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0400 2511-7528100           125.000  SF   |      37.00000        4625.00|      39.00000        4875.00| 
  DETECTABLE WARNINGS FOR CURB RAMPS      |                             |                             | 
0410 2512-1725156           228.400  LF   |      33.00000        7537.20|      29.00000        6623.60| 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
0420 2512-1725256           239.500  LF   |      36.00000        8622.00|      35.00000        8382.50| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0430 2512-1859000           155.300  LF   |      31.00000        4814.30|      32.00000        4969.60| 
  CURB, SPECIAL, AS PER PLAN              |                             |                             | 
0440 2515-2475009           190.800  SY   |      62.00000       11829.60|      68.00000       12974.40| 
  DRIVEWAY, P.C. CONCRETE, 9 IN.          |                             |                             | 
0450 2515-6745600           149.700  SY   |      18.00000        2694.60|      10.00000        1497.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0460 2519-1002072          4164.000  LF   |      12.00000       49968.00|      12.00000       49968.00| 
  FENCE, CHAIN LINK, 72 IN. HEIGHT        |                             |                             | 
0470 2519-3710000             1.000  EACH |    1500.00000        1500.00|    1400.00000        1400.00| 
  GATE ASSEMBLY, CHAIN LINK, 72 INCH X    |                             |                             | 
  20' DOUBLE SWING                        |                             |                             | 
0480 2519-4200020          3381.000  LF   |      13.00000       43953.00|      15.00000       50715.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  CHAIN LINK                              |                             |                             | 
0490 2519-4200120          1476.000  LF   |       4.00000        5904.00|       4.50000        6642.00| 
  REMOVAL OF FENCE, CHAIN LINK            |                             |                             | 
0500 2523-6765009             2.000  EACH |    4400.00000        8800.00|    4500.00000        9000.00| 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
0510 2524-9275100           552.000  LF   |       6.00000        3312.00|       6.50000        3588.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 164  9 
 
     Bid Order:  164                             Contract ID:  82-0587-628                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC061               |(   5  ) HA760               |(      ) 
                                          |MCCARTHY IMPROVEMENT COMPANY |HAWKEYE PAVING CORP.         | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2524-9325005           175.300  SF   |      23.00000        4031.90|      23.00000        4031.90| 
  TYPE A SIGNS, GALVANIZED STEEL          |                             |                             | 
0530 2526-8285000                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0540 2527-9263109            38.900  STA  |      55.00000        2139.50|      52.00000        2022.80| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0550 2527-9263137            13.000  EACH |      85.00000        1105.00|      85.00000        1105.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0560 2528-8445110                    LUMP |    9000.00000        9000.00|    7000.00000        7000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0570 2528-8445113             5.000  EACH |     600.00000        3000.00|     600.00000        3000.00| 
  FLAGGERS                                |                             |                             | 
0580 2528-9109020          1355.000  LF   |      31.00000       42005.00|      30.00000       40650.00| 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0590 2533-4980005                    LUMP |   60000.00000       60000.00|  110000.00000      110000.00| 
  MOBILIZATION                            |                             |                             | 
0600 2595-7400200           112.000  TLF  |      40.00000        4480.00|      25.00000        2800.00| 
  REMOVAL OF RAILROAD TRACK               |                             |                             | 
0610 2599-9999005             2.000  EACH |    2800.00000        5600.00|    2700.00000        5400.00| 
  ('EACH' ITEM) RELOCATION OF LIGHTED     |                             |                             | 
  SIGNS                                   |                             |                             | 
0620 2599-9999005            19.000  EACH |     225.00000        4275.00|     200.00000        3800.00| 
  ('EACH' ITEM) REMOVAL OF ABANDONED      |                             |                             | 
  POWER POLES                             |                             |                             | 
0630 2599-9999010                    LUMP |   10000.00000       10000.00|   25000.00000       25000.00| 
  ('LUMP SUM' ITEM) RAILROAD CROSSING     |                             |                             | 
0640 2601-2636044             4.870  ACRE |     800.00000        3896.00|     750.00000        3652.50| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0650 2601-2638352           924.000  SQ   |      13.00000       12012.00|      13.00000       12012.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0660 2602-0000020          8969.000  LF   |       1.50000       13453.50|       1.50000       13453.50| 
  SILT FENCE                              |                             |                             | 
0670 2602-0000090          8969.000  LF   |       0.50000        4484.50|       0.20000        1793.80| 
  CLEAN-OUT OF SILT FENCE                 |                             |                             | 
     SECTION TOTALS                       |           $     1,380,771.80|           $     1,451,730.30|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,380,771.80|           $     1,451,730.30|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  165  1 
 
     Bid  Order:  165                         Contract ID:  85-C085-107                 Primary County:  STORY 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  STP-S-C085(107)--5E-85 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  STORY              Prj Awd Amt: $974,789.05 
          Route:  E29 
       Location:  FROM COUNTY ROAD S27 EAST 4 MILES TO US 65 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    974,789.05     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 165  2 
 
     Bid Order:  165                             Contract ID:  85-C085-107                   Primary County:  STORY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           256.000  TON  |      34.00000        8704.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2121-7425020          2534.000  TON  |      22.80000       57775.20|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2212-0475095             3.880  MILE |     500.00000        1940.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310           127.000  SY   |      85.00000       10795.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330             4.000  EACH |     200.00000         800.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2214-5145150           550.000  SY   |      14.00000        7700.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0023500          8249.000  TON  |      39.60000      326660.40|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0080 2303-0246422           494.940  TON  |     485.00000      240045.90|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0090 2303-6911000                    LUMP |    1500.00000        1500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2303-9091010             3.000  EACH |     375.00000        1125.00|                             | 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0110 2318-1001100         48669.000  SY   |       1.58000       76897.02|                             | 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0120 2318-1001224         58403.000  GAL  |       1.81000      105709.43|                             | 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
0130 2401-6745650                    LUMP |   11500.00000       11500.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0140 2402-2720100           255.000  CY   |      33.50000        8542.50|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0150 2416-0100030             4.000  EACH |    1340.00000        5360.00|                             | 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0160 2416-0100048             2.000  EACH |    2346.50000        4693.00|                             | 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0170 2416-1180030            84.000  LF   |     129.45000       10873.80|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 165  3 
 
     Bid Order:  165                             Contract ID:  85-C085-107                   Primary County:  STORY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2416-1180048            54.000  LF   |     225.65000       12185.10|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0190 2505-4008300            75.000  LF   |      27.50000        2062.50|                             | 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0200 2505-4021700             4.000  EACH |    1850.00000        7400.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2505-4502100             8.000  EACH |     375.00000        3000.00|                             | 
  STEEL BEAM GUARDRAIL, POST ADAPTER UNIT |                             |                             | 
  BA-210                                  |                             |                             | 
0220 2518-6910000             4.000  EACH |     200.00000         800.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0230 2527-9263109          1181.980  STA  |       7.98000        9432.20|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0240 2528-8445110                    LUMP |    9500.00000        9500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0250 2528-8445113            18.000  EACH |     295.00000        5310.00|                             | 
  FLAGGERS                                |                             |                             | 
0260 2528-8445115             7.000  EACH |     445.00000        3115.00|                             | 
  PILOT CARS                              |                             |                             | 
0270 2529-8174010           139.000  SY   |      17.00000        2363.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0280 2533-4980005                    LUMP |   39000.00000       39000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       974,789.05|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       974,789.05|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  166  1 
 
     Bid  Order:  166                         Contract ID:  85-C085-109                 Primary County:  STORY 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MANATT'S, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  09/12/11 
 
 
        Project:  FM-C085(109)--55-85 
      Work Type:  HMA RESURFACING 
         County:  STORY              Prj Awd Amt: $666,139.90 
          Route:  E15 
       Location:  R38 TO HWY 69 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA225          MANATT'S, INC.                                                             $    666,139.90     100.00  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 166  2 
 
     Bid Order:  166                             Contract ID:  85-C085-109                   Primary County:  STORY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA225               |(      )                     |(      ) 
                                          |MANATT'S, INC.               |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          2585.000  TON  |      21.50000       55577.50|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0020 2212-0475095             4.000  MILE |     500.00000        2000.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310          1222.000  SY   |      48.00000       58656.00|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330             3.000  EACH |     200.00000         600.00|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2303-0023500          7169.700  TON  |      39.20000      281052.24|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0060 2303-0246422           430.180  TON  |     485.00000      208637.30|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    1500.00000        1500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2518-6910000             2.000  EACH |     200.00000         400.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0090 2527-9263109           531.570  STA  |       8.70000        4624.66|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0100 2528-8445110                    LUMP |    7000.00000        7000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            14.000  EACH |     295.00000        4130.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2528-8445115             6.000  EACH |     445.00000        2670.00|                             | 
  PILOT CARS                              |                             |                             | 
0130 2530-0400061            88.690  TON  |      90.00000        7982.10|                             | 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0140 2530-5070231           543.670  SY   |      30.00000       16310.10|                             | 
  IRREGULAR PARTIAL DEPTH HOT MIX ASPHALT |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0150 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       666,139.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       666,139.90|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  167  1 
 
     Bid  Order:  167                         Contract ID:  97-7057-669                 Primary County:  WOODBURY 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   BARKLEY ASPHALT, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  STP-U-7057(669)--70-97 
      Work Type:  HMA RESURFACING 
         County:  WOODBURY           Prj Awd Amt: $451,264.59 
          Route:  VILLA AVENUE 
       Location:  PANOAH TO JOHN ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BA300          BARKLEY ASPHALT, INC.                                                      $    451,264.59     100.00  % 
   2   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    513,952.07     113.89  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 167  2 
 
     Bid Order:  167                             Contract ID:  97-7057-669                   Primary County:  WOODBURY 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BA300               |(   2  ) KN036               |(      ) 
                                          |BARKLEY ASPHALT, INC.        |KNIFE RIVER MIDWEST LLC      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-0475095             0.980  MILE |    1500.00000        1470.00|   11897.26000       11659.31| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0020 2212-5075001             6.860  TON  |     200.00000        1372.00|     346.60000        2377.68| 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0030 2214-5145150         22272.000  SY   |       1.57000       34967.04|       2.48000       55234.56| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0042500          1928.850  TON  |      58.00000      111873.30|      62.20000      119974.47| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0043500          1837.000  TON  |      58.00000      106546.00|      62.20000      114261.40| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0246422           225.950  TON  |     525.00000      118623.75|     485.00000      109585.75| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0070 2303-6911000                    LUMP |    2500.00000        2500.00|    4175.99000        4175.99| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2435-0500000            20.000  EACH |      50.00000        1000.00|      76.06000        1521.20| 
  CASTING EXTENSION RINGS                 |                             |                             | 
0090 2435-0600010            30.000  EACH |     925.00000       27750.00|     954.13000       28623.90| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0100 2527-9263126            48.700  STA  |     375.00000       18262.50|     446.67000       21752.83| 
  PERMANENT TAPE MARKINGS, PROFILED       |                             |                             | 
  PAVEMENT MARKING TAPE                   |                             |                             | 
0110 2528-8445110                    LUMP |    8500.00000        8500.00|    7384.98000        7384.98| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            20.000  EACH |     295.00000        5900.00|     295.00000        5900.00| 
  FLAGGERS                                |                             |                             | 
0130 2533-4980005                    LUMP |   12500.00000       12500.00|   31500.00000       31500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       451,264.59|           $       513,952.07|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       451,264.59|           $       513,952.07|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  201  1 
 
     Bid  Order:  201                         Contract ID:  10-0206-707                 Primary County:  BUCHANAN 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   FAHRNER ASPHALT SEALERS, LLC 
Contract Period:   50 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  MP-020-6(707)267--76-10                                Project:  MP-001-6(708)99--76-52 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  BUCHANAN           Prj Awd Amt: $119,803.11             County:  JOHNSON            Prj Awd Amt: $40,589.71 
          Route:  U.S. 20                                                  Route:  IOWA 1 
       Location:  FROM IOWA 187 EAST TO IOWA 38.                        Location:  FROM F14 IN SOLON, NORTHEAST TO U.S. 30 IN 
                                                                                   MT. VERNON. 
 
        Project:  MP-001-6(703)109--76-57 
      Work Type:  HMA CRACK FILLING 
         County:  LINN               Prj Awd Amt: $28,393.23 
          Route:  IOWA 1 
       Location:  FROM UPRR IN MT. VERNON NORTHEAST TO JONES 
                  COUNTY LINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    188,786.05     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    201,748.50     106.86  % 
   3   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    226,289.40     119.86  % 
   4   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    258,828.50     137.10  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    295,361.89     156.45  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 
 
     Bid Order:  201                             Contract ID:  10-0206-707                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) IL080               |(   3  ) FO200 
                                          |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC.      |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            BUCHANAN COUNTY MP-20-6(707)267--76-10 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4120.00000        4120.00|    5000.00000        5000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    8000.00000        8000.00|   14000.00000       14000.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
0030 2544-1001100            32.600  MILE |    1892.12000       61683.11|    1345.00000       43847.00|    2361.00000       76968.60 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0040 2544-1002010            20.000  TON  |     100.00000        2000.00|      60.00000        1200.00|     350.00000        7000.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0050 2544-1003000         20000.000  GAL  |       2.20000       44000.00|       3.25000       65000.00|       2.55000       51000.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       119,803.11|           $       129,047.00|           $       137,968.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            JOHNSON COUNTY MP-1-6(708)99--76-52 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |     920.00000         920.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    4000.00000        4000.00|    1500.00000        1500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0100 2544-1001100             8.700  MILE |    1412.61000       12289.71|     765.00000        6655.50|    2764.00000       24046.80 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0110 2544-1002010             4.000  TON  |     100.00000         400.00|      60.00000         240.00|     350.00000        1400.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0120 2544-1003000          4400.000  GAL  |       2.20000        9680.00|       4.25000       18700.00|       2.55000       11220.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        40,589.71|           $        40,895.50|           $        51,466.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            LINN COUNTY MP-1-6(703)109--76-57 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |     860.00000         860.00|     300.00000         300.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            15.000  EACH |     295.00000        4425.00|     295.00000        4425.00|     295.00000        4425.00 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  201                             Contract ID:  10-0206-707                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) IL080               |(   3  ) FO200 
                                          |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC.      |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445115             5.000  EACH |     445.00000        2225.00|     445.00000        2225.00|     445.00000        2225.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    1000.00000        1000.00 
  MOBILIZATION                            |                             |                             | 
0170 2544-1001100             6.600  MILE |    1412.61000        9323.23|    1235.00000        8151.00|    2915.00000       19239.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0180 2544-1002010             3.000  TON  |     100.00000         300.00|      60.00000         180.00|     350.00000        1050.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0190 2544-1003000          3300.000  GAL  |       2.20000        7260.00|       4.25000       14025.00|       2.55000        8415.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        28,393.23|           $        31,806.00|           $        36,854.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       188,786.05|           $       201,748.50|           $       226,289.40 
==================================================================================================================================== 
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     Bid Order:  201                             Contract ID:  10-0206-707                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(   5  ) DE300               |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            BUCHANAN COUNTY MP-20-6(707)267--76-10 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    6000.00000        6000.00|   17000.00000       17000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    6000.00000        6000.00|    1000.00000        1000.00| 
  MOBILIZATION                            |                             |                             | 
0030 2544-1001100            32.600  MILE |    2850.00000       92910.00|    3282.47000      107008.52| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0040 2544-1002010            20.000  TON  |      25.00000         500.00|     250.00000        5000.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0050 2544-1003000         20000.000  GAL  |       3.50000       70000.00|       3.20000       64000.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       175,410.00|           $       194,008.52|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            JOHNSON COUNTY MP-1-6(708)99--76-52 
                                          |                             |                             | 
0060 2528-8445110                    LUMP |     500.00000         500.00|     700.00000         700.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00| 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00| 
  PILOT CARS                              |                             |                             | 
0090 2533-4980005                    LUMP |    4000.00000        4000.00|     500.00000         500.00| 
  MOBILIZATION                            |                             |                             | 
0100 2544-1001100             8.700  MILE |    1905.00000       16573.50|    2852.85000       24819.80| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0110 2544-1002010             4.000  TON  |      25.00000         100.00|     300.00000        1200.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0120 2544-1003000          4400.000  GAL  |       3.50000       15400.00|       3.25000       14300.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        49,873.50|           $        54,819.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            LINN COUNTY MP-1-6(703)109--76-57 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            15.000  EACH |     295.00000        4425.00|     295.00000        4425.00| 
  FLAGGERS                                |                             |                             | 
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     Bid Order:  201                             Contract ID:  10-0206-707                   Primary County:  BUCHANAN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(   5  ) DE300               |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2528-8445115             5.000  EACH |     445.00000        2225.00|     445.00000        2225.00| 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |     250.00000         250.00|     300.00000         300.00| 
  MOBILIZATION                            |                             |                             | 
0170 2544-1001100             6.600  MILE |    2200.00000       14520.00|    4160.39000       27458.57| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0180 2544-1002010             3.000  TON  |      25.00000          75.00|     300.00000         900.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0190 2544-1003000          3300.000  GAL  |       3.50000       11550.00|       3.25000       10725.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        33,545.00|           $        46,533.57|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       258,828.50|           $       295,361.89|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  202  1 
 
     Bid  Order:  202                         Contract ID:  17-0352-716                 Primary County:  CERRO GORDO 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   FAHRNER ASPHALT SEALERS, LLC 
Contract Period:  100 WORK DAYS      Late Start Date:  04/04/11 
 
 
        Project:  MPIN-035-2(716)193--0N-17                              Project:  MP-003-2(702)173--76-35 
      Work Type:  HMA JOINT & CRACK SEALING                            Work Type:  HMA CRACK FILLING 
         County:  CERRO GORDO        Prj Awd Amt: $115,253.11             County:  FRANKLIN           Prj Awd Amt: $32,549.90 
          Route:  I-35                                                     Route:  IOWA 3 
       Location:  FROM CLEAR LAKE N. TO 1 MILE S. OF WORTH CO.          Location:  FROM I-35 TO HAMPTON. 
                  RD. 105 
 
        Project:  MPIN-035-2(710)166--0N-35                              Project:  MP-009-2(705)109--76-55 
      Work Type:  HMA CRACK FILLING                                    Work Type:  HMA CRACK FILLING 
         County:  FRANKLIN           Prj Awd Amt: $59,340.22              County:  KOSSUTH            Prj Awd Amt: $44,253.98 
          Route:  I-35                                                     Route:  IOWA 9 
       Location:  FROM IOWA 3 N. TO NEAR C-23                           Location:  FROM THE EMMET COUNTY LINE TO WEST JCT. OF U. 
                                                                                   S. 169. 
 
 
        Project:  MP-018-2(706)130--76-55 
      Work Type:  HMA CRACK FILLING 
         County:  KOSSUTH            Prj Awd Amt: $35,034.21 
          Route:  U.S. 18 
       Location:  FROM EAST JCT. U.S. 169 IN ALGONA EAST TO 
                  SEXTON 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $    286,431.42     100.00  % 
   2   IL080          ILLOWA INVESTMENT, INC.                                                    $    335,779.50     117.22  % 
   3   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    365,942.98     127.75  % 
   4   MI120          MID-CONTINENT CONTRACTING, INC.                                            $    371,585.00     129.72  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    486,415.97     169.81  % 
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     Bid Order:  202                             Contract ID:  17-0352-716                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) IL080               |(   3  ) FO200 
                                          |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC.      |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CERRO GORDO COUNTY MPIN-035-2(716)193--0N-17 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1226.13000        1226.13|    7500.00000        7500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113           105.000  EACH |     295.00000       30975.00|     295.00000       30975.00|     295.00000       30975.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            45.000  EACH |     445.00000       20025.00|     445.00000       20025.00|     445.00000       20025.00 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    6333.00000        6333.00|    8000.00000        8000.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            16.400  MILE |     663.09000       10874.68|    1250.00000       20500.00|     986.20000       16173.68 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          8000.000  LB   |       1.00000        8000.00|       1.00000        8000.00|       1.00000        8000.00 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0070 2544-1001100            12.900  MILE |     663.09000        8553.86|    1125.00000       14512.50|    2356.00000       30392.40 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1001200            12.900  MILE |     372.67000        4807.44|     450.00000        5805.00|    1000.00000       12900.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0090 2544-1002010             5.000  TON  |     100.00000         500.00|      60.00000         300.00|     350.00000        1750.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0100 2544-1003000          6600.000  GAL  |       3.63000       23958.00|       3.25000       21450.00|       2.55000       16830.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       115,253.11|           $       137,067.50|           $       139,046.08 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FRANKLIN COUNTY MP-003-2(702)173--76-35 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |     560.83000         560.83|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |    3167.00000        3167.00|    5000.00000        5000.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0150 2544-1001100             8.600  MILE |     663.09000        5702.57|     950.00000        8170.00|    2237.00000       19238.20 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
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     Bid Order:  202                             Contract ID:  17-0352-716                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) IL080               |(   3  ) FO200 
                                          |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC.      |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2544-1002010             2.000  TON  |     100.00000         200.00|      60.00000         120.00|     350.00000         700.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0170 2544-1003000          2650.000  GAL  |       3.63000        9619.50|       3.25000        8612.50|       2.55000        6757.50 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        32,549.90|           $        35,702.50|           $        40,995.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            FRANKLIN COUNTY MPIN-035-2(710)166--0N-35 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |    1095.25000        1095.25|    2500.00000        2500.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |    3167.00000        3167.00|    2500.00000        2500.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0220 2544-1001100            11.800  MILE |     663.09000        7824.46|    1465.00000       17287.00|    2212.00000       26101.60 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0230 2544-1001200            11.800  MILE |     372.67000        4397.51|     850.00000       10030.00|    1000.00000       11800.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0240 2544-1002010             4.000  TON  |     100.00000         400.00|      60.00000         240.00|     350.00000        1400.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0250 2544-1003000          6200.000  GAL  |       3.63000       22506.00|       3.25000       20150.00|       2.55000       15810.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        59,340.22|           $        72,657.00|           $        77,561.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            KOSSUTH COUNTY MP-009-2(705)109--76-55 
                                          |                             |                             | 
0260 2528-8445110                    LUMP |     606.44000         606.44|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00|     295.00000       13275.00 
  FLAGGERS                                |                             |                             | 
0280 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00|     445.00000        6675.00 
  PILOT CARS                              |                             |                             | 
0290 2533-4980005                    LUMP |    3167.00000        3167.00|    2500.00000        2500.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0300 2544-1001100            11.500  MILE |     663.09000        7625.54|    1385.00000       15927.50|    2878.00000       33097.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  202                             Contract ID:  17-0352-716                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) IL080               |(   3  ) FO200 
                                          |FAHRNER ASPHALT SEALERS, LLC |ILLOWA INVESTMENT, INC.      |FORT DODGE ASPHALT CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2544-1002010             2.000  TON  |     100.00000         200.00|      60.00000         120.00|     350.00000         700.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0320 2544-1003000          3500.000  GAL  |       3.63000       12705.00|       3.25000       11375.00|       2.55000        8925.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        44,253.98|           $        50,372.50|           $        63,672.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            KOSSUTH COUNTY MP-018-2(706)130--76-55 
                                          |                             |                             | 
0330 2528-8445110                    LUMP |     804.22000         804.22|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00|     295.00000        8850.00 
  FLAGGERS                                |                             |                             | 
0350 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00|     445.00000        4450.00 
  PILOT CARS                              |                             |                             | 
0360 2533-4980005                    LUMP |    3167.00000        3167.00|    1500.00000        1500.00|     500.00000         500.00 
  MOBILIZATION                            |                             |                             | 
0370 2544-1001100             8.800  MILE |     663.09000        5835.19|    1575.00000       13860.00|    2427.00000       21357.60 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0380 2544-1001200             0.300  MILE |     372.67000         111.80|    1000.00000         300.00|     500.00000         150.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0390 2544-1002010             2.000  TON  |     100.00000         200.00|      60.00000         120.00|     350.00000         700.00 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0400 2544-1003000          3200.000  GAL  |       3.63000       11616.00|       3.25000       10400.00|       2.55000        8160.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        35,034.21|           $        39,980.00|           $        44,667.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       286,431.42|           $       335,779.50|           $       365,942.98 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  5 
 
     Bid Order:  202                             Contract ID:  17-0352-716                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(   5  ) DE300               |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            CERRO GORDO COUNTY MPIN-035-2(716)193--0N-17 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    3000.00000        3000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2528-8445113           105.000  EACH |     295.00000       30975.00|     295.00000       30975.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            45.000  EACH |     445.00000       20025.00|     445.00000       20025.00| 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    1000.00000        1000.00|     990.00000         990.00| 
  MOBILIZATION                            |                             |                             | 
0050 2541-1004011            16.400  MILE |    1850.00000       30340.00|    6095.00000       99958.00| 
  CRACK AND JOINT CLEANING AND SEALING    |                             |                             | 
  (HMA SURFACES)                          |                             |                             | 
0060 2541-1005001          8000.000  LB   |       1.00000        8000.00|       1.00000        8000.00| 
  SEALER MATERIAL (HMA SURFACES)          |                             |                             | 
0070 2544-1001100            12.900  MILE |    2650.00000       34185.00|    2000.00000       25800.00| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0080 2544-1001200            12.900  MILE |     400.00000        5160.00|    1069.30000       13793.97| 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0090 2544-1002010             5.000  TON  |      25.00000         125.00|     125.00000         625.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0100 2544-1003000          6600.000  GAL  |       3.00000       19800.00|       3.20000       21120.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $       152,610.00|           $       231,286.97|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FRANKLIN COUNTY MP-003-2(702)173--76-35 
                                          |                             |                             | 
0110 2528-8445110                    LUMP |     250.00000         250.00|     500.00000         500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00| 
  FLAGGERS                                |                             |                             | 
0130 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00| 
  PILOT CARS                              |                             |                             | 
0140 2533-4980005                    LUMP |    1000.00000        1000.00|     990.00000         990.00| 
  MOBILIZATION                            |                             |                             | 
0150 2544-1001100             8.600  MILE |    2250.00000       19350.00|    2520.58000       21676.99| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  6 
 
     Bid Order:  202                             Contract ID:  17-0352-716                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(   5  ) DE300               |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2544-1002010             2.000  TON  |      25.00000          50.00|     250.00000         500.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0170 2544-1003000          2650.000  GAL  |       3.00000        7950.00|       3.20000        8480.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        41,900.00|           $        45,446.99|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            FRANKLIN COUNTY MPIN-035-2(710)166--0N-35 
                                          |                             |                             | 
0180 2528-8445110                    LUMP |     750.00000         750.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00| 
  FLAGGERS                                |                             |                             | 
0200 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00| 
  PILOT CARS                              |                             |                             | 
0210 2533-4980005                    LUMP |     500.00000         500.00|     990.00000         990.00| 
  MOBILIZATION                            |                             |                             | 
0220 2544-1001100            11.800  MILE |    2650.00000       31270.00|    2125.79000       25084.32| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0230 2544-1001200            11.800  MILE |     400.00000        4720.00|    1000.00000       11800.00| 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0240 2544-1002010             4.000  TON  |      25.00000         100.00|     125.00000         500.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0250 2544-1003000          6200.000  GAL  |       3.00000       18600.00|       3.25000       20150.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        75,890.00|           $        81,474.32|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            KOSSUTH COUNTY MP-009-2(705)109--76-55 
                                          |                             |                             | 
0260 2528-8445110                    LUMP |     250.00000         250.00|    1000.00000        1000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            45.000  EACH |     295.00000       13275.00|     295.00000       13275.00| 
  FLAGGERS                                |                             |                             | 
0280 2528-8445115            15.000  EACH |     445.00000        6675.00|     445.00000        6675.00| 
  PILOT CARS                              |                             |                             | 
0290 2533-4980005                    LUMP |    1000.00000        1000.00|     990.00000         990.00| 
  MOBILIZATION                            |                             |                             | 
0300 2544-1001100            11.500  MILE |    2150.00000       24725.00|    3534.30000       40644.45| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  202                             Contract ID:  17-0352-716                   Primary County:  CERRO GORDO 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI120               |(   5  ) DE300               |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |DENCO HIGHWAY CONSTRUCTION C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2544-1002010             2.000  TON  |      25.00000          50.00|     125.00000         250.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0320 2544-1003000          3500.000  GAL  |       3.00000       10500.00|       3.25000       11375.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        56,475.00|           $        74,209.45|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            KOSSUTH COUNTY MP-018-2(706)130--76-55 
                                          |                             |                             | 
0330 2528-8445110                    LUMP |     750.00000         750.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113            30.000  EACH |     295.00000        8850.00|     295.00000        8850.00| 
  FLAGGERS                                |                             |                             | 
0350 2528-8445115            10.000  EACH |     445.00000        4450.00|     445.00000        4450.00| 
  PILOT CARS                              |                             |                             | 
0360 2533-4980005                    LUMP |    2000.00000        2000.00|     990.00000         990.00| 
  MOBILIZATION                            |                             |                             | 
0370 2544-1001100             8.800  MILE |    2150.00000       18920.00|    3079.13000       27096.34| 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0380 2544-1001200             0.300  MILE |     300.00000          90.00|    1539.65000         461.90| 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0390 2544-1002010             2.000  TON  |      25.00000          50.00|     125.00000         250.00| 
  HOT MIX ASPHALT FOR CRACK FILLING       |                             |                             | 
0400 2544-1003000          3200.000  GAL  |       3.00000        9600.00|       3.25000       10400.00| 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        44,710.00|           $        53,998.24|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       371,585.00|           $       486,415.97|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  203  1 
 
     Bid  Order:  203                         Contract ID:  43-0295-212                 Primary County:  HARRISON 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/01/11 
 
 
        Project:  IMN-029-5(212)72--0E-43 
      Work Type:  PCC PATCHING 
         County:  HARRISON           Prj Awd Amt: $291,333.84 
          Route:  I-29 
       Location:  FROM POTTAWATTAMIE CO. LINE N. TO SOUTH 
                  DAKOTA               STATE LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    291,333.84     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    298,794.24     102.56  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    316,591.77     108.66  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    606,261.85     208.09  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  203                             Contract ID:  43-0295-212                   Primary County:  HARRISON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) GU100               |(   3  ) IO200 
                                          |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC.   |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145150          3053.300  SY   |       3.85000       11755.21|       3.85000       11755.21|       4.04000       12335.33 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0020 2303-0001000           288.600  TON  |     105.00000       30303.00|     105.00000       30303.00|     110.25000       31818.15 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0030 2303-0246422            17.300  TON  |     555.00000        9601.50|     555.00000        9601.50|     583.00000       10085.90 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0040 2319-3000102           322.100  TON  |      31.50000       10146.15|      31.50000       10146.15|      33.08000       10655.07 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0050 2319-3000200            18.300  MILE |    1448.00000       26498.40|    1448.00000       26498.40|    1520.40000       27823.32 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0060 2319-4000000         12078.800  GAL  |       2.75000       33216.70|       2.75000       33216.70|       2.89000       34907.73 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0070 2527-9263109           265.730  STA  |      36.00000        9566.28|      36.00000        9566.28|      36.00000        9566.28 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |    9900.00000        9900.00|    9400.00000        9400.00|   10750.00000       10750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304             4.000  EACH |     114.00000         456.00|     250.00000        1000.00|     125.00000         500.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-2242320             1.000  EACH |     134.00000         134.00|     180.00000         180.00|     150.00000         150.00 
  CT JOINT                                |                             |                             | 
0110 2529-5070110          1258.300  SY   |      92.00000      115763.60|      90.00000      113247.00|      92.34000      116191.42 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120           185.000  EACH |      93.00000       17205.00|     170.00000       31450.00|     195.45000       36158.25 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174010            24.000  SY   |      12.00000         288.00|      45.00000        1080.00|      16.68000         400.32 
  SUBBASE (PATCHES)                       |                             |                             | 
0140 2529-8201000             3.000  EACH |     500.00000        1500.00|     450.00000        1350.00|     750.00000        2250.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0150 2533-4980005                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   13000.00000       13000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       291,333.84|           $       298,794.24|           $       316,591.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       291,333.84|           $       298,794.24|           $       316,591.77 
==================================================================================================================================== 
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     Bid Order:  203                             Contract ID:  43-0295-212                   Primary County:  HARRISON 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(      )                     |(      ) 
                                          |TEN POINT CONST. CO., INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2214-5145150          3053.300  SY   |       3.90000       11907.87|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0020 2303-0001000           288.600  TON  |     110.00000       31746.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0030 2303-0246422            17.300  TON  |     560.00000        9688.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0040 2319-3000102           322.100  TON  |      35.00000       11273.50|                             | 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0050 2319-3000200            18.300  MILE |    2605.00000       47671.50|                             | 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0060 2319-4000000         12078.800  GAL  |       3.00000       36236.40|                             | 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0070 2527-9263109           265.730  STA  |      36.00000        9566.28|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |   20000.00000       20000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2529-2242304             4.000  EACH |     120.00000         480.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-2242320             1.000  EACH |     145.00000         145.00|                             | 
  CT JOINT                                |                             |                             | 
0110 2529-5070110          1258.300  SY   |     121.00000      152254.30|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0120 2529-5070120           185.000  EACH |      73.00000       13505.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174010            24.000  SY   |      12.00000         288.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0140 2529-8201000             3.000  EACH |     500.00000        1500.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0150 2533-4980005                    LUMP |  260000.00000      260000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       606,261.85|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       606,261.85|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  204  1 
 
     Bid  Order:  204                         Contract ID:  67-0293-710                 Primary County:  MONONA 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   FAHRNER ASPHALT SEALERS, LLC 
Contract Period:   15 WORK DAYS      Late Start Date:  10/03/11 
 
 
        Project:  MPIN-029-3(710)106--0N-67 
      Work Type:  HMA CRACK FILLING 
         County:  MONONA             Prj Awd Amt: $21,350.00 
          Route:  I-29 
       Location:  FROM JUST N. OF BLENCOE INTERCHANGE TO JUST 
                  N. OF IOWA 175 INTERCHANGE.  (SB LANES) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FA041          FAHRNER ASPHALT SEALERS, LLC                                               $     21,350.00     100.00  % 
   2   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $     29,339.00     137.41  % 
   3   IL080          ILLOWA INVESTMENT, INC.                                                    $     29,747.50     139.33  % 
   4   O.015          OEL CONSTRUCTION SERVICES, INC.                                            $     30,642.57     143.52  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     31,609.91     148.05  % 
   6   MI295          MIDWEST COATINGS COMPANY, INC.                                             $     33,360.00     156.25  % 
   7   MI120          MID-CONTINENT CONTRACTING, INC.                                            $     49,711.00     232.83  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  2 
 
     Bid Order:  204                             Contract ID:  67-0293-710                   Primary County:  MONONA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FA041               |(   2  ) FO200               |(   3  ) IL080 
                                          |FAHRNER ASPHALT SEALERS, LLC |FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    4200.00000        4200.00|    3500.00000        3500.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    2100.00000        2100.00|    1500.00000        1500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
0030 2544-1001100             7.000  MILE |     600.00000        4200.00|    2000.00000       14000.00|    1265.00000        8855.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0040 2544-1001200             7.000  MILE |     200.00000        1400.00|     667.00000        4669.00|     750.00000        5250.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0050 2544-1003000          1890.000  GAL  |       5.00000        9450.00|       3.00000        5670.00|       3.25000        6142.50 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        21,350.00|           $        29,339.00|           $        29,747.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        21,350.00|           $        29,339.00|           $        29,747.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 204  3 
 
     Bid Order:  204                             Contract ID:  67-0293-710                   Primary County:  MONONA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) O.015               |(   5  ) DE300               |(   6  ) MI295 
                                          |OEL CONSTRUCTION SERVICES, I |DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    4500.00000        4500.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
0030 2544-1001100             7.000  MILE |    2000.00000       14000.00|    2000.00000       14000.00|    1200.00000        8400.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0040 2544-1001200             7.000  MILE |    1000.01000        7000.07|     709.63000        4967.41|    1200.00000        8400.00 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0050 2544-1003000          1890.000  GAL  |       3.25000        6142.50|       3.25000        6142.50|       4.00000        7560.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        30,642.57|           $        31,609.91|           $        33,360.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,642.57|           $        31,609.91|           $        33,360.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  204                             Contract ID:  67-0293-710                   Primary County:  MONONA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MI120               |(      )                     |(      ) 
                                          |MID-CONTINENT CONTRACTING, I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0030 2544-1001100             7.000  MILE |    2850.00000       19950.00|                             | 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0040 2544-1001200             7.000  MILE |     500.00000        3500.00|                             | 
  CLEANING AND FILLING CRACKS (SHOULDER   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0050 2544-1003000          1890.000  GAL  |       4.90000        9261.00|                             | 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
     SECTION TOTALS                       |           $        49,711.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        49,711.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  205  1 
 
     Bid  Order:  205                         Contract ID:  82-0225-023                 Primary County:  SCOTT 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MIDWEST CONTRACTORS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/19/11 
 
 
        Project:  STPN-022-5(23)--2J-82 
      Work Type:  PCC PATCHING 
         County:  SCOTT              Prj Awd Amt: $166,202.90 
          Route:  IOWA 22 
       Location:  IN THE CITY OF DAVENPORT FROM WCL E. TO U.S. 
                  61. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    166,202.90     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    170,225.00     102.42  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    194,116.62     116.79  % 
   4   HA760          HAWKEYE PAVING CORP.                                                       $    197,853.00     119.04  % 
   5   GU100          GUS CONSTRUCTION CO., INC.                                                 $    257,000.50     154.63  % 
   6   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    312,256.55     187.87  % 
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     Bid Order:  205                             Contract ID:  82-0225-023                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) IO200 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    5800.00000        5800.00|    2400.00000        2400.00|    8800.00000        8800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304            21.000  EACH |     125.00000        2625.00|     115.00000        2415.00|     120.00000        2520.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320            10.000  EACH |     150.00000        1500.00|     135.00000        1350.00|     150.00000        1500.00 
  CT JOINT                                |                             |                             | 
0040 2529-5070110          1986.000  SY   |      65.15000      129387.90|      69.00000      137034.00|      65.34000      129765.24 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           153.000  EACH |     140.00000       21420.00|     134.00000       20502.00|     276.39000       42287.67 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8174010           127.000  SY   |      10.00000        1270.00|      12.00000        1524.00|      13.73000        1743.71 
  SUBBASE (PATCHES)                       |                             |                             | 
0070 2533-4980005                    LUMP |    4200.00000        4200.00|    5000.00000        5000.00|    7500.00000        7500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       166,202.90|           $       170,225.00|           $       194,116.62 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       166,202.90|           $       170,225.00|           $       194,116.62 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  205                             Contract ID:  82-0225-023                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HA760               |(   5  ) GU100               |(   6  ) BR101 
                                          |HAWKEYE PAVING CORP.         |GUS CONSTRUCTION CO., INC.   |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    5800.00000        5800.00|    7550.00000        7550.00 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304            21.000  EACH |     140.00000        2940.00|     145.00000        3045.00|     153.00000        3213.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-2242320            10.000  EACH |     160.00000        1600.00|     179.00000        1790.00|     179.00000        1790.00 
  CT JOINT                                |                             |                             | 
0040 2529-5070110          1986.000  SY   |      79.00000      156894.00|     105.00000      208530.00|     105.00000      208530.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070120           153.000  EACH |     215.00000       32895.00|     205.00000       31365.00|     462.00000       70686.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0060 2529-8174010           127.000  SY   |      12.00000        1524.00|      41.50000        5270.50|      15.65000        1987.55 
  SUBBASE (PATCHES)                       |                             |                             | 
0070 2533-4980005                    LUMP |    1000.00000        1000.00|    1200.00000        1200.00|   18500.00000       18500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       197,853.00|           $       257,000.50|           $       312,256.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       197,853.00|           $       257,000.50|           $       312,256.55 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  206  1 
 
     Bid  Order:  206                         Contract ID:  82-2808-139                 Primary County:  SCOTT 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  IMN-074-1(156)0--0E-82                                 Project:  IMN-080-8(247)278--0E-82 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  SCOTT              Prj Awd Amt: $179,961.00             County:  SCOTT              Prj Awd Amt: $101,424.00 
          Route:  I-74                                                     Route:  I-80 
       Location:  FROM I-80 SOUTH TO THE MISSISSIPPI RIVER              Location:  FROM THE CEDAR COUNTY LINE EAST TO THE 
                                                                                   MISSISSIPPI RIVER. 
 
        Project:  IMN-280-8(139)0--0E-82 
      Work Type:  PCC PATCHING 
         County:  SCOTT              Prj Awd Amt: $241,712.00 
          Route:  I-280 
       Location:  IN THE CITY OF DAVENPORT FROM I-80 SOUTH TO 
                  THE MISSISSIPPI RIVER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $    523,097.00     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    541,016.00     103.42  % 
   3   IO200          IOWA EROSION CONTROL, INC.                                                 $    560,345.86     107.12  % 
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     Bid Order:  206                             Contract ID:  82-2808-139                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) CE040               |(   3  ) IO200 
                                          |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IMN-074-1(156)0--0E-82 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2000.00000        2000.00|    3900.00000        3900.00|    9348.44000        9348.44 
  TRAFFIC CONTROL                         |                             |                             | 
0020 2529-2242304            17.000  EACH |     145.00000        2465.00|     115.00000        1955.00|     120.00000        2040.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0030 2529-5070110          1311.000  SY   |     111.00000      145521.00|     129.00000      169119.00|     122.56000      160676.16 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0040 2529-5070120            96.000  EACH |     270.00000       25920.00|     112.00000       10752.00|     278.15000       26702.40 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0050 2529-8174010           137.000  SY   |      15.00000        2055.00|       8.00000        1096.00|      12.75000        1746.75 
  SUBBASE (PATCHES)                       |                             |                             | 
0060 2533-4980005                    LUMP |    2000.00000        2000.00|    3500.00000        3500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       179,961.00|           $       190,322.00|           $       206,513.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            IMN-80-8(247)278--0E-82 
                                          |                             |                             | 
0070 2528-8445110                    LUMP |    1500.00000        1500.00|    3000.00000        3000.00|    7882.20000        7882.20 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2529-2242304            13.000  EACH |     145.00000        1885.00|     130.00000        1690.00|     120.00000        1560.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0090 2529-5070110           682.000  SY   |     112.00000       76384.00|     121.00000       82522.00|     118.56000       80857.92 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0100 2529-5070120            50.000  EACH |     380.00000       19000.00|     138.00000        6900.00|     244.72000       12236.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0110 2529-8174010            77.000  SY   |      15.00000        1155.00|       8.00000         616.00|      12.74000         980.98 
  SUBBASE (PATCHES)                       |                             |                             | 
0120 2533-4980005                    LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       101,424.00|           $        98,228.00|           $       108,517.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IMN-280-8(139)0--0E-82 
                                          |                             |                             | 
0130 2528-8445110                    LUMP |    3000.00000        3000.00|    6400.00000        6400.00|   14450.71000       14450.71 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2529-2242304            14.000  EACH |     145.00000        2030.00|     115.00000        1610.00|     120.00000        1680.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0150 2529-5070110          1494.000  SY   |     128.00000      191232.00|     154.00000      230076.00|     130.10000      194369.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
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     Bid Order:  206                             Contract ID:  82-2808-139                   Primary County:  SCOTT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) CE040               |(   3  ) IO200 
                                          |HAWKEYE PAVING CORP.         |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2529-5070120           112.000  EACH |     360.00000       40320.00|      87.00000        9744.00|     241.06000       26998.72 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0170 2529-8174010           142.000  SY   |      15.00000        2130.00|       8.00000        1136.00|      12.79000        1816.18 
  SUBBASE (PATCHES)                       |                             |                             | 
0180 2533-4980005                    LUMP |    3000.00000        3000.00|    3500.00000        3500.00|    6000.00000        6000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       241,712.00|           $       252,466.00|           $       245,315.01 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       523,097.00|           $       541,016.00|           $       560,345.86 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  302  1 
 
     Bid  Order:  302                         Contract ID:  07-0202-502                 Primary County:  BLACK HAWK 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  MB-020-2(502)232--77-07 
      Work Type:  SLOPE PROTECTION 
         County:  BLACK HAWK         Prj Awd Amt: $72,816.50 
          Route:  U.S. 20 
       Location:  OVER U.S. 20/ NB-WB RAMP I-380 AT W. JCT. 
                  I-380 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      MCCLAIN & CO., INC. 
                         Non-responsive bid submitted:  No unit price for one or more items 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $     72,816.50     100.00  % 
   2   SK040          SKYLINE CONSTRUCTION, INC.                                                 $     85,362.60     117.22  % 
   3   NE140          NELSON & ROCK CONTRACTING, INC.                                            $     86,558.00     118.87  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $     87,256.20     119.83  % 
   5   ST597          STICKFORT CONSTRUCTION CO.                                                 $    101,165.00     138.93  % 
   6   CO455          CONNOLLY CONSTRUCTION, INC.                                                $    103,846.70     142.61  % 
       MC069           MCCLAIN & CO., INC.                                                                 IRREGULAR 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  302                             Contract ID:  07-0202-502                   Primary County:  BLACK HAWK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) SK040               |(   3  ) NE140 
                                          |PETERSON CONTRACTORS INC.    |SKYLINE CONSTRUCTION, INC.   |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 0732.3L020, NEAR BERM, SLOPE IS CONCRETE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    2100.00000        2100.00|    5900.00000        5900.00|    4000.00000        4000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2528-8445110                    LUMP |    1100.00000        1100.00|    1500.00000        1500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    1900.00000        1900.00|    1600.00000        1600.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           367.000  SY   |      31.50000       11560.50|      28.00000       10276.00|      34.00000       12478.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        16,660.50|           $        19,276.00|           $        19,478.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE MAINT. NO. 0738.8R020 BOTH SLOPE, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |    2500.00000        2500.00|    5900.00000        5900.00|    4400.00000        4400.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2528-8445110                    LUMP |    1100.00000        1100.00|    1500.00000        1500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    1900.00000        1900.00|      26.60000          26.60|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2638620           440.000  SY   |      30.80000       13552.00|      28.00000       12320.00|      34.00000       14960.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        19,052.00|           $        19,746.60|           $        22,360.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE MAINT. NO. 0725.4R020 BOTH SLOPE, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |    2500.00000        2500.00|    6500.00000        6500.00|    4400.00000        4400.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2528-8445110                    LUMP |    1100.00000        1100.00|    1500.00000        1500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    1400.00000        1400.00|    2000.00000        2000.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2638620           440.000  SY   |      30.80000       13552.00|      28.50000       12540.00|      34.00000       14960.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        18,552.00|           $        22,540.00|           $        22,360.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE MAINT. NO. 0725.4L020 BOTH SLOPE, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0130 2401-6750001                    LUMP |    2500.00000        2500.00|    6900.00000        6900.00|    4400.00000        4400.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
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     Bid Order:  302                             Contract ID:  07-0202-502                   Primary County:  BLACK HAWK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) SK040               |(   3  ) NE140 
                                          |PETERSON CONTRACTORS INC.    |SKYLINE CONSTRUCTION, INC.   |NELSON & ROCK CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2528-8445110                    LUMP |    1100.00000        1100.00|    1500.00000        1500.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    1400.00000        1400.00|    4400.00000        4400.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2638620           440.000  SY   |      30.80000       13552.00|      25.00000       11000.00|      34.00000       14960.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        18,552.00|           $        23,800.00|           $        22,360.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        72,816.50|           $        85,362.60|           $        86,558.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  4 
 
     Bid Order:  302                             Contract ID:  07-0202-502                   Primary County:  BLACK HAWK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) ST597               |(   6  ) CO455 
                                          |TSCHIGGFRIE EXCAV. CO.       |STICKFORT CONSTRUCTION CO.   |CONNOLLY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE MAINT. NO. 0732.3L020, NEAR BERM, SLOPE IS CONCRETE 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    5065.00000        5065.00|    5500.00000        5500.00|    5460.00000        5460.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0020 2528-8445110                    LUMP |    1650.00000        1650.00|     500.00000         500.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    2518.20000        2518.20|    2000.00000        2000.00|    1975.00000        1975.00 
  MOBILIZATION                            |                             |                             | 
0040 2601-2638620           367.000  SY   |      32.35000       11872.45|      40.00000       14680.00|      38.10000       13982.70 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        21,105.65|           $        22,680.00|           $        23,167.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE MAINT. NO. 0738.8R020 BOTH SLOPE, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0050 2401-6750001                    LUMP |    5660.00000        5660.00|    6395.00000        6395.00|    6100.00000        6100.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0060 2528-8445110                    LUMP |    1650.00000        1650.00|     500.00000         500.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    2445.45000        2445.45|    2000.00000        2000.00|    1975.00000        1975.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2638620           440.000  SY   |      28.30000       12452.00|      40.00000       17600.00|      38.70000       17028.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        22,207.45|           $        26,495.00|           $        26,853.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE MAINT. NO. 0725.4R020 BOTH SLOPE, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0090 2401-6750001                    LUMP |    5660.00000        5660.00|    5395.00000        5395.00|    6100.00000        6100.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0100 2528-8445110                    LUMP |    1125.00000        1125.00|     500.00000         500.00|    1150.00000        1150.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |    2578.20000        2578.20|    2000.00000        2000.00|    1975.00000        1975.00 
  MOBILIZATION                            |                             |                             | 
0120 2601-2638620           440.000  SY   |      28.30000       12452.00|      40.00000       17600.00|      40.05000       17622.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        21,815.20|           $        25,495.00|           $        26,847.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   BRIDGE MAINT. NO. 0725.4L020 BOTH SLOPE, SLOPES ARE CONCRETE 
                                          |                             |                             | 
0130 2401-6750001                    LUMP |    5660.00000        5660.00|    6395.00000        6395.00|    6100.00000        6100.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 302  5 
 
     Bid Order:  302                             Contract ID:  07-0202-502                   Primary County:  BLACK HAWK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) ST597               |(   6  ) CO455 
                                          |TSCHIGGFRIE EXCAV. CO.       |STICKFORT CONSTRUCTION CO.   |CONNOLLY CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2528-8445110                    LUMP |    1125.00000        1125.00|     500.00000         500.00|    1150.00000        1150.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    2890.90000        2890.90|    2000.00000        2000.00|    1975.00000        1975.00 
  MOBILIZATION                            |                             |                             | 
0160 2601-2638620           440.000  SY   |      28.30000       12452.00|      40.00000       17600.00|      40.35000       17754.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
     SECTION TOTALS                       |           $        22,127.90|           $        26,495.00|           $        26,979.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        87,256.20|           $       101,165.00|           $       103,846.70 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  303  1 
 
     Bid  Order:  303                         Contract ID:  42-C042-067                 Primary County:  HARDIN 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/27/11 
 
 
        Project:  FM-C042(67)--55-42 
      Work Type:  SHOULDER WIDENING 
         County:  HARDIN             Prj Awd Amt: $472,770.09 
          Route:  S56 
       Location:  FROM 159TH ST. IN CLEVES, NORTH TO 110TH ST. 
                  IN ACKLEY. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    472,770.09     100.00  % 
   2   SK040          SKYLINE CONSTRUCTION, INC.                                                 $    591,029.17     125.01  % 
   3   CO086          BOB D COLE D/B/A COLE EXCAVATING                                           $    605,510.10     128.07  % 
   4   GE050          GEHRKE, INC.                                                               $    623,683.46     131.92  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    625,859.80     132.38  % 
   6   ST359          STEGER CONSTRUCTION, INC.                                                  $    652,663.84     138.05  % 
   7   WE260          WEIDEMANN INC.                                                             $    653,241.50     138.17  % 
   8   MO480          MOYNA, C.J. & SONS, INC.                                                   $    690,181.60     145.98  % 
   9   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    699,729.01     148.00  % 
  10   HE020          HEARTLAND ASPHALT, INC.                                                    $    705,481.26     149.22  % 
  11   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    829,040.61     175.35  % 
  12   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    999,123.60     211.33  % 
  13   NA162          RMD HOLDINGS, LTD. D/B/A NATIONWIDE CONSTRUCTION GROUP                     $  1,197,175.12     253.22  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  2 
 
     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) SK040               |(   3  ) CO086 
                                          |PETERSON CONTRACTORS INC.    |SKYLINE CONSTRUCTION, INC.   |COLE EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   10000.00000        2000.00|   10000.00000        2000.00|    5000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         77530.000  CY   |       3.40000      263602.00|       4.59000      355862.70|       4.00000      310120.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020         11123.000  TON  |      14.15000      157390.45|      14.14000      157279.22|      16.80000      186866.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020           513.820  STA  |      27.00000       13873.14|      36.00000       18497.52|      90.00000       46243.80 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-7100400            10.000  EACH |     105.00000        1050.00|     100.00000        1000.00|     100.00000        1000.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2402-2720100            57.000  CY   |       9.50000         541.50|      10.00000         570.00|      25.00000        1425.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-1180024            28.000  LF   |      59.00000        1652.00|      55.50000        1554.00|      89.30000        2500.40 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2416-1180030            18.000  LF   |      70.00000        1260.00|      70.75000        1273.50|     114.00000        2052.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2416-1180036            74.000  LF   |      83.00000        6142.00|      89.90000        6652.60|     120.00000        8880.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2417-1060024            18.000  LF   |      35.00000         630.00|      30.30000         545.40|      27.00000         486.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0110 2417-1060036            36.000  LF   |      47.00000        1692.00|      52.55000        1891.80|      40.00000        1440.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0120 2417-1060042            22.000  LF   |      50.00000        1100.00|      90.84000        1998.48|      42.00000         924.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0130 2417-1060048             4.000  LF   |      95.00000         380.00|     200.00000         800.00|      90.00000         360.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0140 2417-1060084            31.000  LF   |     137.00000        4247.00|     240.45000        7453.95|     200.00000        6200.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  84 IN. DIA.                             |                             |                             | 
0150 2502-4388050             2.000  EACH |     200.00000         400.00|     300.00000         600.00|     500.00000        1000.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  3 
 
     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) SK040               |(   3  ) CO086 
                                          |PETERSON CONTRACTORS INC.    |SKYLINE CONSTRUCTION, INC.   |COLE EXCAVATING 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2507-3250005            65.000  SY   |       3.00000         195.00|      10.00000         650.00|       2.50000         162.50 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2518-6910000            10.000  EACH |      75.00000         750.00|     100.00000        1000.00|      55.00000         550.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    3700.00000        3700.00|    4500.00000        4500.00|    9925.00000        9925.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   10000.00000       10000.00|   23100.00000       23100.00|   21000.00000       21000.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           600.000  LF   |       1.90000        1140.00|       3.00000        1800.00|       2.50000        1500.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           500.000  LF   |       2.05000        1025.00|       4.00000        2000.00|       3.75000        1875.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       472,770.09|           $       591,029.17|           $       605,510.10 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       472,770.09|           $       591,029.17|           $       605,510.10 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  4 
 
     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE050               |(   5  ) RE300               |(   6  ) ST359 
                                          |GEHRKE, INC.                 |REILLY CONSTRUCTION CO., INC |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    2000.00000         400.00|    8500.00000        1700.00|    4000.00000         800.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         77530.000  CY   |       4.82000      373694.60|       4.85000      376020.50|       4.68000      362840.40 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020         11123.000  TON  |      15.40000      171294.20|      14.35000      159615.05|      14.62000      162618.26 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020           513.820  STA  |      82.00000       42133.24|      75.00000       38536.50|      99.00000       50868.18 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-7100400            10.000  EACH |     100.00000        1000.00|     100.00000        1000.00|      90.00000         900.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2402-2720100            57.000  CY   |       5.00000         285.00|       5.75000         327.75|      15.00000         855.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-1180024            28.000  LF   |      61.00000        1708.00|      65.00000        1820.00|     155.00000        4340.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2416-1180030            18.000  LF   |      72.40000        1303.20|      92.50000        1665.00|     178.00000        3204.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2416-1180036            74.000  LF   |      86.40000        6393.60|     115.00000        8510.00|     204.00000       15096.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2417-1060024            18.000  LF   |      47.54000         855.72|      80.00000        1440.00|     139.00000        2502.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0110 2417-1060036            36.000  LF   |      59.84000        2154.24|      75.00000        2700.00|     154.50000        5562.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0120 2417-1060042            22.000  LF   |      62.80000        1381.60|      90.00000        1980.00|     166.50000        3663.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0130 2417-1060048             4.000  LF   |      74.84000         299.36|     185.00000         740.00|     188.00000         752.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0140 2417-1060084            31.000  LF   |     109.70000        3400.70|     160.00000        4960.00|     243.00000        7533.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  84 IN. DIA.                             |                             |                             | 
0150 2502-4388050             2.000  EACH |     250.00000         500.00|     650.00000        1300.00|    1450.00000        2900.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  5 
 
     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GE050               |(   5  ) RE300               |(   6  ) ST359 
                                          |GEHRKE, INC.                 |REILLY CONSTRUCTION CO., INC |STEGER CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2507-3250005            65.000  SY   |       2.00000         130.00|       2.00000         130.00|       4.00000         260.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2518-6910000            10.000  EACH |      75.00000         750.00|      75.00000         750.00|      75.00000         750.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    3000.00000        3000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   10550.00000       10550.00|   17500.00000       17500.00|   21500.00000       21500.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           600.000  LF   |       2.00000        1200.00|       1.90000        1140.00|       1.95000        1170.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           500.000  LF   |       2.50000        1250.00|       2.05000        1025.00|       2.10000        1050.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       623,683.46|           $       625,859.80|           $       652,663.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       623,683.46|           $       625,859.80|           $       652,663.84 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 303  6 
 
     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WE260               |(   8  ) MO480               |(   9  ) RO180 
                                          |WEIDEMANN INC.               |MOYNA, C.J. & SONS, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    6000.00000        1200.00|    6000.00000        1200.00|    5000.00000        1000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         77530.000  CY   |       5.03000      389975.90|       5.00000      387650.00|       5.45000      422538.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020         11123.000  TON  |      15.80000      175743.40|      15.80000      175743.40|      15.25000      169625.75 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020           513.820  STA  |      50.00000       25691.00|      60.00000       30829.20|      68.00000       34939.76 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-7100400            10.000  EACH |     100.00000        1000.00|     200.00000        2000.00|     100.00000        1000.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2402-2720100            57.000  CY   |      50.00000        2850.00|      20.00000        1140.00|      12.00000         684.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-1180024            28.000  LF   |      92.05000        2577.40|      58.00000        1624.00|      92.00000        2576.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2416-1180030            18.000  LF   |     126.90000        2284.20|      88.00000        1584.00|     120.00000        2160.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2416-1180036            74.000  LF   |     140.40000       10389.60|      92.00000        6808.00|     150.00000       11100.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2417-1060024            18.000  LF   |      77.35000        1392.30|      40.00000         720.00|      70.00000        1260.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0110 2417-1060036            36.000  LF   |      99.65000        3587.40|      60.00000        2160.00|      90.00000        3240.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0120 2417-1060042            22.000  LF   |     112.60000        2477.20|      64.00000        1408.00|     110.00000        2420.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0130 2417-1060048             4.000  LF   |     244.65000         978.60|     100.00000         400.00|     150.00000         600.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0140 2417-1060084            31.000  LF   |     199.50000        6184.50|     140.00000        4340.00|     240.00000        7440.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  84 IN. DIA.                             |                             |                             | 
0150 2502-4388050             2.000  EACH |     750.00000        1500.00|     400.00000         800.00|     750.00000        1500.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) WE260               |(   8  ) MO480               |(   9  ) RO180 
                                          |WEIDEMANN INC.               |MOYNA, C.J. & SONS, INC.     |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2507-3250005            65.000  SY   |       3.00000         195.00|       5.00000         325.00|       3.00000         195.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2518-6910000            10.000  EACH |      75.00000         750.00|      75.00000         750.00|      75.00000         750.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    5450.00000        5450.00|    3000.00000        3000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   16500.00000       16500.00|   65000.00000       65000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           600.000  LF   |       2.15000        1290.00|       2.00000        1200.00|       2.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           500.000  LF   |       2.45000        1225.00|       3.00000        1500.00|       3.00000        1500.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       653,241.50|           $       690,181.60|           $       699,729.01 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       653,241.50|           $       690,181.60|           $       699,729.01 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HE020               |(  11  ) HO340               |(  12  ) K.051 
                                          |HEARTLAND ASPHALT, INC.      |HOLLAND, JB CONSTRUCTION, IN |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   20000.00000        4000.00|    4329.00000         865.80|    2000.00000         400.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         77530.000  CY   |       6.28000      486888.40|       7.31000      566744.30|       8.50000      659005.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020         11123.000  TON  |      14.55000      161839.65|      15.75000      175187.25|      19.00000      211337.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020           513.820  STA  |      18.17000        9336.11|      68.00000       34939.76|     130.00000       66796.60 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-7100400            10.000  EACH |     150.00000        1500.00|      60.00000         600.00|      50.00000         500.00 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2402-2720100            57.000  CY   |      20.50000        1168.50|       6.00000         342.00|      10.00000         570.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-1180024            28.000  LF   |      76.90000        2153.20|      82.00000        2296.00|      70.00000        1960.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2416-1180030            18.000  LF   |     101.30000        1823.40|     125.00000        2250.00|     100.00000        1800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2416-1180036            74.000  LF   |     106.10000        7851.40|     135.00000        9990.00|     150.00000       11100.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2417-1060024            18.000  LF   |      42.20000         759.60|      90.00000        1620.00|      40.00000         720.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0110 2417-1060036            36.000  LF   |      62.80000        2260.80|     100.00000        3600.00|      70.00000        2520.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0120 2417-1060042            22.000  LF   |      66.70000        1467.40|     120.00000        2640.00|     110.00000        2420.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0130 2417-1060048             4.000  LF   |     133.80000         535.20|     202.00000         808.00|     200.00000         800.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0140 2417-1060084            31.000  LF   |     154.90000        4801.90|     160.00000        4960.00|     300.00000        9300.00 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  84 IN. DIA.                             |                             |                             | 
0150 2502-4388050             2.000  EACH |     422.60000         845.20|     925.00000        1850.00|    1500.00000        3000.00 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  10  ) HE020               |(  11  ) HO340               |(  12  ) K.051 
                                          |HEARTLAND ASPHALT, INC.      |HOLLAND, JB CONSTRUCTION, IN |K & L LANDSCAPE & CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2507-3250005            65.000  SY   |       9.70000         630.50|       1.50000          97.50|       3.00000         195.00 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2518-6910000            10.000  EACH |      75.00000         750.00|      80.00000         800.00|     400.00000        4000.00 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |    5205.00000        5205.00|    3200.00000        3200.00|    5500.00000        5500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |    9500.00000        9500.00|   14000.00000       14000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           600.000  LF   |       1.90000        1140.00|       2.00000        1200.00|       2.00000        1200.00 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           500.000  LF   |       2.05000        1025.00|       2.10000        1050.00|       2.00000        1000.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $       705,481.26|           $       829,040.61|           $       999,123.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       705,481.26|           $       829,040.61|           $       999,123.60 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  13  ) NA162               |(      )                     |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |   17700.00000        3540.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070         77530.000  CY   |      10.51000      814840.30|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020         11123.000  TON  |      20.06000      223127.38|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020           513.820  STA  |      30.22000       15527.64|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2213-7100400            10.000  EACH |      28.63000         286.30|                             | 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0060 2402-2720100            57.000  CY   |       4.66000         265.62|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0070 2416-1180024            28.000  LF   |      54.59000        1528.52|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0080 2416-1180030            18.000  LF   |      98.36000        1770.48|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0090 2416-1180036            74.000  LF   |     143.58000       10624.92|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0100 2417-1060024            18.000  LF   |      52.61000         946.98|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  24 IN. DIA.                             |                             |                             | 
0110 2417-1060036            36.000  LF   |      57.69000        2076.84|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  36 IN. DIA.                             |                             |                             | 
0120 2417-1060042            22.000  LF   |      87.41000        1923.02|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  42 IN. DIA.                             |                             |                             | 
0130 2417-1060048             4.000  LF   |     140.70000         562.80|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  48 IN. DIA.                             |                             |                             | 
0140 2417-1060084            31.000  LF   |     159.84000        4955.04|                             | 
  CULVERT, CORRUGATED METAL ROADWAY PIPE, |                             |                             | 
  84 IN. DIA.                             |                             |                             | 
0150 2502-4388050             2.000  EACH |     574.05000        1148.10|                             | 
  INTAKE, STANDPIPE, AS PER PLAN          |                             |                             | 
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     Bid Order:  303                             Contract ID:  42-C042-067                   Primary County:  HARDIN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(  13  ) NA162               |(      )                     |(      ) 
                                          |NATIONWIDE CONSTRUCTION GROU |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2507-3250005            65.000  SY   |       0.41000          26.65|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0170 2518-6910000            10.000  EACH |      88.50000         885.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0180 2528-8445110                    LUMP |   12537.88000       12537.88|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   97938.65000       97938.65|                             | 
  MOBILIZATION                            |                             |                             | 
0200 2602-0000020           600.000  LF   |       2.33000        1398.00|                             | 
  SILT FENCE                              |                             |                             | 
0210 2602-0000030           500.000  LF   |       2.53000        1265.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
     SECTION TOTALS                       |           $     1,197,175.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,197,175.12|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  304  1 
 
     Bid  Order:  304                         Contract ID:  58-C058-040                 Primary County:  LOUISA 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CORNERSTONE EXCAVATING, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/15/11 
 
 
        Project:  SB-IA-C058(040)--2T-58 
      Work Type:  GRADING 
         County:  LOUISA             Prj Awd Amt: $280,015.50 
          Route:  LOUISA INTERPRETIVE 
       Location:  LOUISA INTERPRETIVE CENTER ALONG THE GRE 
                  AT RIVER ROAD 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      COLE CONSTRUCTION CO., INC. 
                         Added Options Bidding Contract: Not Low Bidder of Added Options Bidding considerations 
                      STEGER CONSTRUCTION, INC. 
                         Added Options Bidding Contract: Not Low Bidder of Added Options Bidding considerations 
                      SULZBERGER EXCAVATING COMPANY 
                         Non-responsive bid submitted:  Did not submit a Bid Bond 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO085          COLE CONSTRUCTION CO., INC.                                                $    277,649.00      99.15  % 
   2   ST359          STEGER CONSTRUCTION, INC.                                                  $    279,048.40      99.65  % 
   3   CO773          CORNERSTONE EXCAVATING, INC. & SUBSIDIARY                                  $    280,015.50     100.00  % 
   4   DE157          DELONG CONSTRUCTION, INC.                                                  $    282,856.80     101.01  % 
   5   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    350,979.08     125.34  % 
   6   PE320          PETERSON CONTRACTORS INC.                                                  $    395,381.00     141.19  % 
   7   RE300          REILLY CONSTRUCTION CO., INC.                                              $    405,537.50     144.82  % 
   8   ME195          MEP CO.                                                                    $    418,149.82     149.33  % 
   9   MO480          MOYNA, C.J. & SONS, INC.                                                   $    479,523.00     171.24  % 
       SU061           SULZBERGER EXCAVATING COMPANY                                                       IRREGULAR 
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     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) ST359               |(   3  ) CO773 
                                          |COLE CONSTRUCTION CO., INC.  |STEGER CONSTRUCTION, INC.    |CORNERSTONE EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - BASE BID 
                                          |                             |                             | 
0010 2102-2710070         25570.000  CY   |       2.05000       52418.50|       2.05000       52418.50|       2.50000       63925.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015         24010.000  CY   |       3.00000       72030.00|       3.43000       82354.30|       2.75000       66027.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174200          3450.000  SY   |      10.25000       35362.50|       3.20000       11040.00|       3.00000       10350.00 
  GRANULAR SUBBASE, PLACE ONLY            |                             |                             | 
0040 2416-0100012             1.000  EACH |     475.00000         475.00|     310.00000         310.00|     500.00000         500.00 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0050 2416-0100018             2.000  EACH |     535.00000        1070.00|     430.00000         860.00|     575.00000        1150.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0060 2416-1165018            54.000  LF   |      33.75000        1822.50|      56.50000        3051.00|      27.75000        1498.50 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0070 2417-1040015            24.000  LF   |      28.25000         678.00|      55.00000        1320.00|      22.75000         546.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0080 2503-0114212            52.000  LF   |      29.75000        1547.00|      56.50000        2938.00|      25.00000        1300.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0090 2507-3250005          3450.000  SY   |       2.65000        9142.50|       1.50000        5175.00|       1.60000        5520.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800042             1.800  TON  |      80.00000         144.00|     222.00000         399.60|     300.00000         540.00 
  REVETMENT, CLASS D                      |                             |                             | 
0110 2526-8285000                    LUMP |    7000.00000        7000.00|    6325.00000        6325.00|    6900.00000        6900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |    2000.00000        2000.00|    1800.00000        1800.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    8500.00000        8500.00|   14700.00000       14700.00|    8275.00000        8275.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             1.000  EACH |    3250.00000        3250.00|    3175.00000        3175.00|    2500.00000        2500.00 
  ('EACH' ITEM) INTAKE SPECIAL            |                             |                             | 
0150 2599-9999009          3450.000  LF   |       2.65000        9142.50|       2.65000        9142.50|       2.65000        9142.50 
  ('LINEAR FEET' ITEM) COMPOST SOCK       |                             |                             | 
0160 2599-9999020          1140.000  TON  |       7.50000        8550.00|       6.95000        7923.00|       6.95000        7923.00 
  ('TONS' ITEM) GRANULAR MATERIAL, PLACE  |                             |                             | 
  ONLY                                    |                             |                             | 
0170 2601-2636015             9.100  ACRE |    1125.00000       10237.50|    1125.00000       10237.50|    1125.00000       10237.50 
  NATIVE GRASS SEEDING                    |                             |                             | 
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     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) ST359               |(   3  ) CO773 
                                          |COLE CONSTRUCTION CO., INC.  |STEGER CONSTRUCTION, INC.    |CORNERSTONE EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2636018             3.200  ACRE |    2650.00000        8480.00|    2650.00000        8480.00|    2650.00000        8480.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0190 2601-2636045             7.000  ACRE |     800.00000        5600.00|     800.00000        5600.00|     800.00000        5600.00 
  SEEDING SPECIAL AREAS                   |                             |                             | 
0200 2610-0000120             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       237,650.00|           $       227,449.40|           $       212,415.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ADDED OPTION A 
                                          |                             |                             | 
0210 2123-7450000            11.200  STA  |     300.00000        3360.00|      80.00000         896.00|     155.00000        1736.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-1033080           621.000  SY   |      59.00000       36639.00|      59.00000       36639.00|      50.00000       31050.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $        39,999.00|           $        37,535.00|           $        32,786.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ADDED OPTION B 
                                          |                             |                             | 
0230 2111-8174100            54.000  SY   |       0.00000           0.00|      16.00000         864.00|      16.00000         864.00 
  GRANULAR SUBBASE                        |                             |                             | 
0240 2599-9999020            48.000  TON  |       0.00000           0.00|     275.00000       13200.00|     275.00000       13200.00 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $        14,064.00|           $        14,064.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ADDED OPTION C 
                                          |                             |                             | 
0250 2123-7450000             7.100  STA  |       0.00000           0.00|       0.00000           0.00|     155.00000        1100.50 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0260 2301-1033080           393.000  SY   |       0.00000           0.00|       0.00000           0.00|      50.00000       19650.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $             0.00|           $             0.00|           $        20,750.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ADDED OPTION D 
                                          |                             |                             | 
0270 2111-8174100            30.000  SY   |                             |                             | 
  GRANULAR SUBBASE                        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  4 
 
     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO085               |(   2  ) ST359               |(   3  ) CO773 
                                          |COLE CONSTRUCTION CO., INC.  |STEGER CONSTRUCTION, INC.    |CORNERSTONE EXCAVATING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2599-9999005             1.000  EACH |                             |                             | 
  ('EACH' ITEM) WOODEN FOOTBRIDGE         |                             |                             | 
0290 2599-9999020            36.000  TON  |                             |                             | 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ADDED OPTION E 
                                          |                             |                             | 
0300 2111-8174100            30.000  SY   |                             |                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0310 2599-9999005             1.000  EACH |                             |                             | 
  ('EACH' ITEM) WOODEN FOOTBRIDGE         |                             |                             | 
0320 2599-9999020            36.000  TON  |                             |                             | 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       277,649.00|           $       279,048.40|           $       280,015.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  5 
 
     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE157               |(   5  ) HO340               |(   6  ) PE320 
                                          |DELONG CONSTRUCTION, INC.    |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - BASE BID 
                                          |                             |                             | 
0010 2102-2710070         25570.000  CY   |       2.70000       69039.00|       2.66000       68016.20|       4.00000      102280.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015         24010.000  CY   |       2.70000       64827.00|       4.60000      110446.00|       4.00000       96040.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174200          3450.000  SY   |       2.94000       10143.00|       2.70000        9315.00|       3.30000       11385.00 
  GRANULAR SUBBASE, PLACE ONLY            |                             |                             | 
0040 2416-0100012             1.000  EACH |     425.00000         425.00|     376.00000         376.00|     900.00000         900.00 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0050 2416-0100018             2.000  EACH |     495.00000         990.00|     427.00000         854.00|    1200.00000        2400.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0060 2416-1165018            54.000  LF   |      26.00000        1404.00|      83.00000        4482.00|      55.00000        2970.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0070 2417-1040015            24.000  LF   |      28.50000         684.00|      60.00000        1440.00|      50.00000        1200.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0080 2503-0114212            52.000  LF   |      31.40000        1632.80|      60.00000        3120.00|      50.00000        2600.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0090 2507-3250005          3450.000  SY   |       1.50000        5175.00|       1.50000        5175.00|       2.00000        6900.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800042             1.800  TON  |     120.00000         216.00|     250.00000         450.00|     160.00000         288.00 
  REVETMENT, CLASS D                      |                             |                             | 
0110 2526-8285000                    LUMP |    7200.00000        7200.00|    7000.00000        7000.00|    9700.00000        9700.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |    1800.00000        1800.00|    2000.00000        2000.00|    2100.00000        2100.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   11000.00000       11000.00|    6000.00000        6000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             1.000  EACH |    2700.00000        2700.00|    2690.00000        2690.00|    5500.00000        5500.00 
  ('EACH' ITEM) INTAKE SPECIAL            |                             |                             | 
0150 2599-9999009          3450.000  LF   |       2.65000        9142.50|       2.65000        9142.50|       2.65000        9142.50 
  ('LINEAR FEET' ITEM) COMPOST SOCK       |                             |                             | 
0160 2599-9999020          1140.000  TON  |       6.95000        7923.00|       6.47000        7375.80|       8.00000        9120.00 
  ('TONS' ITEM) GRANULAR MATERIAL, PLACE  |                             |                             | 
  ONLY                                    |                             |                             | 
0170 2601-2636015             9.100  ACRE |    1125.00000       10237.50|    1125.00000       10237.50|    1125.00000       10237.50 
  NATIVE GRASS SEEDING                    |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  6 
 
     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE157               |(   5  ) HO340               |(   6  ) PE320 
                                          |DELONG CONSTRUCTION, INC.    |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2636018             3.200  ACRE |    2650.00000        8480.00|    2650.00000        8480.00|    2650.00000        8480.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0190 2601-2636045             7.000  ACRE |     800.00000        5600.00|     800.00000        5600.00|     800.00000        5600.00 
  SEEDING SPECIAL AREAS                   |                             |                             | 
0200 2610-0000120             2.000  EACH |     100.00000         200.00|     100.00000         200.00|     100.00000         200.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       218,818.80|           $       262,400.00|           $       307,043.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ADDED OPTION A 
                                          |                             |                             | 
0210 2123-7450000            11.200  STA  |     150.00000        1680.00|     225.00000        2520.00|     180.00000        2016.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-1033080           621.000  SY   |      48.50000       30118.50|      68.79000       42718.59|      70.00000       43470.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $        31,798.50|           $        45,238.59|           $        45,486.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ADDED OPTION B 
                                          |                             |                             | 
0230 2111-8174100            54.000  SY   |      11.00000         594.00|      16.00000         864.00|      16.00000         864.00 
  GRANULAR SUBBASE                        |                             |                             | 
0240 2599-9999020            48.000  TON  |     240.00000       11520.00|     275.00000       13200.00|     275.00000       13200.00 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $        12,114.00|           $        14,064.00|           $        14,064.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ADDED OPTION C 
                                          |                             |                             | 
0250 2123-7450000             7.100  STA  |     150.00000        1065.00|     225.00000        1597.50|     180.00000        1278.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0260 2301-1033080           393.000  SY   |      48.50000       19060.50|      70.43000       27678.99|      70.00000       27510.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $        20,125.50|           $        29,276.49|           $        28,788.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ADDED OPTION D 
                                          |                             |                             | 
0270 2111-8174100            30.000  SY   |                             |                             | 
  GRANULAR SUBBASE                        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  7 
 
     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE157               |(   5  ) HO340               |(   6  ) PE320 
                                          |DELONG CONSTRUCTION, INC.    |HOLLAND, JB CONSTRUCTION, IN |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2599-9999005             1.000  EACH |                             |                             | 
  ('EACH' ITEM) WOODEN FOOTBRIDGE         |                             |                             | 
0290 2599-9999020            36.000  TON  |                             |                             | 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ADDED OPTION E 
                                          |                             |                             | 
0300 2111-8174100            30.000  SY   |                             |                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0310 2599-9999005             1.000  EACH |                             |                             | 
  ('EACH' ITEM) WOODEN FOOTBRIDGE         |                             |                             | 
0320 2599-9999020            36.000  TON  |                             |                             | 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       282,856.80|           $       350,979.08|           $       395,381.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  8 
 
     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) ME195               |(   9  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |MEP CO.                      |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - BASE BID 
                                          |                             |                             | 
0010 2102-2710070         25570.000  CY   |       3.60000       92052.00|       4.35000      111229.50|       6.00000      153420.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0020 2105-8425015         24010.000  CY   |       5.25000      126052.50|       5.20000      124852.00|       4.00000       96040.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0030 2111-8174200          3450.000  SY   |       3.75000       12937.50|       4.16000       14352.00|       2.50000        8625.00 
  GRANULAR SUBBASE, PLACE ONLY            |                             |                             | 
0040 2416-0100012             1.000  EACH |     500.00000         500.00|     600.00000         600.00|     550.00000         550.00 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0050 2416-0100018             2.000  EACH |     550.00000        1100.00|     700.00000        1400.00|     650.00000        1300.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0060 2416-1165018            54.000  LF   |      58.00000        3132.00|      45.21000        2441.34|      70.00000        3780.00 
  CULVERT, 2000D CONCRETE ENTRANCE PIPE,  |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0070 2417-1040015            24.000  LF   |      35.00000         840.00|      50.00000        1200.00|      40.00000         960.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  15 IN. DIA.                             |                             |                             | 
0080 2503-0114212            52.000  LF   |      58.00000        3016.00|      62.96000        3273.92|      56.00000        2912.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0090 2507-3250005          3450.000  SY   |       2.50000        8625.00|       2.00000        6900.00|       4.00000       13800.00 
  ENGINEERING FABRIC                      |                             |                             | 
0100 2507-6800042             1.800  TON  |     150.00000         270.00|     288.88000         519.98|     170.00000         306.00 
  REVETMENT, CLASS D                      |                             |                             | 
0110 2526-8285000                    LUMP |    5000.00000        5000.00|    6000.00000        6000.00|    9000.00000        9000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0120 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1800.00000        1800.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   13000.00000       13000.00|       1.00000           1.00|   50000.00000       50000.00 
  MOBILIZATION                            |                             |                             | 
0140 2599-9999005             1.000  EACH |    3250.00000        3250.00|    2300.00000        2300.00|    8000.00000        8000.00 
  ('EACH' ITEM) INTAKE SPECIAL            |                             |                             | 
0150 2599-9999009          3450.000  LF   |       2.65000        9142.50|       3.00000       10350.00|       2.65000        9142.50 
  ('LINEAR FEET' ITEM) COMPOST SOCK       |                             |                             | 
0160 2599-9999020          1140.000  TON  |       8.95000       10203.00|      10.00000       11400.00|       3.00000        3420.00 
  ('TONS' ITEM) GRANULAR MATERIAL, PLACE  |                             |                             | 
  ONLY                                    |                             |                             | 
0170 2601-2636015             9.100  ACRE |    1125.00000       10237.50|    1500.00000       13650.00|    1125.00000       10237.50 
  NATIVE GRASS SEEDING                    |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  9 
 
     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) ME195               |(   9  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |MEP CO.                      |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2601-2636018             3.200  ACRE |    2650.00000        8480.00|    3050.00000        9760.00|    2650.00000        8480.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0190 2601-2636045             7.000  ACRE |     800.00000        5600.00|    1000.00000        7000.00|     800.00000        5600.00 
  SEEDING SPECIAL AREAS                   |                             |                             | 
0200 2610-0000120             2.000  EACH |     100.00000         200.00|     550.00000        1100.00|     100.00000         200.00 
  TREES                                   |                             |                             | 
     SECTION TOTALS                       |           $       315,638.00|           $       330,329.74|           $       387,573.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ADDED OPTION A 
                                          |                             |                             | 
0210 2123-7450000            11.200  STA  |     525.00000        5880.00|     600.00000        6720.00|     300.00000        3360.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0220 2301-1033080           621.000  SY   |      65.00000       40365.00|      60.00000       37260.00|      70.00000       43470.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $        46,245.00|           $        43,980.00|           $        46,830.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ADDED OPTION B 
                                          |                             |                             | 
0230 2111-8174100            54.000  SY   |      13.00000         702.00|      18.52000        1000.08|      20.00000        1080.00 
  GRANULAR SUBBASE                        |                             |                             | 
0240 2599-9999020            48.000  TON  |     285.00000       13680.00|     312.50000       15000.00|     300.00000       14400.00 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $        14,382.00|           $        16,000.08|           $        15,480.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ADDED OPTION C 
                                          |                             |                             | 
0250 2123-7450000             7.100  STA  |     525.00000        3727.50|     600.00000        4260.00|     300.00000        2130.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0260 2301-1033080           393.000  SY   |      65.00000       25545.00|      60.00000       23580.00|      70.00000       27510.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
     SECTION TOTALS                       |           $        29,272.50|           $        27,840.00|           $        29,640.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ADDED OPTION D 
                                          |                             |                             | 
0270 2111-8174100            30.000  SY   |                             |                             | 
  GRANULAR SUBBASE                        |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  10 
 
     Bid Order:  304                             Contract ID:  58-C058-040                   Primary County:  LOUISA 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) RE300               |(   8  ) ME195               |(   9  ) MO480 
                                          |REILLY CONSTRUCTION CO., INC |MEP CO.                      |MOYNA, C.J. & SONS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0280 2599-9999005             1.000  EACH |                             |                             | 
  ('EACH' ITEM) WOODEN FOOTBRIDGE         |                             |                             | 
0290 2599-9999020            36.000  TON  |                             |                             | 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ADDED OPTION E 
                                          |                             |                             | 
0300 2111-8174100            30.000  SY   |                             |                             | 
  GRANULAR SUBBASE                        |                             |                             | 
0310 2599-9999005             1.000  EACH |                             |                             | 
  ('EACH' ITEM) WOODEN FOOTBRIDGE         |                             |                             | 
0320 2599-9999020            36.000  TON  |                             |                             | 
  ('TONS' ITEM) LIMESTONE OUTCROPPING     |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       405,537.50|           $       418,149.82|           $       479,523.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  351  1 
 
     Bid  Order:  351                         Contract ID:  00-000S-440                 Primary County:  STATEWIDE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KWS, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(440)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $83,915.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $     83,915.00     100.00  % 
   2   DI120          DICKINSON CO., INC.                                                        $     90,645.00     108.02  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $     91,357.27     108.86  % 
   4   VO080          VOLTMER, INC.                                                              $     92,770.00     110.55  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 
 
     Bid Order:  351                             Contract ID:  00-000S-440                   Primary County:  STATEWIDE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) DI120               |(   3  ) CO105 
                                          |KWS, INC.                    |DICKINSON CO., INC.          |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             6.000  EACH |     300.00000        1800.00|     225.00000        1350.00|     673.20000        4039.20 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2524-6765010             2.000  EACH |      75.00000         150.00|     550.00000        1100.00|     351.38000         702.76 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0030 2524-9081260            10.000  EACH |     550.00000        5500.00|     610.00000        6100.00|     647.56000        6475.60 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0040 2524-9081275             4.000  EACH |     700.00000        2800.00|     685.00000        2740.00|     863.71000        3454.84 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0050 2524-9081290             4.000  EACH |     800.00000        3200.00|     755.00000        3020.00|    1001.30000        4005.20 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     702.76000         702.76 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    2811.03000        2811.03 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999005            13.000  EACH |     550.00000        7150.00|     875.00000       11375.00|     395.71000        5144.23 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0090 2599-9999005             4.000  EACH |     150.00000         600.00|     250.00000        1000.00|     168.66000         674.64 
  ('EACH' ITEM) REMOVAL OF TYPE 'A' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0100 2599-9999005             9.000  EACH |     225.00000        2025.00|     295.00000        2655.00|     224.88000        2023.92 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0110 2599-9999005            22.000  EACH |     170.00000        3740.00|     195.00000        4290.00|     233.82000        5144.04 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        32,965.00|           $        36,130.00|           $        35,178.22 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0120 2401-6745355            14.000  EACH |     250.00000        3500.00|     225.00000        3150.00|     535.54000        7497.56 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0130 2524-9081260             6.000  EACH |     550.00000        3300.00|     610.00000        3660.00|     624.14000        3744.84 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  3 
 
     Bid Order:  351                             Contract ID:  00-000S-440                   Primary County:  STATEWIDE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) DI120               |(   3  ) CO105 
                                          |KWS, INC.                    |DICKINSON CO., INC.          |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2524-9081275             6.000  EACH |     700.00000        4200.00|     685.00000        4110.00|     805.15000        4830.90 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0150 2524-9081290            17.000  EACH |     800.00000       13600.00|     755.00000       12835.00|     990.96000       16846.32 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0160 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|     702.76000         702.76 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |    5000.00000        5000.00|    1000.00000        1000.00|    2811.03000        2811.03 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999005            20.000  EACH |     550.00000       11000.00|     875.00000       17500.00|     378.14000        7562.80 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0190 2599-9999005             2.000  EACH |     125.00000         250.00|     250.00000         500.00|     168.66000         337.32 
  ('EACH' ITEM) REMOVAL OF TYPE 'A' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0200 2599-9999005            14.000  EACH |     225.00000        3150.00|     295.00000        4130.00|     224.88000        3148.32 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0210 2599-9999005            34.000  EACH |     175.00000        5950.00|     195.00000        6630.00|     255.80000        8697.20 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        50,950.00|           $        54,515.00|           $        56,179.05 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        83,915.00|           $        90,645.00|           $        91,357.27 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  4 
 
     Bid Order:  351                             Contract ID:  00-000S-440                   Primary County:  STATEWIDE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
 
==================================================================================================================================== 
                                          |(   4  ) VO080               |(      )                     |(      ) 
                                          |VOLTMER, INC.                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             6.000  EACH |     350.00000        2100.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0020 2524-6765010             2.000  EACH |     720.00000        1440.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0030 2524-9081260            10.000  EACH |     625.00000        6250.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0040 2524-9081275             4.000  EACH |     875.00000        3500.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0050 2524-9081290             4.000  EACH |     900.00000        3600.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0060 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    1000.00000        1000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2599-9999005            13.000  EACH |     540.00000        7020.00|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0090 2599-9999005             4.000  EACH |     100.00000         400.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'A' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0100 2599-9999005             9.000  EACH |     500.00000        4500.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0110 2599-9999005            22.000  EACH |     200.00000        4400.00|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        35,210.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0120 2401-6745355            14.000  EACH |     350.00000        4900.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0130 2524-9081260             6.000  EACH |     625.00000        3750.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
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     Bid Order:  351                             Contract ID:  00-000S-440                   Primary County:  STATEWIDE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VO080               |(      )                     |(      ) 
                                          |VOLTMER, INC.                |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0140 2524-9081275             6.000  EACH |     875.00000        5250.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0150 2524-9081290            17.000  EACH |     900.00000       15300.00|                             | 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0160 2528-8445110                    LUMP |    1000.00000        1000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |    2000.00000        2000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0180 2599-9999005            20.000  EACH |     540.00000       10800.00|                             | 
  ('EACH' ITEM) INSTALL TYPE 'B' SIGN     |                             |                             | 
0190 2599-9999005             2.000  EACH |     100.00000         200.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'A' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0200 2599-9999005            14.000  EACH |     540.00000        7560.00|                             | 
  ('EACH' ITEM) REMOVAL OF TYPE 'B' SIGN  |                             |                             | 
  ASSEMBLY                                |                             |                             | 
0210 2599-9999005            34.000  EACH |     200.00000        6800.00|                             | 
  ('EACH' ITEM) STEEL BREAKAWAY SIGN      |                             |                             | 
  POSTS FOR TYPE 'A'                      |                             |                             | 
     SECTION TOTALS                       |           $        57,560.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        92,770.00|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  352  1 
 
     Bid  Order:  352                         Contract ID:  07-8155-719                 Primary County:  BLACK HAWK 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KWS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  07/18/11 
 
 
        Project:  STP-U-8155(719)--70-07 
      Work Type:  TRAFFIC SIGNS 
         County:  BLACK HAWK         Prj Awd Amt: $103,985.00 
          Route:  MULTIPLE ROUTES 
       Location:  IN WATERLOO ON U.S. 218, MULLAN AVE., 1ST ST. 
                  , FRANKLIN ST., & WASHINGTON ST. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.150          KWS, INC.                                                                  $    103,985.00     100.00  % 
   2   NA022          NAGLE SIGNS, INC. & SUBSIDIARY                                             $    120,354.80     115.74  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  352                             Contract ID:  07-8155-719                   Primary County:  BLACK HAWK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.150               |(   2  ) NA022               |(      ) 
                                          |KWS, INC.                    |NAGLE SIGNS, INC. & SUBSIDIA | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS 
                                          |                             |                             | 
0010 2511-7526005            64.000  SY   |     150.00000        9600.00|     132.00000        8448.00| 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 
0020 2528-8445110                    LUMP |     800.00000         800.00|    1800.00000        1800.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00| 
  FLAGGERS                                |                             |                             | 
0040 2533-4980005                    LUMP |     700.00000         700.00|    5050.00000        5050.00| 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005             3.000  EACH |     675.00000        2025.00|     265.00000         795.00| 
  ('EACH' ITEM) D.O.T. GUIDE SIGN, 24     |                             |                             | 
  INCH X 42 INCH                          |                             |                             | 
0060 2599-9999005             4.000  EACH |     750.00000        3000.00|     371.00000        1484.00| 
  ('EACH' ITEM) D.O.T. GUIDE SIGN, 36     |                             |                             | 
  INCH X 42 INCH                          |                             |                             | 
0070 2599-9999005             2.000  EACH |     950.00000        1900.00|     530.00000        1060.00| 
  ('EACH' ITEM) D.O.T. GUIDE SIGN, 54     |                             |                             | 
  INCH X 42 INCH                          |                             |                             | 
0080 2599-9999005             2.000  EACH |    1000.00000        2000.00|     583.00000        1166.00| 
  ('EACH' ITEM) D.O.T. GUIDE SIGN, 60     |                             |                             | 
  INCH X 42 INCH                          |                             |                             | 
0090 2599-9999005            11.000  EACH |     375.00000        4125.00|     459.00000        5049.00| 
  ('EACH' ITEM) TRAILBLAZER FLAG SIGN     |                             |                             | 
0100 2599-9999005            11.000  EACH |    5000.00000       55000.00|    6005.00000       66055.00| 
  ('EACH' ITEM) TYPE 3 SIGN (3 LINE SIGN  |                             |                             | 
  ASSEMBLY)                               |                             |                             | 
0110 2599-9999005             4.000  EACH |    5500.00000       22000.00|    6171.00000       24684.00| 
  ('EACH' ITEM) TYPE 4 SIGN (4 LINE SIGN  |                             |                             | 
  ASSEMBLY)                               |                             |                             | 
0120 2599-9999018             5.600  SY   |     150.00000         840.00|     227.00000        1271.20| 
  ('SQUARE YARDS' ITEM) SIDEWALK, BRICK   |                             |                             | 
  PAVING                                  |                             |                             | 
0130 2601-2639010             2.600  SQ   |     200.00000         520.00|     776.00000        2017.60| 
  SODDING                                 |                             |                             | 
     SECTION TOTALS                       |           $       103,985.00|           $       120,354.80|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       103,985.00|           $       120,354.80|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  353  1 
 
     Bid  Order:  353                         Contract ID:  36-C036-056-A               Primary County:  FREMONT 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DPLM, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  09/06/11 
 
 
        Project:  FM-C036(56)--55-36 
      Work Type:  PAVEMENT MARKINGS 
         County:  FREMONT            Prj Awd Amt: $63,749.47 
          Route:  VARIOUS LOCATIONS 
       Location:  PAVEMENT MARKINGS IN VARIOUS LOCATIONS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $     63,749.47     100.00  % 
   2   KA062          KAM LINE HIGHWAY MARKINGS                                                  $     71,228.58     111.73  % 
   3   DA095          DAKOTA TRAFFIC SERVICES, LLC                                               $     74,468.55     116.81  % 
   4   IO250          IOWA PLAINS SIGNING, INC.                                                  $     95,397.34     149.64  % 
   5   IN240          INTERSTATE ROAD MANAGEMENT CORP.                                           $     98,467.02     154.45  % 
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     Bid Order:  353                             Contract ID:  36-C036-056-A                 Primary County:  FREMONT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) KA062               |(   3  ) DA095 
                                          |DPLM, INC.                   |KAM LINE HIGHWAY MARKINGS    |DAKOTA TRAFFIC SERVICES, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         13998.670  STA  |       4.16000       58234.47|       4.83000       67613.58|       4.85000       67893.55 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            14.000  EACH |      60.00000         840.00|      60.00000         840.00|     150.00000        2100.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    1200.00000        1200.00|     800.00000         800.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    2000.00000        2000.00|     500.00000         500.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        63,749.47|           $        71,228.58|           $        74,468.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        63,749.47|           $        71,228.58|           $        74,468.55 
==================================================================================================================================== 
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     Bid Order:  353                             Contract ID:  36-C036-056-A                 Primary County:  FREMONT 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO250               |(   5  ) IN240               |(      ) 
                                          |IOWA PLAINS SIGNING, INC.    |INTERSTATE ROAD MANAGEMENT C | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         13998.670  STA  |       5.76000       80632.34|       6.00000       83992.02| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            14.000  EACH |     125.00000        1750.00|     500.00000        7000.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    7940.00000        7940.00|    3000.00000        3000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00| 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    3600.00000        3600.00|    3000.00000        3000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        95,397.34|           $        98,467.02|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        95,397.34|           $        98,467.02|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  354  1 
 
     Bid  Order:  354                         Contract ID:  57-C057-112                 Primary County:  LINN 
   Letting Date:  110215     10:00 A.M.                                                 Established DBE Goal:   2.50 % 
 Letting Status:  AWARD RECOMMENDED   to   METRO PAVERS, INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  08/08/11 
 
 
        Project:  STP-A-C057(112)--5M-57 
      Work Type:  TRAFFIC SIGNALS 
         County:  LINN               Prj Awd Amt: $456,894.51 
          Route:  MT. VERNON ROAD 
       Location:  AT INTERSECTION OF US151/IA13 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      METRO PAVERS, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ME380          METRO PAVERS, INC.                                                         $    456,894.51     100.00  % 
   2   HA760          HAWKEYE PAVING CORP.                                                       $    518,192.00     113.41  % 
   3   VO080          VOLTMER, INC.                                                              $    532,415.49     116.52  % 
   4   TR186          TREY ELECTRIC CORPORATION                                                  $    556,570.88     121.81  % 
   5   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    567,845.18     124.28  % 
   6   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    597,026.65     130.67  % 
   7   VI035          VIETH CONSTRUCTION CORPORATION                                             $    697,008.56     152.55  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  2 
 
     Bid Order:  354                             Contract ID:  57-C057-112                   Primary County:  LINN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) HA760               |(   3  ) VO080 
                                          |METRO PAVERS, INC.           |HAWKEYE PAVING CORP.         |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1145.000  TON  |      17.00000       19465.00|      20.00000       22900.00|      15.00000       17175.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2713070          1165.000  CY   |      10.00000       11650.00|      10.00000       11650.00|      26.00000       30290.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020           290.000  TON  |      16.50000        4785.00|      25.00000        7250.00|      27.50000        7975.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020            11.600  STA  |     150.00000        1740.00|     180.00000        2088.00|     500.00000        5800.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-6911722                    LUMP |    2000.00000        2000.00|    1000.00000        1000.00|    2500.00000        2500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0060 2302-1200100          1419.000  SY   |      52.00000       73788.00|      50.00000       70950.00|      58.00000       82302.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  WIDENING, 10 IN.                        |                             |                             | 
0070 2401-6745356             6.000  EACH |     225.00000        1350.00|     280.00000        1680.00|     540.00000        3240.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0080 2401-6745765             4.000  EACH |     190.00000         760.00|     210.00000         840.00|     180.00000         720.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0090 2401-6745910            16.000  EACH |      50.00000         800.00|      55.00000         880.00|     180.00000        2880.00 
  REMOVAL OF SIGN                         |                             |                             | 
0100 2510-6745850           277.000  SY   |      10.00000        2770.00|      11.00000        3047.00|      30.00000        8310.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2524-6765010             8.000  EACH |     120.00000         960.00|     125.00000        1000.00|     360.00000        2880.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0120 2524-9275100            24.000  LF   |       5.00000         120.00|      10.00000         240.00|      18.00000         432.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0130 2524-9325001            12.500  SF   |      22.00000         275.00|      25.00000         312.50|      38.80000         485.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0140 2525-0000100                    LUMP |  219800.00000      219800.00|  230000.00000      230000.00|  224669.00000      224669.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0150 2527-9263117            52.110  STA  |      65.00000        3387.15|      70.00000        3647.70|      67.00000        3491.37 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0160 2527-9263143            18.000  EACH |     195.00000        3510.00|     200.00000        3600.00|     198.00000        3564.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0170 2527-9263180            10.320  STA  |      60.50000         624.36|      65.00000         670.80|      60.50000         624.36 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  3 
 
     Bid Order:  354                             Contract ID:  57-C057-112                   Primary County:  LINN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ME380               |(   2  ) HA760               |(   3  ) VO080 
                                          |METRO PAVERS, INC.           |HAWKEYE PAVING CORP.         |VOLTMER, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |   14800.00000       14800.00|    6000.00000        6000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2529-2242304            54.000  EACH |     125.00000        6750.00|     150.00000        8100.00|     165.00000        8910.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0200 2529-5070110          1056.000  SY   |      67.50000       71280.00|      84.00000       88704.00|      95.00000      100320.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120            17.000  EACH |     200.00000        3400.00|     620.00000       10540.00|     235.28000        3999.76 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2533-4980005                    LUMP |   11000.00000       11000.00|   40000.00000       40000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0240 2601-2636041             0.800  ACRE |     700.00000         560.00|    2500.00000        2000.00|    1000.00000         800.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0250 2602-0000110            76.000  EACH |      10.00000         760.00|       7.00000         532.00|      13.00000         988.00 
  BALES FOR DITCH CHECKS                  |                             |                             | 
     SECTION TOTALS                       |           $       456,894.51|           $       518,192.00|           $       532,415.49 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       456,894.51|           $       518,192.00|           $       532,415.49 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  4 
 
     Bid Order:  354                             Contract ID:  57-C057-112                   Primary County:  LINN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TR186               |(   5  ) TS020               |(   6  ) EA057 
                                          |TREY ELECTRIC CORPORATION    |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1145.000  TON  |      15.00000       17175.00|      15.10000       17289.50|      20.00000       22900.00 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2713070          1165.000  CY   |      12.00000       13980.00|      11.40000       13281.00|      30.00000       34950.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020           290.000  TON  |      22.00000        6380.00|      20.95000        6075.50|      20.00000        5800.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020            11.600  STA  |     350.00000        4060.00|     145.75000        1690.70|     250.00000        2900.00 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-6911722                    LUMP |    3500.00000        3500.00|    1240.80000        1240.80|    2000.00000        2000.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0060 2302-1200100          1419.000  SY   |      63.00000       89397.00|      66.40000       94221.60|      41.00000       58179.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  WIDENING, 10 IN.                        |                             |                             | 
0070 2401-6745356             6.000  EACH |     600.00000        3600.00|     833.55000        5001.30|     250.00000        1500.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0080 2401-6745765             4.000  EACH |     200.00000         800.00|     199.50000         798.00|     220.00000         880.00 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0090 2401-6745910            16.000  EACH |      50.00000         800.00|      52.50000         840.00|      55.00000         880.00 
  REMOVAL OF SIGN                         |                             |                             | 
0100 2510-6745850           277.000  SY   |      11.00000        3047.00|      12.00000        3324.00|      10.00000        2770.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2524-6765010             8.000  EACH |     265.00000        2120.00|     126.00000        1008.00|     130.00000        1040.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0120 2524-9275100            24.000  LF   |      12.00000         288.00|       5.25000         126.00|      18.00000         432.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0130 2524-9325001            12.500  SF   |      24.00000         300.00|      23.10000         288.75|      26.00000         325.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0140 2525-0000100                    LUMP |  230870.37000      230870.37|  230790.00000      230790.00|  240000.00000      240000.00 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0150 2527-9263117            52.110  STA  |      65.00000        3387.15|     210.00000       10943.10|      75.00000        3908.25 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0160 2527-9263143            18.000  EACH |     200.00000        3600.00|     168.00000        3024.00|     225.00000        4050.00 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0170 2527-9263180            10.320  STA  |      60.50000         624.36|      84.00000         866.88|      70.00000         722.40 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  5 
 
     Bid Order:  354                             Contract ID:  57-C057-112                   Primary County:  LINN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TR186               |(   5  ) TS020               |(   6  ) EA057 
                                          |TREY ELECTRIC CORPORATION    |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CON 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    5000.00000        5000.00|    7837.75000        7837.75|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2529-2242304            54.000  EACH |     126.00000        6804.00|     183.55000        9911.70|     145.00000        7830.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0200 2529-5070110          1056.000  SY   |     111.00000      117216.00|     119.40000      126086.40|     160.00000      168960.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120            17.000  EACH |     200.00000        3400.00|     397.40000        6755.80|     300.00000        5100.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2533-4980005                    LUMP |   38250.00000       38250.00|   24024.00000       24024.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0240 2601-2636041             0.800  ACRE |     720.00000         576.00|    1575.00000        1260.00|    4000.00000        3200.00 
  SEEDING AND FERTILIZING                 |                             |                             | 
0250 2602-0000110            76.000  EACH |      11.00000         836.00|       7.90000         600.40|      15.00000        1140.00 
  BALES FOR DITCH CHECKS                  |                             |                             | 
     SECTION TOTALS                       |           $       556,570.88|           $       567,845.18|           $       597,026.65 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       556,570.88|           $       567,845.18|           $       597,026.65 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  6 
 
     Bid Order:  354                             Contract ID:  57-C057-112                   Primary County:  LINN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070          1145.000  TON  |      14.00000       16030.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0020 2102-2713070          1165.000  CY   |      25.00000       29125.00|                             | 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0030 2121-7425020           290.000  TON  |      27.00000        7830.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2123-7450020            11.600  STA  |     475.00000        5510.00|                             | 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0050 2301-6911722                    LUMP |    3500.00000        3500.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0060 2302-1200100          1419.000  SY   |      52.00000       73788.00|                             | 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  WIDENING, 10 IN.                        |                             |                             | 
0070 2401-6745356             6.000  EACH |     450.00000        2700.00|                             | 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0080 2401-6745765             4.000  EACH |     400.00000        1600.00|                             | 
  REMOVAL OF LIGHT POLES                  |                             |                             | 
0090 2401-6745910            16.000  EACH |     100.00000        1600.00|                             | 
  REMOVAL OF SIGN                         |                             |                             | 
0100 2510-6745850           277.000  SY   |      48.00000       13296.00|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0110 2524-6765010             8.000  EACH |     300.00000        2400.00|                             | 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0120 2524-9275100            24.000  LF   |      16.00000         384.00|                             | 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0130 2524-9325001            12.500  SF   |      30.00000         375.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0140 2525-0000100                    LUMP |  286088.05000      286088.05|                             | 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0150 2527-9263117            52.110  STA  |      65.00000        3387.15|                             | 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0160 2527-9263143            18.000  EACH |     195.00000        3510.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0170 2527-9263180            10.320  STA  |      60.50000         624.36|                             | 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 354  7 
 
     Bid Order:  354                             Contract ID:  57-C057-112                   Primary County:  LINN 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) VI035               |(      )                     |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445110                    LUMP |    4200.00000        4200.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2529-2242304            54.000  EACH |     119.00000        6426.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0200 2529-5070110          1056.000  SY   |     115.00000      121440.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0210 2529-5070120            17.000  EACH |     195.00000        3315.00|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2533-4980005                    LUMP |  108000.00000      108000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0230 2601-2634100             0.800  ACRE |     700.00000         560.00|                             | 
  MULCHING                                |                             |                             | 
0240 2601-2636041             0.800  ACRE |     700.00000         560.00|                             | 
  SEEDING AND FERTILIZING                 |                             |                             | 
0250 2602-0000110            76.000  EACH |      10.00000         760.00|                             | 
  BALES FOR DITCH CHECKS                  |                             |                             | 
     SECTION TOTALS                       |           $       697,008.56|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       697,008.56|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  355  1 
 
     Bid  Order:  355                         Contract ID:  73-C073-113                 Primary County:  PAGE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DPLM, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/16/11 
 
 
        Project:  FM-C073(113)--55-73 
      Work Type:  PAVEMENT MARKINGS 
         County:  PAGE               Prj Awd Amt: $30,241.40 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN PAGE COUNTY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $     30,241.40     100.00  % 
   2   KA062          KAM LINE HIGHWAY MARKINGS                                                  $     31,612.40     104.53  % 
   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $     43,237.75     142.97  % 
   4   IN240          INTERSTATE ROAD MANAGEMENT CORP.                                           $     45,694.12     151.09  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  355                             Contract ID:  73-C073-113                   Primary County:  PAGE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) KA062               |(   3  ) IO250 
                                          |DPLM, INC.                   |KAM LINE HIGHWAY MARKINGS    |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109          6014.480  STA  |       4.24000       25501.40|       5.00000       30072.40|       6.06000       36447.75 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             4.000  EACH |     160.00000         640.00|      60.00000         240.00|     150.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    1800.00000        1800.00|     800.00000         800.00|    3470.00000        3470.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    2300.00000        2300.00|     500.00000         500.00|    2720.00000        2720.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        30,241.40|           $        31,612.40|           $        43,237.75 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        30,241.40|           $        31,612.40|           $        43,237.75 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
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     Bid Order:  355                             Contract ID:  73-C073-113                   Primary County:  PAGE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IN240               |(      )                     |(      ) 
                                          |INTERSTATE ROAD MANAGEMENT C |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109          6014.480  STA  |       6.50000       39094.12|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             4.000  EACH |     400.00000        1600.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    2500.00000        2500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        45,694.12|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        45,694.12|           $                 |           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  401  1 
 
     Bid  Order:  401                         Contract ID:  78-0293-120                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   LEE CONSTRUCTION, INC. 
Contract Period:   25 WORK DAYS      Approximate Start Date:  04/25/11 
 
 
        Project:  IMN-029-3(120)48--0E-78 
      Work Type:  SALVAGE AND REMOVAL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $37,125.00 
          Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT VARIOUS 
                  LOCATIONS           PARCEL NOS. 
                  311/317A/383A/423A 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   LE043          LEE CONSTRUCTION, INC.                                                     $     37,125.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $     41,900.00     112.86  % 
   3   AN150          ANDERSON EXCAVATING CO.                                                    $     49,532.00     133.41  % 
   4   NA090          NATIONAL CONCRETE CUTTING, INC.                                            $     50,900.00     137.10  % 
   5   MO021          MOCHA & SONS CONSTRUCTION, INC.                                            $     52,610.75     141.71  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  2 
 
     Bid Order:  401                             Contract ID:  78-0293-120                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) LE043               |(   2  ) K.051               |(   3  ) AN150 
                                          |LEE CONSTRUCTION, INC.       |K & L LANDSCAPE & CONSTRUCTI |ANDERSON EXCAVATING CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.450  ACRE |   15500.00000        6975.00|    8000.00000        3600.00|   17600.00000        7920.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |    5450.00000        5450.00|   10500.00000       10500.00|    7919.00000        7919.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 311          |                             |                             | 
0030 2538-6970000                    LUMP |    4250.00000        4250.00|    8900.00000        8900.00|    5929.00000        5929.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 317A         |                             |                             | 
0040 2538-6970000                    LUMP |   14500.00000       14500.00|   10500.00000       10500.00|   18573.00000       18573.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 383A         |                             |                             | 
0050 2538-6970000                    LUMP |    5950.00000        5950.00|    8400.00000        8400.00|    9191.00000        9191.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 423A         |                             |                             | 
     SECTION TOTALS                       |           $        37,125.00|           $        41,900.00|           $        49,532.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        37,125.00|           $        41,900.00|           $        49,532.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  3 
 
     Bid Order:  401                             Contract ID:  78-0293-120                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NA090               |(   5  ) MO021               |(      ) 
                                          |NATIONAL CONCRETE CUTTING, I |MOCHA & SONS CONST., INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.450  ACRE |    4000.00000        1800.00|   14635.00000        6585.75| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |   12000.00000       12000.00|   11175.00000       11175.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 311          |                             |                             | 
0030 2538-6970000                    LUMP |    6100.00000        6100.00|    7725.00000        7725.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 317A         |                             |                             | 
0040 2538-6970000                    LUMP |   24000.00000       24000.00|   18275.00000       18275.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 383A         |                             |                             | 
0050 2538-6970000                    LUMP |    7000.00000        7000.00|    8850.00000        8850.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 423A         |                             |                             | 
     SECTION TOTALS                       |           $        50,900.00|           $        52,610.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        50,900.00|           $        52,610.75|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  402  1 
 
     Bid  Order:  402                         Contract ID:  78-0293-121                 Primary County:  POTTAWATTAMIE 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NATIONAL CONCRETE CUTTING, INC. 
Contract Period:   10 WORK DAYS      Approximate Start Date:  04/25/11 
 
 
        Project:  IMN-029-3(121)54--0E-78 
      Work Type:  SALVAGE AND REMOVAL 
         County:  POTTAWATTAMIE      Prj Awd Amt: $6,900.00 
          Route:  I-29 
       Location:  IN THE CITY OF COUNCIL BLUFFS AT 122 N. 40TH 
                  ST.             PARCEL NO. 430 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NA090          NATIONAL CONCRETE CUTTING, INC.                                            $      6,900.00     100.00  % 
   2   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $      9,000.00     130.43  % 
   3   LE043          LEE CONSTRUCTION, INC.                                                     $      9,850.00     142.75  % 
   4   MO021          MOCHA & SONS CONSTRUCTION, INC.                                            $     10,562.00     153.07  % 
   5   AN150          ANDERSON EXCAVATING CO.                                                    $     13,688.00     198.37  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 402  2 
 
     Bid Order:  402                             Contract ID:  78-0293-121                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NA090               |(   2  ) K.051               |(   3  ) LE043 
                                          |NATIONAL CONCRETE CUTTING, I |K & L LANDSCAPE & CONSTRUCTI |LEE CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.250  ACRE |    4000.00000        1000.00|    2000.00000         500.00|   16000.00000        4000.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |    5900.00000        5900.00|    8500.00000        8500.00|    5850.00000        5850.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 430          |                             |                             | 
     SECTION TOTALS                       |           $         6,900.00|           $         9,000.00|           $         9,850.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $         6,900.00|           $         9,000.00|           $         9,850.00 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 402  3 
 
     Bid Order:  402                             Contract ID:  78-0293-121                   Primary County:  POTTAWATTAMIE 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MO021               |(   5  ) AN150               |(      ) 
                                          |MOCHA & SONS CONST., INC.    |ANDERSON EXCAVATING CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.250  ACRE |   16108.00000        4027.00|   22000.00000        5500.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2538-6970000                    LUMP |    6535.00000        6535.00|    8188.00000        8188.00| 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 430          |                             |                             | 
     SECTION TOTALS                       |           $        10,562.00|           $        13,688.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        10,562.00|           $        13,688.00|           $ 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  03/16/11 
                                                           VENDOR RANKING                                          Page:  502  1 
 
     Bid  Order:  502                         Contract ID:  77-0353-171                 Primary County:  POLK 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   K & L LANDSCAPE & CONSTRUCTION, INC. 
Contract Period:  105 WORK DAYS      Late Start Date:  03/21/11 
 
 
        Project:  IMN-035-3(171)87--0E-77 
      Work Type:  EROSION CONTROL 
         County:  POLK               Prj Awd Amt: $304,347.00 
          Route:  I-35 
       Location:  N. I-80/235 INTERCHANGE FR N OF BROADWAY AVE 
                  TO S. OF 54TH   AVE & VAR LOC ON I-235 FR 
                  63RD ST TO BROADWAY AVE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   K.051          K & L LANDSCAPE & CONSTRUCTION INC.                                        $    304,347.00     100.00  % 
   2   SM021          SMITH SEEDING, INC.                                                        $    399,102.00     131.13  % 
   3   M.215          MLS LANDSCAPE & DESIGN, INC.                                               $    415,904.50     136.65  % 
   4   EL045          ELDER CORPORATION                                                          $    482,000.00     158.37  % 
   5   SO023          TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK                                     $    534,432.50     175.59  % 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  2 
 
     Bid Order:  502                             Contract ID:  77-0353-171                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.051               |(   2  ) SM021               |(   3  ) M.215 
                                          |K & L LANDSCAPE & CONSTRUCTI |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2101-0850002           157.000  UNIT |      20.00000        3140.00|      40.00000        6280.00|      20.00000        3140.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           100.000  CY   |      10.00000        1000.00|      30.00000        3000.00|      25.00000        2500.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713090           460.000  CY   |       8.00000        3680.00|      20.00000        9200.00|      20.00000        9200.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425005          1930.000  CY   |      30.00000       57900.00|      39.20000       75656.00|      45.00000       86850.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2125-2225050            20.000  STA  |     100.00000        2000.00|     400.00000        8000.00|     100.00000        2000.00 
  RESHAPING DITCHES                       |                             |                             | 
0060 2507-3250005            65.000  SY   |       3.00000         195.00|       4.00000         260.00|       3.00000         195.00 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-6800061            16.500  TON  |      60.00000         990.00|      60.00000         990.00|      55.00000         907.50 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2507-8029000            24.000  TON  |      60.00000        1440.00|      60.00000        1440.00|      57.00000        1368.00 
  EROSION STONE                           |                             |                             | 
0090 2528-8445110                    LUMP |    7500.00000        7500.00|   10000.00000       10000.00|   25000.00000       25000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   15000.00000       15000.00|   15000.00000       15000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
0110 2601-2633100           268.000  ACRE |      30.00000        8040.00|      60.00000       16080.00|      65.00000       17420.00 
  MOWING                                  |                             |                             | 
0120 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00|     700.00000        7000.00 
  MULCHING                                |                             |                             | 
0130 2601-2634450             0.500  ACRE |    5000.00000        2500.00|   10000.00000        5000.00|   10000.00000        5000.00 
  COMPOST                                 |                             |                             | 
0140 2601-2634500             8.000  ACRE |     375.00000        3000.00|     700.00000        5600.00|    1100.00000        8800.00 
  OVERSEEDING AND FERTILIZING             |                             |                             | 
0150 2601-2636015            44.000  ACRE |     375.00000       16500.00|     700.00000       30800.00|     750.00000       33000.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0160 2601-2636043            15.000  ACRE |     600.00000        9000.00|     900.00000       13500.00|     900.00000       13500.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2638352          2110.000  SQ   |      11.00000       23210.00|      14.00000       29540.00|      15.00000       31650.00 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0180 2601-2638900           400.000  SQ   |      10.00000        4000.00|      50.00000       20000.00|      10.00000        4000.00 
  SLOPE RESHAPING                         |                             |                             | 
0190 2601-2640350          2468.000  SQ   |      12.00000       29616.00|      15.00000       37020.00|      16.00000       39488.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  3 
 
     Bid Order:  502                             Contract ID:  77-0353-171                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) K.051               |(   2  ) SM021               |(   3  ) M.215 
                                          |K & L LANDSCAPE & CONSTRUCTI |SMITH SEEDING, INC.          |MLS LANDSCAPE & DESIGN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2601-2643110           915.600  MGAL |      60.00000       54936.00|      60.00000       54936.00|      60.00000       54936.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0210 2601-2643401           300.000  SQ   |     155.00000       46500.00|     120.00000       36000.00|      70.00000       21000.00 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0220 2602-0000020           100.000  LF   |       2.00000         200.00|       1.00000         100.00|       3.00000         300.00 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030           100.000  LF   |       2.00000         200.00|       1.00000         100.00|       3.00000         300.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000060          3000.000  LF   |       0.50000        1500.00|       1.00000        3000.00|       1.00000        3000.00 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0250 2602-0000070          1600.000  LF   |       0.50000         800.00|       1.00000        1600.00|       1.00000        1600.00 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0260 2612-0000520            15.000  ACRE |     300.00000        4500.00|     600.00000        9000.00|     250.00000        3750.00 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       304,347.00|           $       399,102.00|           $       415,904.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       304,347.00|           $       399,102.00|           $       415,904.50 
==================================================================================================================================== 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  4 
 
     Bid Order:  502                             Contract ID:  77-0353-171                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EL045               |(   5  ) SO023               |(      ) 
                                          |ELDER CORP.                  |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   EROSION CONTROL ITEMS 
                                          |                             |                             | 
0010 2101-0850002           157.000  UNIT |      34.00000        5338.00|      30.00000        4710.00| 
  CLEARING AND GRUBBING                   |                             |                             | 
0020 2102-2710070           100.000  CY   |     125.00000       12500.00|     130.00000       13000.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2713090           460.000  CY   |      40.00000       18400.00|      42.00000       19320.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425005          1930.000  CY   |      40.00000       77200.00|      42.00000       81060.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2125-2225050            20.000  STA  |    2300.00000       46000.00|    2500.00000       50000.00| 
  RESHAPING DITCHES                       |                             |                             | 
0060 2507-3250005            65.000  SY   |      10.00000         650.00|       5.00000         325.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0070 2507-6800061            16.500  TON  |     150.00000        2475.00|     175.00000        2887.50| 
  REVETMENT, CLASS E                      |                             |                             | 
0080 2507-8029000            24.000  TON  |     125.00000        3000.00|     150.00000        3600.00| 
  EROSION STONE                           |                             |                             | 
0090 2528-8445110                    LUMP |   67000.00000       67000.00|   70000.00000       70000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |   50918.00000       50918.00|   80000.00000       80000.00| 
  MOBILIZATION                            |                             |                             | 
0110 2601-2633100           268.000  ACRE |      30.00000        8040.00|      38.00000       10184.00| 
  MOWING                                  |                             |                             | 
0120 2601-2634100            10.000  ACRE |     700.00000        7000.00|     700.00000        7000.00| 
  MULCHING                                |                             |                             | 
0130 2601-2634450             0.500  ACRE |    8800.00000        4400.00|    8800.00000        4400.00| 
  COMPOST                                 |                             |                             | 
0140 2601-2634500             8.000  ACRE |     450.00000        3600.00|     589.00000        4712.00| 
  OVERSEEDING AND FERTILIZING             |                             |                             | 
0150 2601-2636015            44.000  ACRE |     450.00000       19800.00|     470.00000       20680.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0160 2601-2636043            15.000  ACRE |     685.00000       10275.00|     685.00000       10275.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0170 2601-2638352          2110.000  SQ   |      10.00000       21100.00|      10.00000       21100.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0180 2601-2638900           400.000  SQ   |      30.00000       12000.00|      23.00000        9200.00| 
  SLOPE RESHAPING                         |                             |                             | 
0190 2601-2640350          2468.000  SQ   |      11.00000       27148.00|      11.00000       27148.00| 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 03/16/11 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 502  5 
 
     Bid Order:  502                             Contract ID:  77-0353-171                   Primary County:  POLK 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) EL045               |(   5  ) SO023               |(      ) 
                                          |ELDER CORP.                  |SOIL-TEK                     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2601-2643110           915.600  MGAL |      60.00000       54936.00|      60.00000       54936.00| 
 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0210 2601-2643401           300.000  SQ   |      80.00000       24000.00|     111.00000       33300.00| 
  TURF REINFORCEMENT MAT                  |                             |                             | 
0220 2602-0000020           100.000  LF   |       4.00000         400.00|       4.00000         400.00| 
  SILT FENCE                              |                             |                             | 
0230 2602-0000030           100.000  LF   |       4.00000         400.00|       4.00000         400.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0240 2602-0000060          3000.000  LF   |       0.20000         600.00|       0.20000         600.00| 
  REMOVAL OF SILT FENCE                   |                             |                             | 
0250 2602-0000070          1600.000  LF   |       0.20000         320.00|       0.20000         320.00| 
  REMOVAL OF SILT FENCE FOR DITCH CHECKS  |                             |                             | 
0260 2612-0000520            15.000  ACRE |     300.00000        4500.00|     325.00000        4875.00| 
  ROADSIDE SPRAY FOR WEED CONTROL         |                             |                             | 
     SECTION TOTALS                       |           $       482,000.00|           $       534,432.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       482,000.00|           $       534,432.50|           $ 
==================================================================================================================================== 
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     Bid  Order:  601                         Contract ID:  29-0349-191                 Primary County:  DES MOINES 
   Letting Date:  110215     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MCCLAIN & CO., INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  05/02/11 
 
 
        Project:  BRFN-034-9(191)--39-29 
      Work Type:  BRIDGE WASHING 
         County:  DES MOINES         Prj Awd Amt: $36,475.00 
          Route:  U.S. 34 
       Location:  IN THE CITY OF BURLINGTON OVER THE 
                  MISSISSIPPI RIVER 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MC069          MCCLAIN & CO., INC.                                                        $     36,475.00     100.00  % 
   2   IN230          INTERSTATE MAINTENANCE, INC.                                               $     37,325.00     102.33  % 
   3   DE030          DEANGELO BROTHERS, INC.                                                    $     74,034.00     202.97  % 
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     Bid Order:  601                             Contract ID:  29-0349-191                   Primary County:  DES MOINES 
  Letting Date:  02/15/11  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MC069               |(   2  ) IN230               |(   3  ) DE030 
                                          |MCCLAIN & CO., INC.          |INTERSTATE MAINTENANCE, INC. |DEANGELO BROTHERS, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY BRIDGE SEE SECTION 2427.01 ON SHEET 2 OF 7 FOR AREAS TO BE CLEANED 
                                          |                             |                             | 
0010 2427-0686010                    LUMP |   14000.00000       14000.00|   16250.00000       16250.00|   23357.91000       23357.91 
  BRIDGE CLEANING                         |                             |                             | 
0020 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |     750.00000         750.00|     500.00000         500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        15,250.00|           $        17,750.00|           $        28,857.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE NO. 2963.6S034, BURLINGTON BRIDGE INTERCHANGE 
                                          |                             |                             | 
0040 2427-0686010                    LUMP |   14000.00000       14000.00|   14100.00000       14100.00|    9343.18000        9343.18 
  BRIDGE CLEANING                         |                             |                             | 
0050 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113             5.000  EACH |     295.00000        1475.00|     295.00000        1475.00|     295.00000        1475.00 
  FLAGGERS                                |                             |                             | 
0070 2533-4980005                    LUMP |    1750.00000        1750.00|     500.00000         500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        17,725.00|           $        17,075.00|           $        16,318.18 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE NO. 2964.3S034, 2268' X 78' CABLE STAY SEE SECTION 2427.01 ON SHEET 4 OF 7 FOR AREAS TO BE CLEANED 
                                          |                             |                             | 
0080 2427-0686010                    LUMP |    1500.00000        1500.00|    1000.00000        1000.00|   23357.91000       23357.91 
  BRIDGE CLEANING                         |                             |                             | 
0090 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2533-4980005                    LUMP |    1500.00000        1500.00|     500.00000         500.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $         3,500.00|           $         2,500.00|           $        28,857.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        36,475.00|           $        37,325.00|           $        74,034.00 
==================================================================================================================================== 
 
